
ADDENDUM #1 
 

Cascades Trail Phase 1: Clubhouse Drive to Stone Mill Road 
City of Bloomington, Indiana 

 
Date of Addendum:  September 16, 2011 
Date of Bid Opening: September 21, 2011 

 
Issued on Behalf of:   City of Bloomington 
 
Prepared by:  Eagle Ridge Civil Engineering Services, LLC 

1321 Laurel Oak Drive, Avon, IN  46123 
Phone:    (317) 370‐9672 
Email:   bridgway@eagleridgecivil.com 

 
To all bidders on the project: 
All bidders submitting a Bid on the above project shall carefully read this Addendum and give it 
consideration in the preparation of their Bid. 
 
1.  ADDITIONAL INFORMATION AND REVISIONS TO REQUIREMENTS 
 

A.  Winter Weather and Adjustments to Timing and Requirements for Substantial 
Completion 

 
  Due to the Owner’s use of IDNR funding for this project, the Owner has committed to 

demonstrating a good faith effort for making substantial progress on this project during 
this calendar year. Therefore, it is the City’s intent that work be Substantially Complete 
prior to the halting of work for winter weather. It is also realized that given the 
September bid date, this is weather dependent.  

 
  The Owner commits to providing a Notice of Award on or about September 30, 2001 

and to provide a Notice to Proceed promptly upon receipt of all Contractor submittals 
(bonds, signed agreements, etc.).  

 
  In order to reduce the general concern over the project deadlines and the possibility of 

enduring liquidated damages, the following adjustments are made to the 
requirements for Substantial Completion: 

 
  i.  The anticipated Substantial Completion deadline is revised from 75 calendar 

days to a Calendar Date of December 31, 2011, to be further modified, if necessary, as 
follows.  

 
ii.   In general terms, the Contractor will be expected to make all reasonable efforts 
to achieve Substantial Completion on time. This should include the taking of such 
measures as adding additional crews, working on weekends or working extended days, 
so long as the quality of the work is not compromised and can be completed in 
accordance with the applicable sections of the Technical Specifications or the Standard 
Specifications.  
 
Assuming the Contractor has demonstrated a good faith effort up until the time when 
poor weather prevents further progress, the Owner will not unreasonably deny the 



Contractor an extension of time until warmer weather, and will waive the assignment of 
liquidated damages until additional days with suitable weather are available in early 
2012. Generally speaking, the Contractor’s time will be extended until sufficient days 
with warm weather are available as an exchange for the days lost in 2011. Owner and 
the Contractor will negotiate the establishment of a revised Substantial Completion 
Date once work is able to resume.  These negotiations will consider such factors as wet 
conditions and reasonable time to mobilize equipment to the site.  
 
iii.  The application of the HMA Surface on the path MUST be done when 
temperatures are above the minimum allowed in the Standard Specifications. 
Therefore, HMA Surface is hereby deleted from the requirements for Substantial 
Completion, and may be delayed until warmer weather as necessary.  
 

B.  CADD Drawings Available to Bidders 
  If desired for use in preparing bids, Bidders may obtain an electronic copy of the base 

files for the proposed work in DWG format by requesting them from the Engineer at 
bridgway@eagleridgecivil.com    

 
C.  Sign Posts to be Painted Dark Green 
  All new sign posts provided for the project shall be painted dark green using a post‐

manufacturer recommended paint, but otherwise shall be in accordance with the 
Indiana Standard Specifications.  

 
 D.  Delete “No Motor Vehicles” Signs 
  The nine “NO MOTOR VEHICLES” signs (R5‐3) shown in the plans are hereby deleted 

from the project.  Other signs are still required as shown. 
 
E.  Sheet 19 numbered as 18. 
  The plan set, as released for bidding, includes two sheets numbered 18 of 55. The 

second of these sheets, showing Stations from 344+00 to 350+00, is actually Sheet 19. 
The matchline shown on the right edge of this Sheet 19 is meaningless for this project. 
No Plan Sheets beyond Sheet 19 are applicable to this Phase 1 project. Contact the 
Engineer if there are any questions. 

 
F.  Project Limits Incorrect on Title Sheet 
  The End Project limit is indicated at Station 365+55.95 on the Title Sheet. This is 

incorrect. The correct limits are shown on the final Plan and Profile Sheet (Sheet 19). For 
this Phase 1 Project, Trail work ends at Station 346+65, and grading/embankment and 
guardrail removal work ends at approximately 349+60.  

 
G.   Top Rail Required on Chain Link Fencing 
  Vinyl Coated Chain link fencing on this project is to include a top rail and a bottom 

tension wire. Work shall otherwise be in accordance with the Standard Specifications.  
 

2. Any revisions to any of the Contract Documents made by this Addendum shall be considered as 
the same revision to any and all related areas of the Contract Documents not specifically called 
out in this Addendum. 

 
3. The Bidder shall acknowledge receipt of this Addendum by inserting the date and number in the 

space provided on BIDDER’S PROPOSAL. 
END OF ADDENDUM 
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BIDDER’S PROPOSAL 
 

This Bid Summary Sheet shall be completed and submitted with all other Bid Documents. 
 

Pursuant to notices given, the undersigned proposes to furnish all labor, materials, tools, equipment 
and transportation necessary for Cascades Trail Phase 1: Club House Drive to Stone Mill Road, in 
Bloomington, Indiana, in accordance with plans and specifications prepared by Eagle Ridge Civil 
Engineering Services, LLC, for the lump sum of: 
 
Base Bid: 
  The Base Bid is the work as described on the plans, specifications and other contract documents 
including, but not limited to: 
 

 Approximately 4,500’ of 8’ wide paved asphalt recreational trail; 

 Replacement of all signal poles and equipment at the intersection of Old SR 37/Walnut 
Street to modernize facilities and to accommodate crosswalks and pedestrian 
actuation/indicators; 

 Construction of a new single‐span, steel‐truss pedestrian bridge, 90’ long with a clear 
width of 10’, including cast in place abutments on driven piles; 

 A 25’ reinforced concrete box culvert extension with minimum opening size of 8’ wide 
and 2’ tall, and a 32’extension of a culvert with a 24” RC Pipe. 

 Removal of over 400’ of guardrail and installation of 2 Type O.S. End Treatments on 
existing guardrails. 

 Replacement of gates and fencing at the Cascades Softball Fields with new 48” black 
vinyl coated chain link fence. 

 Other miscellaneous and related work include clearing, excavation, borrow, rough and 
finish grading, topsoiling, mulched seeding; pedestrian safety railings, collapsible 
bollards, new trail and street signage (both post and signal‐mounted), and pavement 
markings; tree removal, brush clearing and planting of new trees; minor concrete work 
including curbs, sidewalks and drive; and coordination with utilities.  

 Compliance with the terms of permits including IDNR Construction in a Floodway, and 
IDEM for Erosion Control. 

 
Base Bid work includes, but is not limited to, miscellaneous work that is shown on the plans or 
specifications, is integral the work described, or is implied by the plans and specifications. It shall 
ALSO include the following undistributed work: 
 
Undercutting including Common Excavation and Replacement of Unsuitable Materials with 
Compacted Aggregate #53 Base: 200 CYD 
Geogrid (for Base or Undercut Stabilization): 550 SYD 
 
Base Bid shall NOT include work specifically noted as an ALTERNATE work. 
 
  



Addendum #1 – Revised Cascades Trail Phase 1 Bid Form    9/16/2011 

LumpSum Base Bid is as follows: 
 
 
 

 
_______________________________________________________$________________ 
(in words)                                                                                                      (in numerals) 
 
 
ALTERNATES: 
 
Alternate 1:   LIMESTONE PEDESTALS 
   
The Owner, at its sole discretion, may accept this Alternate to construct four pedestals made of 
concrete block, brick and limestone as shown in the plans. Alternate 1 work includes, but is not 
limited to, miscellaneous grading work to shape the area around new pedestals as required. It shall 
include any tasks and materials related to building these pedestals. If accepted by OWNER, Alternate 
1 will be added to the Base Bid price. 
 
Add  ______________________________________________________________ $______________ 

 (written amount)                          (numerals) 
 
Alternate 2:   (OPTIONAL BID) SUBSTITUTION OF HMA TRAIL PAVEMENT WITH CONCRETE 

 
The Bidder, at their discretion, may also submit a bid assuming the construction of the 

proposed path with concrete. This is not mandatory but the Owner will consider this Alternate if a 
Bid is provided. The Base Bid price assuming an HMA Pavement MUST still be provided.   

The Owner, at its sole discretion, may accept this Alternate to construct the path with a 
Concrete pavement. A description of this pavement is as follows: 

 
This Alternate, as bid, shall include all related costs to the use of concrete including, but 

not limited to, forming, bond breaker (if needed), curing, sawcutting, and joint sealant. Sawed 
construction joints will be at maximum 6’ spacing and expansion joints at maximum 30’ spacing and 
at all transitions/edges with other features. All joints are to be sealed with an approved heel‐grade 
sealant in accordance with INDOT Standard Specifications. 

 
The Pavement Section for Concrete Path Pavement shall be assumed to be 4” thick. 

4,000 psi Class A Concrete per Standard Specification. Aggregate layers shall be the same as for HMA 
Pavement.  
 
Add / Deduct ________________________________________________ $______________ 
(Circle One)     (written amount)            (numerals) 
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SUPPLEMENTAL UNIT PRICE ITEMS: 
 
In order to provide the OWNER with flexibility in managing the cost implications of adding work 
to or deducting work  from  the project,  the BIDDER  shall provide Unit Costs  for  the  following 
types of work as listed below:   
 

Description  Price Unit

Tree Removal, 6" ‐ 10"    EA

Tree Removal, 12" ‐ 24"    EA

Tree Removal, 26" and Larger    EA

Rock Excavation     CY

Undercut and Replace Subgrade, including Excavation, Replacement 
with Compacted Aggregate, and Geogrid (for amounts beyond that 
included in Base Bid) 

  CY

Curb, Concrete – 20” Bat. Curb w/8” exposed   LF

Sidewalk, Concrete ‐ 4”     SY

Asphalt Trail – including Comp. Agg. Base and HMA layers   SY

Concrete Drive, Class III, including Comp. Agg. Base and 9” Concrete   SY

Concrete Curb Ramp, w/ Cast Iron Tactile Plate   SY

Mulched Seeding    SY

Trees, Min. 2” Caliper, (Any Species noted on plans)   EA

Chain Link Fencing, 48”, Vinyl Coated   LF

Sheet Sign and Post     EA

Pedestrian/Bicycle Safety Railing    LF

 
 All prices shall reflect complete installation as shown on the plans or stated in the specifications, and be authorized by an 

approved change order prior to installation/deletion (All field orders must be issued in writing to be honored). 
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CONTRACT TIME: 
 

The Contractor  shall  start active and  continuous work on  the contract within 5 calendar days 
after the date of the notice to proceed and CONTRACTOR shall achieve Substantial Completion 
of  the work  required under  this Agreement By December 31, 2011 unless weather conditions 
prohibit  the  satisfactory  accomplishment  of work  as  described  in  Addendum  1.    Substantial 
Completion  shall mean  the  completion of  clearing,  rough  grading,  asphalt base  and  concrete 
paving,  signal  installation, bridge and culvert construction. Final Completion  shall be achieved 
within  30  calendar  days  of  substantial  completion.  Final  Completion  shall  include  ALL  work 
under this Agreement including the completion of finish grading and seeding, HMA Surface, tree 
planting, signage and pavement markings.  

 
SUBCONTRACTORS / SUPPLIERS: 

 
Any and all Subcontractors or Suppliers  to be compensated more  than $10,000 shall be  listed 
below: 
 
SUBCONTRACTOR/SUPPLIER                           ADDRESS                                             TYPE OF WORK 

 

 

 

 

 

 

 

 

 

 

 
 
BID SECURITY: 
 
Enclosed is a certified check to the City of Bloomington, or a bid bond binding the undersigned 
and surety to the City of Bloomington, Indiana, in the amount of: 
 
                         
 

                      Dollars (Words) 
 

                 Dollars (Figures) 
 
Which amount  is not  less than 5% of  the total Bid amount, guaranteeing the undersigned will 
enter into the Contract for the performance of the work if this Proposal is accepted.  
 
As required by the Instructions to Bidders, Questionnaire Form 96 (revised 2005), of the Indiana 
State Board of Accounts is properly executed and attached hereto.  It is hereby agreed that this 
Proposal shall remain in full force and effect, and may not be withdrawn for a period of 30 days 
from and after  the date of bid opening by  the Bloomington Parks Department, Bloomington, 
Indiana. 
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Respectfully Submitted, 
 
 
____________________________________   
Company Name    
 
 
____________________________________  
By (authorized signature) 
 
____________________________________  
By (printed name) 
 
Date                                 
 
Office telephone         
 
FAX number           
 
Federal ID Number         
 
Addenda acknowledgment: 
#       dated ___________  #____dated  ___________  #____dated  ___________ 
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