ADDENDUM NO. 3
TO THE
DRAWINGS AND SPECIFICATIONS

FOR THE

ROCKPORT ROAD PHASE 2
(COUNTRYSIDE LANE TO GRAHAM DRIVE)
PW2014-200

ISSUED FROM: CITY HALL AT THE SHOWERS BUILDING
Post Office Box 100
401 North Morton Street
Bloomington, Indiana 47404

ISSUE DATE: April 29, 2014
Bid DATE: April 30, 2014

This Addendum No.3 to the drawings and specifications shall supplement, amend and
become a part of the bidding documents, plans, and specifications. All bids and
construction contracts shall be based on these modifications to the original contract
documents.

ITEM NoO. 1: ROCKPORT ROAD PHASING: HERE IS A
COPY OF INFORMATION | JUST RECIEVED AND SHOULD BE
LOOKED AT, SORRY FOR THE LATE ADDENDUM LOOKING
FORWARD TO ALL THAT BID.

Upon additional evaluation of the construction phasing of the Rockport Road Phase 2
project, the City has determined that it is acceptable to construct Phase 1 (Countryside
Lane intersection closure) and Phase 3 (Coolidge Drive intersection closure)
concurrently. The Contractor must still maintain access to the adjacent property owners
throughout the construction. Additionally, Phase 3 will be allowed to extend south to a
point immediately north of the Graham Drive intersection. The roadway area north of
Graham Drive may be used for stockpile of excavated material provided that property
owner access is still maintained.

Douglas A. Valmore, P.E.
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CERTIFIED BY:
ADRIAN REID
CITY ENGINEER
CITY OF BLOOMINGTON, IN

Acknowledge receipt of the addendum by submitting a signed copy with your bid
proposal.

RECEIVED BY: CONTRACTOR (FIRM AND ADDRESS)

SIGNATURE: DATE:

PRINTED NAME:

TITLE:
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