

# **ADDENDUM NO. 1**

**TO THE**

**DRAWINGS AND SPECIFICATIONS**

**FOR THE**

**MARILYN DRIVE SIDEWALK PROJECT (NANCY STREET TO HIGH STREET)  
PW 2010-200**

**ISSUED FROM:** CITY HALL AT THE SHOWERS BUILDING  
Post Office Box 100  
401 North Morton Street  
Bloomington, Indiana 47404

**ISSUE DATE:** July 13, 2010

**Bid DATE:** July 15, 2010

This Addendum No.1, to the drawings and specifications shall supplement, amend and become a part of the bidding documents, plans, and specifications. All bids and construction contracts shall be based on these modifications to the original contract documents.

**ITEM No. 1:** Road Closing Allowances


During the course of this project it will be necessary to close the roadways at different locations. This addendum will allow for the following closures;

High Street – 2 calendar days

Covenanter Drive – 12 calendar days

Marilyn Drive – Duration of Project (Maintaining Traffic for Local Residents)

All allowed closures shall be included within each respective bidder's bid all necessary traffic control signage required per the Manual on Uniform Traffic Control Devices (M.U.T.C.D.) and meet the approval of the City of Bloomington City Engineer.

	 <b>CERTIFIED BY:</b> JUSTIN D. WYKOFF CITY OF BLOOMINGTON STATE OF INDIANA
--	---

**Acknowledge receipt of the addendum by submitting a signed copy with your bid proposal.**

**RECEIVED BY: CONTRACTOR (FIRM AND ADDRESS)**

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

**SIGNATURE:** \_\_\_\_\_ **DATE:** \_\_\_\_\_

**PRINTED NAME:** \_\_\_\_\_

**TITLE:** \_\_\_\_\_