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SECTION I 

 
INVITATION TO BIDDERS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



INVITATION TO BIDDERS 
 

NOTICE IS HEREBY GIVEN THAT THE BOARD OF PUBLIC WORKS OF THE CITY OF BLOOMINGTON, 
INDIANA WILL RECEIVE SEALED BIDS FOR THE BELOW-DESCRIBED WORK AT THE LOCATION 

INDICATED. 

17th Street Multi-Use Path EAST 

This project shall include, but is not limited to, the installation of a multi-use path, curb and ramp 
replacement, installation of storm sewer, and milling and resurfacing East 17th Street from North 
Walnut Street to North Grant Street. 

Bids are to be submitted in proper form, as described in the “Instructions to Bidders” which can be found 
on the City’s website at https://bloomington.in.gov/engineering/bids.  Sealed bids shall be received by 
the Department of Public Works, at City Hall, 401 North Morton Street, Atrium, Bloomington, Indiana, at 
or before 11:30 AM local time on Monday, April 11th, 2022. Bids will be publicly opened and read aloud 
at a work session of the Board of Public Works at 12:00 Noon local time on Monday, April 11th, 2022, in 
the Council Chambers of City Hall at the Showers Building, 401 N. Morton Street, Bloomington, Indiana, 
and via Zoom by using the following link: https://bloomington.in.gov/boards/public-works. Any Bids 
received after the designated time will be returned unopened. Bids will be reviewed and the award may 
be made at the April 12th, 2022, regular meeting of the Board of Public Works which will be held in the 
Council Chambers of City Hall at the Showers Building, 401 N. Morton Street, Bloomington, Indiana, and 
by using the link provided above, or a subsequent meeting of the Board of Public Works. 

Each Bidder shall file with his or her sealed bid:  

(1) a properly executed Non-collusion Affidavit as required by the laws of the State of Indiana;  
(2) a Questionnaire Form 96 of the State Board of Accounts;  
(3) a cashier’s check or certified check drawn on an acceptable bank or a Bid bond equal to five (5) 

percent of the total amount of bid;  
(4) a properly executed Trench Safety Systems Affidavit, if project may require creation of a trench 

of at least five (5) feet in depth; 
(5) a properly executed Employee Drug Testing Program Affidavit for a public works project estimated 

to cost at least $150,000; and  
(6) a copy of the bidder’s written plan for an employee drug testing program to test the employees 

of the bidder for drugs.   

For projects utilizing Federal funding, Wage rates shall be in compliance with Davis Bacon. For bids of 
$100,000.00 or more, the successful bidder shall furnish both a performance bond and a payment bond 
for one hundred percent (100%) of the contract amount prior to the execution of the contract, and the 
performance bond and the payment bond shall remain in effect for a period of one (1) year after final 
acceptance of the work. 

Each Bidder must ensure that to the greatest extent feasible, opportunities for training and employment 
should be given to lower income residents of the project area and purchases and/or contract for work in 
connection with the project should be awarded to small business concerns which are located in, or owned 
in substantial part, by persons residing in the area of the project. 

https://bloomington.in.gov/boards/public-works


The City of Bloomington is an equal opportunity employer, and Bidder shall meet all requirements for 
equal employment under Title VII of the 1964 Civil Rights Act as amended and under the Bloomington 
Human Rights Ordinance, as amended. 

Each Bidder for proposals over $10,000.00 shall submit and have approved by the City of Bloomington 
Contract Compliance Officer, Barbara McKinney, his/her written Affirmative Action Plan at least twenty-
four (24) hours prior to the deadline for submission of bid. Bidders who fail to submit acceptable plans 
by the deadline are subject to disqualification. Each Bidder must insure that all employees and applicants 
for employment are not discriminated against because of race, religion, color, sex, national origin, 
ancestry, disability, sexual orientation, gender identity, veteran status or housing status.  All the protected 
classes must be included in your Affirmative Action Plan for it to be acceptable.  In addition to other 
requirements, your plan MUST include a workforce breakdown, an internal grievance procedure, a non-
retaliation statement, designation of a person by name or position who is responsible for implementation 
of the Plan, applicability to both applicants and employees, recruitment of minorities, equal access to 
training programs, and an explanation of your method of communicating the operations of your 
affirmative action plan to employees and prospective applicants. Barbara McKinney, Contract Compliance 
Officer, may be contacted at (812) 349-3429, 8:00 a.m. to 5:00 p.m. Monday through Friday. 

Each Bidder required to submit an affirmative action plan now must also submit a harassment plan.  The 
harassment plan must, at minimum, include a definition of harassment, the name or title of the individual 
designated to receive and investigate complaints and a statement that the contractor will not retaliate 
against an employee for complaining about harassment.  A model harassment policy is included for your 
convenience, which you may amend and adapt as your own.  Please note that this harassment policy 
requirement is new, adopted by the Bloomington Common Council in June 2019. 

In accordance with Indiana Code 36-1-12-24, each Contractor that submits a bid for a public works 
project that is estimated to cost $150,000 or more shall submit with his/her bid a written plan for an 
employee drug testing program that complies with Indiana Code 4-13-18 et seq.  
 
For Bids in excess of $300,000 on Public Works projects that are not for the construction, alteration or 
repair of a highway, street or alley, the Contractor must be pre-qualified with the Indiana Public Works 
Certification Board in accordance with Indiana Code 4-13.6-4-2.5. 
  
If the project may require creation of a trench of at least five (5) feet in depth, the low bidder shall be 
required to submit a trench safety plan to the project engineer at least ten (10) days prior to beginning 
work on the project. 

The Board of Public Works reserves the right to waive any informality and to accept or reject any or all 
bids submitted.  Bids may be held by the Board of Public Works for a period not-to-exceed sixty (60) 
days from the date of the opening of Bids for the purpose of reviewing the Bids and investigating the 
qualifications of the Bidders prior to awarding the contract. 

 

 Board of Public Works, City of Bloomington, Indiana 

Kyla Cox Deckard, President 



 
 

 

 

 

 

 

 

 

 

 

 

SECTION II 

 
INSTRUCTIONS TO BIDDERS 



INSTRUCTIONS TO BIDDERS 
 
1.00 CONTRACT DOCUMENTS:  Contract Documents that will form the Contract are: 

1. The Agreement and its Attachments 
2. The Invitation to Bidders  
3. The Instructions to Bidders 
4. The Performance Bond and the Payment Bond 
5. The Specifications 
6. The General Conditions 
7. The Supplementary Conditions 
8. The Special Conditions 
9. The Escrow Agreement 
10. Request for taxpayer identification number and certification: Substitute W-9. 
11. All Addenda to the Bid Documents 
12. All Written Amendments and other documents amending, modifying, or supplementing the 

Contract Documents which may be delivered or issued after the Effective Date of the Agreement 
and are not attached hereto. 

13. CONTRACTOR’S submittals 
14. The current Indiana Department of Transportation Standard Specifications and the latest addenda. 
15. All plans as provided for the work that is to be completed. 

 

1.01 DEFINED TERMS: 

1.01(A) Bidder:  The individual or entity who submits a Bid directly to the Owner. 

1.01(B) Successful Bidder:  The lowest responsible and responsive Bidder to whom Owner 
makes an award. 

1.02 INSPECTION OF THE SITE:  Bidder shall examine each of the Contract Documents, visit the site 
of the work and thoroughly and fully inform themselves of the construction hazards, procedures, 
labor, conditions and factors, which could affect the prosecution and completion of the work.  Such 
considerations shall include; the conditions of existing structures and facilities which may be 
affected by the proposed work, the procedure necessary for maintenance of uninterrupted 
operation of existing facilities, the availability and cost of labor and methods for transporting, 
handling, and storage of materials and equipment.  All such factors shall be properly investigated 
and considered in the preparation of the Bidder’s Bid.  There will be no subsequent financial 
adjustment to any contract for lack of such prior information or its effects on the cost of the work.   

1.03 OMISSIONS AND DISCREPANCIES:  Should Bidders find discrepancies in, or omissions from, 
the Contract Documents, or should they be in doubt as to their meaning, written notification should 
be made to the City Engineer.  Interpretation of the proposed contract documents will be made 
only by written addendum.  A copy of each addendum will be posted at the City’s web site at 
https://bloomington.in.gov/engineering/projects/17thpath. The Owner will not be responsible for 
any other explanations or interpretations of the proposed contract documents. 

1.04 PRE-BID CONFERENCE:  A non-mandatory pre-bid conference may be held at the time and 
location indicated in the Advertisement or Invitation to Bid. Representatives of Owner and Engineer 
will be present to discuss the Project. Bidders are encouraged to attend and participate in the 
conference; however, attendance at this conference is not required to submit a Bid. Information 



presented at the pre-bid conference does not alter the Contract Documents. Owner will issue 
Addenda to make any changes to the Contract Documents that result from discussions at the pre-
Bid conference. Information presented, and statements made at the pre-bid conference will not be 
binding or legally effective unless incorporated in an Addendum. 

1.05 INTERPRETATIONS AND ADDENDA:  Owner on its own initiative may issue Addenda to clarify, 
correct, supplement, or change the Bidding Documents. 

 Bidder shall submit all questions about the meaning or intent of the Bidding Documents to Engineer 
in writing. Contact information and submittal procedures for such questions are as follows: 

  City of Bloomington 
  Attn: Roy Aten 
  Email; atenro@bloomington.in.gov 
  Phone: 812-349-3591 
 
 Interpretations or clarifications considered necessary by Engineer in response to such questions 

will be issued by Addenda delivered to all registered plan holders. Questions received fewer than 
four (4) working days prior to the date for opening of Bids may not be answered. 

 
 Only responses set forth in an Addendum will be binding. Oral and other interpretations or 

clarifications will be without legal effect. Responses to questions are not part of the Contract 
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract 
Documents. 

 
2.00 BIDS:  Pursuant to the “Invitation to Bidders” sealed Bids for performing the work shall be received by the 

Department of Public Works, at City Hall, 401 North Morton Street, Atrium, Bloomington, Indiana, at or 
before 11:30 AM local time on Monday, April 11th, 2022. Bids will be publicly opened and read aloud at a 
work session of the Board of Public Works at 12:00 Noon local time on Monday, April 11th, 2022, in the 
Council Chambers of City Hall at the Showers Building, 401 N. Morton Street, Bloomington, Indiana, and 
via Zoom by using the following link: https://bloomington.in.gov/boards/public-works. Any Bids received 
after the designated time will be returned unopened. Bids will be reviewed and the award may be made at 
the April 12th, 2022, regular meeting of the Board of Public Works which will be held in the Council Chambers 
of City Hall at the Showers Building, 401 N. Morton Street, Bloomington, Indiana, and by using the link 
provided above, or a subsequent meeting of the Board of Public Works. If requested by project manager, 
the City’s Substitute IRS W-9 form shall be executed by Bidder and received by the City prior to the issuance 
of a Notice to Proceed to Bidder. 

2.01  BASIS OF BID:  Bidders must submit a Bid on a unit price basis for each item of Work listed in 
the unit price section of the Bid Form.  The “Bid Price” (sometimes referred to as the extended 
price or Bid Amount) for each unit price Bid item will be the product of the “Approximate Quantity”, 
which Owner or its representative has set forth in the Bid Form, for the item and the corresponding 
“Unit Price” offered by the Bidder. The total of all unit price Bid items will be the sum of these “Bid 
Prices”; such total will be used by Owner for Bid comparison purposes. The final quantities and 
Contract Price will be determined in accordance with Paragraph 11.06 of the General Conditions. 

2.02 BID FORM:  Each Bid shall be legibly written or printed in ink on the Bid Form with Unit Prices 
provided if applicable.  All addenda to the Contract Documents on which a Bid is based, properly 
signed by the Bidder, shall accompany the Bid when submitted.  No alteration in any Bid, or in the 
Bid Form on which it is submitted, shall be made by any person after the Bid has been submitted 
by the Bidder. Please indicate on the Bid Form whether you would want to receive a Single Lump 

mailto:atenro@bloomington.in.gov
https://bloomington.in.gov/boards/public-works


Sum Payment following acceptance of this project or if you would want to receive Progressive 
Payments during the course of this project. 

2.03 BID SIGNATURES:  Each Bidder shall sign his/her Bid using his/her usual signature and giving 
his/her full business address.  Bids by partnerships shall be signed with the partnership name 
followed by the signature and designation of one of the partners or other authorized representative.  
Bids by corporations shall be signed with the name of the corporation followed by the signature 
and designation of the president, secretary, or other person authorized to bind the corporation.  
The names of all persons signing should also be typed or printed below the signature.  A Bid by a 
person who affixes to his/her signature the word “president” or “secretary”, “agent”, or other 
designation without disclosing his/her principal may be held to be the Bid of the individual signing.  
When requested by the Owner, satisfactory evidence of the authority of the person signing shall 
be furnished.  No Bidder may submit more than one Bid.  Two Bids under different names will not 
be accepted from one firm or association. 

2.04 BID SUBMISSION:  Each Bid submitted shall be enclosed in a sealed envelope or wrapping, 
identified on the outside with the words “SEALED BID”, and the name of the project, and shall be 
received by the Department of Public Works at City Hall, 401 North Morton Street, Atrium, 
Bloomington, Indiana, on the date and at the time provided above in 2.00 BIDS.  

2.05 INDIANA LEGAL REQUIREMENTS:  Each bidder shall submit under oath with his/her Bid a 
statement of his/her experience, proposed plan for performing the Work, equipment available to 
perform the work, and a financial statement.  The statements shall be submitted on Questionnaire 
Form No. 96 of the Indiana State Board of Accounts.  Each Bid shall be accompanied by a properly 
executed Non-Collusion Affidavit as required by the laws of the State of Indiana. 

2.06 BID GUARANTEE:  Each Bid shall be accompanied by a cashier’s check or a certified check drawn 
on an acceptable bank, or an acceptable Bidder’s bond in an amount of not less than five percent 
(5%) of the total Bid.  No personal and/or company checks will be accepted or the Bid shall be 
deemed unresponsive.  The Bid guarantee shall be made payable without condition to the City of 
Bloomington, Indiana, hereinafter referred to as “Owner”, and the amount of said Bid Guarantee 
may be retained by and forfeited to the Owner as liquidated damages if the Bid covered thereby is 
accepted and a contract based thereon is awarded and the Bidder should fail to enter into a contract 
in the form prescribed, with legally responsible sureties, within fifteen (15) days after such award 
is made and confirmed by the Owner. 

2.07 RETURN OF BID GUARANTEE:  The Bid Guarantee deposit of each unsuccessful Bidder will be 
returned when his/her Bid is rejected.  The Bid Guarantee deposit of the Bidder to whom the 
Contract is awarded will be returned when the successful Bidder executes a contract and files a 
satisfactory performance bond and payment bond.  The Bid Guarantee deposit of the second and 
third lowest responsible Bidders may be retained for a period not to exceed ninety (90) days 
pending the execution of the Contract and bonds by the successful Bidder. 

2.08 WITHDRAWAL OF BID:  No Contractor may withdraw his/her Bid for a period of sixty (60) days 
after the date and hour set for the opening, and the Bidders submitting the three lowest Bids may 
not withdraw their Bid for a period of one hundred eighty (180) days after the opening date.  A 
Bidder may withdraw his/her Bid at any time prior to the expiration of the Bid period during which 
Bids may be submitted by a written request signed in the same manner and by the same person 
who signed the Bid. 

2.09 ACCEPTANCE AND REJECTION OF BIDS:  The Owner reserves the right to accept the Bid 
submitted by the lowest responsible and responsive Bidder; to reject any or all Bids; and to waive 



irregularities or informalities in any Bid. Bids received after the specified time of closing will be 
returned unopened. The acceptance of a Bid shall bind the successful Bidder to execute the 
Contract and to be responsible for liquidated damages as provided in Section 4.00 below and in 
section 13.00 of the General Conditions. 

3.00 QUALIFICATION OF BIDDERS: Bidders shall submit satisfactory evidence that they have a practical 
knowledge of the particular work Bid upon, and that they have the necessary financial resources to 
complete the proposed work.  Each Bidder shall execute completely and accurately 'Questionnaire Form 
No. 96' of the Indiana State Board of Accounts and the 'Request for taxpayer identification number and 
certification' form of the City of Bloomington and shall file the same with his/her Bid.  The information 
contained therein shall be used by the Owner to determine the ability, experience, and capital resources of 
the Bidder.  In determining the Bidder’s qualifications, the following factors will be considered:  whether 
the Bidder (a) maintains a permanent place of business; (b) has adequate plant and equipment to do the 
work properly and expeditiously; (c) has the necessary financial resources to meet all obligations incident 
to the work; (d) has appropriate technical experience; and (e) can be added as an approved vendor to the 
City of Bloomington.  Each Bidder may be required to show that previous work performed has been handled 
in such a manner that there are no just and proper claims pending against such work.  No Bid will be 
accepted which is submitted by a Bidder who is engaged in any work which would impair their ability to 
finance the work covered by such Bid or to provide suitable equipment for its proper prosecution and 
completion. 

3.01 PRE-QUALIFICATION OF CONTRACTORS:  For bids in excess of $300,000 on Public Works 
projects that are not considered the construction, alteration, or repair of a highway, street, or alley, 
the Contractor shall be pre-qualified with the Indiana Public Works Certification Board prior to 
starting work. 

4.00 EXECUTION OF CONTRACT:  Any Bidder whose Bid shall be accepted will be required to appear at the 
office of the City Engineer in person, or, if a firm or corporation, a duly authorized representative shall so 
appear, to execute the Contract within fifteen (15)  days after notice that the Contract has been awarded 
to him/her. Failure or neglect to do so shall constitute a breach of the agreement effected by the acceptance 
of the Bid. The amount of the Bid Guarantee accompanying the Bid of such Bidder may be retained by the 
City as liquidated damages for such breach. In the event that any Bidder whose Bid shall be accepted shall 
fail or refuse to execute the Contract as hereinbefore provided, the Board of Public Works may at their 
option, determine that such Bidder has abandoned the Contract and thereupon his/her Bid and the 
acceptance thereof shall be null and void and the Owner shall be entitled to liquidated damages as provided 
herein. 

4.01 INSURANCE:  The Contractor will be required to carry insurance throughout the lifetime of the 
Contract, as provided in the General Conditions, the amount of insurance of the various types being 
not less than the amounts specified therein. 

4.02 PAYMENTS:  Payment for all work performed under the proposed contract will be made in cash, 
or its equivalent, by the Owner within sixty (60) days after completion and final acceptance of the 
work covered by the contract.  Partial estimates will be issued and paid as provided in the General 
Conditions. 

4.03 TIME FOR BEGINNING AND COMPLETING THE WORK:  The Contractor shall start active and 
continuous work on the contract within fifteen (15) calendar days after the date of the notice to 
proceed. All work shall be completed within one-hundred twenty (120) calendar days after the date 
of the notice to proceed.  Calendar and work days shall be as defined in the General Conditions of 
these documents. 



4.04 TAXES AND PERMITS:  Attention is directed to the requirements of the General Conditions 
regarding payments of taxes and obtaining permits.  The Contractor shall be responsible for 
obtaining all necessary permits. 

4.05 WORKER’S COMPENSATION:  Before any work is started, the Contractor shall obtain from the 
Indiana State Industrial Board and file with the Owner, a certificate as evidence of compliance with 
the provisions of the Indiana Worker’s Compensation Act and the Indiana Worker’s Occupational 
Diseases Act. 

4.06 PERFORMANCE BOND:  For all contracts in the amount of $100,000.00 or more, the Bidder to 
whom a contract is awarded will be required to furnish a Performance Bond to the Owner in an 
amount equal to one hundred percent (100%) of the contract price.  The bond shall be executed 
on the form included in the Contract Documents by a surety company authorized to do business in 
the State of Indiana and acceptable as surety to the Owner.  Accompanying the bond shall be a 
“Power of Attorney” authorizing the attorney-in-fact to bind the surety company and certified to 
include the date of the bond.  The surety on the Performance Bond cannot be released for one 
year, and the bond must require that the surety will not be discharged for: 

1. modifications, omissions, or additions; 
2. defects in the contract; or 
3. defects in the Bidding or awarding process. 

4.07 PAYMENT BOND:  For all contracts in the amount of $100,000.00 or more, the Bidder to whom 
a contract is awarded will be required to furnish a Payment Bond to the Owner in an amount equal 
to one hundred percent (100%) of the contract price. The bond shall be executed on the form 
included in the Contract Documents by a surety company authorized to do business in the State of 
Indiana and acceptable as surety to the Owner. Accompanying the bond shall be a “Power of 
Attorney” authorizing the attorney-in-fact to bind the surety company and certified to include the 
date of the bond. The surety on the Payment Bond cannot be released until one year after the 
Board’s final settlement with the Contractor, and the bond is required to insure payment of 
subcontractors, laborers, material suppliers, and persons furnishing services.   The bond must 
provide the same assurances as does the Performance Bond against conditions discharging the 
surety. 

4.08 LOCAL MATERIALS:  Preference will be given to materials, products, supplies, and all other 
articles produced, manufactured, made, or grown in the State of Indiana. 

4.09 NON-DISCRIMINATION IN EMPLOYMENT: Each Bidder for Bids over $10,000.00 shall submit 
and have approved by the City of Bloomington Contract Compliance Officer, Barbara McKinney, 
his/her written Affirmative Action Plan at least twenty-four (24) hours prior to the deadline for 
submission of Bids. Bidders who fail to submit acceptable plans by the deadline are subject to 
disqualification. Each Bidder must insure that all employees and applicants for employment are not 
discriminated against because of race, religion, color, sex, national origin, ancestry, disability, 
sexual orientation, gender identity, veteran status or housing status.  All the protected classes must 
be included in your Affirmative Action Plan for it to be acceptable.  In addition to other 
requirements, your plan MUST include a workforce breakdown, an internal grievance procedure, a 
non-retaliation statement, designation of a person by name or position who is responsible for 
implementation of the Plan, applicability to both applicants and employees, recruitment of 
minorities, equal access to training programs, and an explanation of your method of communicating 
the operations of your affirmative action plan to employees and prospective applicants. Barbara 
McKinney, Contract Compliance Officer, may be contacted at (812) 349-3429, 8:00 a.m. to 5:00 
p.m. Monday through Friday.  The successful Bidder must comply with each section of its 



affirmative action plan and be prepared to comply in all respects with the contract provisions 
regarding non-discrimination which are included in the Employment Requirement and Wage Rate 
section.  For contracts paid in whole or in part with federal funds, the Bidder must submit a signed 
statement as to whether he or she has previously performed work subject to Executive Order 
11246.  For contracts paid in whole or in part with federal funds, the successful Bidder must, if 
requested, submit a list of all subcontractors who will perform work on the project, and written 
and signed statements from authorized agents of the labor pools with which he/she will or may 
deal for employees on the work, together with supporting information to the effect that said labor 
pools’ practices and policies are in conformity with Executive Order 11246, and that said labor pools 
will affirmatively cooperate in, or offer no hindrance to, recruitment, employment, and equal 
treatment of employees seeking employment, and performing work under the Contract, or a 
certification as to what efforts have been made to secure such statements when such agents or 
labor pools have failed or refused to furnish same, prior to the award of the Contract. 

4.10 Harassment Policy:  Each Bidder required to submit an affirmative action plan now must also 
submit a harassment plan.  The harassment plan must, at minimum, include a definition of 
harassment, the name or title of the individual designated to receive and investigate complaints 
and a statement that the contractor will not retaliate against an employee for complaining about 
harassment.  A model harassment policy is included for your convenience in Section IV of this 
bidding packet, which you may amend and adapt as your own.  Please note that this harassment 
policy requirement is new, adopted by the Bloomington Common Council in June, 2019.  

4.11 Permits:  Contractor is responsible for obtaining all permits. 



 

 

 

 

 

 

 

 

 

 

SECTION III 
 

BID FORM 
UNIT PRICES 

SAMPLE BOND FORMS 
ESCROW AGREEMENT



BID FORM 
 

This BID Summary Sheet shall be completed and submitted with all other BID Documents.  
 
The total project bid amount to complete the 17th Street Multi-Use Path EAST including all associated work per 
plans and specification is; 
__________________________________________________, $____________________ 
 
For projects requiring submission of Trench Safety Systems Affidavit, the portion of the total project bid cost 
provided above which is attributable to trench safety systems is $____________________. 
 

Requested Form of 
Payment (Choose one): � A Single Lump Sum Payment following completion of the project. Invoice 

shall be submitted within sixty (60) days following acceptance of the 
project. 

� Progressive Payments for work completed and invoiced throughout the 
project. 

 
All work shall be completed within one hundred twenty (120) calendar days after the date of the Notice to 
Proceed. 
 
Any and all Subcontractors performing work valued over $10,000 shall be listed below:  Any subcontractor not 
listed below at the time of bid, must be approved by the City of Bloomington prior to performing any work on this 
contract.  Subcontractors not listed or approved will not be paid for work under this contract.  In accordance with 
Indiana Code 5-16-13 et seq., incorporated herein by reference, any subcontractor performing work on this 
contract is a Tier 2 contractor. 
 

 
In submitting this Bid, Bidder represents that: 
 

A. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and Site 
conditions that may affect cost, progress, performance, and furnishing of the Work. 

B. Bidder has examined and carefully studied the Bidding Documents, the other related data identified in 
the Bidding Documents and the following Addenda, receipt of which is hereby acknowledged. 

No.     Dated     
No.     Dated     
No.     Dated     

 
Final Invoice shall be submitted within thirty (30) days following final acceptance of the project. 
 
SIGNATURE OF BIDDER 
Name of Bidder:         Date:     
By:        
Name & Title Printed:      
Bidder Address:       Telephone:_________________  

SUBCONTRACTORS                           ADDRESS                          TYPE OF WORK 
 
 
 



Letting  Date: April 11th, 2022

Page 1 of 4

Project Title : 17TH STREET MULTI-USE PATH EAST

LINE ITEM
Approximate 
Quantity and 

Units
UNITS UNIT PRICE BID AMOUNT

001 105-06845 1 L.S. __________-____ __________-____

002 108-08222 10 $ $1,000.00 $10,000.00

003 110-01001 1 L.S. __________-____ __________-____

004 201-52370 1 L.S. __________-____ __________-____

005 202-02278 1454 L.F. __________-____ __________-____

006 202-03875 1 EACH __________-____ __________-____

007 202-52710 540 SYS __________-____ __________-____

008 202-90747 45 L.F. __________-____ __________-____

009 202-91385 4 EACH __________-____ __________-____

010 202-93047 3 EACH __________-____ __________-____

011 202-96133 696 L.F. __________-____ __________-____

012 203-02000 315 C.Y. __________-____ __________-____

013 205-12108 10362.83 $ $1.00 $10,362.83

014 205-12616 1 L.S. __________-____ __________-____

015 205-12618 1 L.S. __________-____ __________-____

016 207-08264 781 SYS  __________-____ __________-____

017 207-08268 432 SYS  __________-____ __________-____

018 207-09895 776 SYS  __________-____ __________-____

019 211-02050 666 C.Y. __________-____ __________-____

020 211-09265 358 C.Y. __________-____ __________-____

021 211-09266 55 C.Y. __________-____ __________-____

022 211-09268 19 C.Y. __________-____ __________-____

023 214-11796 714 SYS __________-____ __________-____

024 301-12234 671 C.Y. __________-____ __________-____

025 302-07455 92 C.Y. __________-____ __________-____

026 304-12623 117 TON  __________-____ __________-____

027 305-11779 51 SYS __________-____ __________-____

028 306-08034 3134 SYS __________-____ __________-____

029 402-00001 361 TON  __________-____ __________-____

030 401-10258 3662 L.F. __________-____ __________-____

PCC BASE PATCHING, 7 IN.

MILLING ASPHALT, 1.5"

HMA SURFACE, TYPE B, 9.5 MM

JOINT ADHESIVE, SURFACE

B BORROW 

GEOGRID, TYPE IB

COMPACTED AGGREGATE NO 53 

DENSE GRADED SUBBASE

HMA FULL DEPTH PATCHING, TYPE B

City of Bloomington
Engineering Department

Proposal Schedule of Items (Unit Prices)

DESCRIPTION

CONSTRUCTION ENGINEERING  

INCENTIVE

SIDEWALK CONCRETE, REMOVE

MOBILIZATION AND DEMOBILIZATION  

CLEARING RIGHT OF WAY  

CONCRETE STEPS, REMOVE

PIPE, REMOVE

STRUCTURE BACKFILL, TYPE 2

INLET, REMOVE   

MANHOLE, REMOVE

STRUCTURE BACKFILL, TYPE 5

RETAINING WALL, REMOVE

EXCAVATION, COMMON 

STORM WATER MANAGEMENT BUDGET 

STORM WATER MGMT IMPLEMENTATION

SWQCP PREPARATION 

SUBGRADE TREATMENT, TYPE II   

SUBGRADE TREATMENT, TYPE IV

SUBGRADE TREATMENT, TYPE V

STRUCTURE BACKFILL, TYPE 3

CURB, CONCRETE, REMOVE

Continued on next page.

UNIT PRICES 
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Project Title : 17TH STREET MULTI-USE PATH EAST

LINE ITEM
Approximate 
Quantity and 

Units
UNITS UNIT PRICE BID AMOUNT

031 401-10259 2762 L.F. __________-____ __________-____

032 401-11785 3662 L.F. __________-____ __________-____

033 402-07451 46 TON  __________-____ __________-____

034 406-05521 2.2 TON  __________-____ __________-____

035 502-11543 550 SYS  __________-____ __________-____

036 604-01268 28 L.F. __________-____ __________-____

037 604-06070 132 SYS  __________-____ __________-____

038 604-08086 106 SYS  __________-____ __________-____

039 604-12083 17 SYS  __________-____ __________-____

040 604-44251 2 C.Y. __________-____ __________-____

041 605-06090 215 L.F. __________-____ __________-____

042 605-06105 127 L.F. __________-____ __________-____

043 605-06120 175 L.F. __________-____ __________-____

044 605-06125 53 L.F. __________-____ __________-____

045 605-06155 635 L.F. __________-____ __________-____

046 610-07487 131 TON  __________-____ __________-____

047 610-08446 49 SYS  __________-____ __________-____

048 610-09108 476 SYS  __________-____ __________-____
049 621-06567 2.2 M.G. __________-____ __________-____

050 621-06575 553 SYS  __________-____ __________-____

051 622-05650 4 EACH __________-____ __________-____
052 628-09401 12 MONTH __________-____ __________-____
053 702-90915 7 C.Y. __________-____ __________-____
054 703-06029 237 LBS __________-____ __________-____
055 706-04683 66 L.F. __________-____ __________-____
056 715-05048 76 L.F. __________-____ __________-____
057 715-05053 20 L.F. __________-____ __________-____
058 715-05149 69 L.F. __________-____ __________-____
059 715-05152 346 L.F. __________-____ __________-____

Continued on next page.

LIQUID ASPHALT SEALANT 

CURB RAMP, CONCRETE, 9 IN.

JOINT ADHESIVE, INTERMEDIATE  

CLASS A CONCRETE

REINFORCING BARS, EPOXY COATED

RAILING, BICYCLE

PIPE, TYPE 4, CIRCULAR, 6IN.

PIPE, UNDERDRAIN, OUTLET 6IN.

PIPE, TYPE 2, CIRCULAR, 12 IN.

PIPE, TYPE 2, CIRCULAR, 18 IN.

HMA WEDGE AND LEVEL, TYPE B

PCCP, 4 IN. 

PLANT, DECIDEOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.

CURB, INTEGRAL CONCRETE, MODIFIED

FIELD OFFICE, A

ASPHALT FOR TACK COAT  

SIDEWALK, CONCRETE, 4"

CURB, CONCRETE

WATER

SODDING, NURSERY

City of Bloomington
Engineering Department

Proposal Schedule of Items (Unit Prices)

DESCRIPTION

HAND RAIL ALUMINUM

CURB, CONCRETE, MODIFIED

CURB AND GUTTER, CONCRETE, MODIFIED  

HMA FOR APPROACHES, TYPE B

PCCP FOR APPROACHES, 6 IN. MOD. JOINTING

PCCP FOR APPROACHES, 9 IN. MOD. JOINTING

DETECTABLE WARNING SURFACES

STEPS, CONCRETE 

CURB, INTEGRAL CONCRETE
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Project Title : 17TH STREET MULTI-USE PATH EAST

LINE ITEM
Approximate 
Quantity and 

Units
UNITS UNIT PRICE BID AMOUNT

060 715-05153 214 L.F. __________-____ __________-____
061 715-05154 112 L.F. __________-____ __________-____
062 715-09064 837 L.F. __________-____ __________-____
063 715-91361 50 L.F. __________-____ __________-____
064 715-92037 50 L.F. __________-____ __________-____
065 720-12797 5 EACH __________-____ __________-____
066 720-12798 4 EACH __________-____ __________-____
067 720-45045 1 EACH __________-____ __________-____
068 720-45055 1 EACH __________-____ __________-____
069 720-45075 1 EACH __________-____ __________-____
070 720-45360 2 EACH __________-____ __________-____
071 720-45410 2 EACH __________-____ __________-____
072 720-90349 6 EACH __________-____ __________-____
073 720-90984 1 EACH __________-____ __________-____
074 720-97317 1 EACH __________-____ __________-____
075 732-11810 568 SFT __________-____ __________-____
076 732-11811 568 SFT __________-____ __________-____
077 801-01504

1 EACH __________-____ __________-____
078 801-02595 2 EACH __________-____ __________-____
079 801-04308 3 EACH __________-____ __________-____
080 801-06203 500 L.F. __________-____ __________-____
081 801-06207 1100 L.F. __________-____ __________-____
082 801-06208 400 L.F. __________-____ __________-____
083 801-06211

5 EACH __________-____ __________-____
084 801-06217

200 L.F. __________-____ __________-____
085 801-06577 100 L.F. __________-____ __________-____
086 801-06625 10 EACH __________-____ __________-____
087 801-06640 50 EACH __________-____ __________-____
088 801-06645 45 EACH __________-____ __________-____
089 801-06775 1 L.S. __________-____ __________-____

City of Bloomington
Engineering Department

Proposal Schedule of Items (Unit Prices)

DESCRIPTION

Continued on next page.

CONSTRUCTION SIGN, B   

MAINTAINING TRAFFIC

TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 
INDICATION ARROW
TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 
IN.

TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.  

DETOUR ROUTE MARKER ASSEMBLY  

CONSTRUCTION SIGN, A   

CONTROLLER RESET TIMING

ROAD CLOSURE SIGN ASSEMBLY

TEMPORARY PAVEMENT MARKING, 4 IN.

TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.

TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN. (Black Tape)

MANHOLE, C2

INLET, F2

MODULAR BLOCK WALL

MODULAR BLOCK WALL ERECTION
TEMPORARY PAVEMENT MESSAGE MARKING,  LANE INDICATION 
ARROW   

INLET, M10

INLET, R13

PIPE CATCH BASIN, 12 IN. MODIFIED

MANHOLE, C4 

MANHOLE, C8

PIPE, PVC, 6 IN.

PIPE, PVC, 4 IN.

CASTING, INLET, ADJUST TO GRADE

CASTING, MANHOLE, ADJUST TO GRADE

INLET, J10  

PIPE, TYPE 2, CIRCULAR, 21 IN.

PIPE, TYPE 2, CIRCULAR, 24 IN.

VIDEO INSPECTION FOR PIPE
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Project Title : 17TH STREET MULTI-USE PATH EAST

LINE ITEM
Approximate 
Quantity and 

Units
UNITS UNIT PRICE BID AMOUNT

090 801-07118 96 L.F. __________-____ __________-____
091 801-07119 70 L.F. __________-____ __________-____
092 801-07612 100 L.F. __________-____ __________-____
093 801-94295 2 EACH __________-____ __________-____
094 802-05701 30 L.F. __________-____ __________-____
095 802-07060 1 EACH __________-____ __________-____
096 802-09838 7 S.F. __________-____ __________-____
097 808-03439

323 L.F. __________-____ __________-____
098 808-06703 115 L.F. __________-____ __________-____
099 808-75245 2282 L.F. __________-____ __________-____
100 808-75297 71 L.F. __________-____ __________-____
101 808-75300

143 L.F. __________-____ __________-____

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.   

TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.  
TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 
WHITE, 6 IN.  

City of Bloomington
Engineering Department

Proposal Schedule of Items (Unit Prices)

DESCRIPTION

SIGNAL HEAD, RELOCATE

SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE

SIGN, SHEET, RELOCATE
SIGN, SHEET, WITH LEGEND, 0.080 IN.  
TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 
WHITE, 24 IN.

BARRICADE, III-A

BARRICADE, III-B

TEMPORARY PAVEMENT MARKING, 24 IN.

Bidder acknowledges that:
1.       each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor’s overhead and profit for each separately identified 
item, and

2.       estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Work will be based 
on actual quantities, determined as provided in the Contract Documents.

BID:

 

 

 



 

 

BID BOND 
 

Bidder Surety 

Name: [Full formal name of Bidder] Name: [Full formal name of Surety] 

Address (principal place of business): Address (principal place of business): 
[Address of Bidder’s principal place of business] [Address of Surety’s principal place of business] 

Owner Bid 

Name: [Full formal name of Owner] Project (name and location): 

Address (principal place of business): [Owner project/contract name, and location of the 
project] [Address of Owner’s principal place of business] 

Bid Due Date: [Enter date bid is due] 

Bond 

 Penal Sum: [Amount] 

Date of Bond: [Date] 

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond, do each 
cause this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
Bidder  Surety 

   
(Full formal name of Bidder)  (Full formal name of Surety) (corporate seal) 

By:   By:  
 (Signature)   (Signature) (Attach Power of Attorney) 

Name:   Name:  
 (Printed or typed)   (Printed or typed)  

Title:   Title:  
 
Attest:   Attest:  

 (Signature)   (Signature) 

Name:   Name:  
 (Printed or typed)    (Printed or typed)  

Title:  Title: 
Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as joint 
venturers, if necessary.  (3) Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 
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1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns 
to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment of the penal sum is 
the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms of this Bond will be Owner’s 
sole and exclusive remedy upon default of Bidder. 

2. Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding Documents (or 
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and 
any performance and payment bonds required by the Bidding Documents. 

3. This obligation will be null and void if: 

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and 
any performance and payment bonds required by the Bidding Documents, or 

3.2. All Bids are rejected by Owner, or 

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by 
Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by 
Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, 
identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award 
agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions 
does not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent. 

6. No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default required in 
Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after the Bid due date. 

7. Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in the state in 
which the Project is located. 

8. Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses shown on 
the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Postal 
Service registered or certified mail, return receipt requested, postage pre-paid, and will be deemed to be effective upon 
receipt by the party concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the 
officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and 
bind the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable 
statute that has been omitted from this Bond will be deemed to be included herein as if set forth at length. If any 
provision of this Bond conflicts with any applicable statute, then the provision of said statute governs and the remainder 
of this Bond that is not in conflict therewith continues in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 
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PERFORMANCE BOND 
 

Contractor Surety 

Name: [Full formal name of Contractor] Name: [Full formal name of Surety] 

Address (principal place of business): Address (principal place of business): 
[Address of Contractor’s principal place of business] [Address of Surety’s principal place of business] 

Owner Contract 

Name: [Full formal name of Owner] Description (name and location): 

Mailing address (principal place of business): [Owner’s project/contract name, and location of the 
project] 

[Address of Owner’s principal place of business] 

Contract Price: [Amount from Contract] 

Effective Date of Contract: [Date from Contract] 

Bond  

Bond Amount: [Amount] 

Date of Bond: [Date] 
(Date of Bond cannot be earlier than Effective Date of Contract) 
Modifications to this Bond form: 
☐ None ☐ See Paragraph 16 
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this Performance 
Bond, do each cause this Performance Bond to be duly executed by an authorized officer, agent, or 
representative. 
Contractor as Principal  Surety 
   

(Full formal name of Contractor)  (Full formal name of Surety) (corporate seal) 

By:   By:  
 (Signature)   (Signature)(Attach Power of Attorney) 

Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
 
Attest:   Attest:  

 (Signature)   (Signature) 

Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to Contractor, 
Surety, Owner, or other party is considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner for the performance of the Construction Contract, which is incorporated 
herein by reference. 

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation 
under this Bond, except when applicable to participate in a conference as provided in Paragraph 3. 

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond will arise 
after: 

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring 
a Contractor Default. Such notice may indicate whether the Owner is requesting a conference among 
the Owner, Contractor, and Surety to discuss the Contractor’s performance. If the Owner does not 
request a conference, the Surety may, within five (5) business days after receipt of the Owner’s notice, 
request such a conference. If the Surety timely requests a conference, the Owner shall attend. Unless 
the Owner agrees otherwise, any conference requested under this Paragraph 3.1 will be held within ten 
(10) business days of the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor, and the 
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, 
but such an agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor 
Default; 

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; 
and 

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the 
Construction Contract to the Surety or to a contractor selected to perform the Construction Contract. 

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not constitute 
a failure to comply with a condition precedent to the Surety’s obligations, or release the Surety from its 
obligations, except to the extent the Surety demonstrates actual prejudice. 

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety’s 
expense take one of the following actions: 

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction 
Contract; 

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or independent 
contractors; 

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract 
for performance and completion of the Construction Contract, arrange for a contract to be prepared for 
execution by the Owner and a contractor selected with the Owners concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the amount of damages as described in Paragraph 7 in 
excess of the Balance of the Contract Price incurred by the Owner as a result of the Contractor Default; 
or 

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 
reasonable promptness under the circumstances: 
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5.4.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as 
practicable after the amount is determined, make payment to the Owner; or 

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial. 

6. If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety shall be 
deemed to be in default on this Bond seven days after receipt of an additional written notice from the Owner 
to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner shall be 
entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Paragraph 5.4, 
and the Owner refuses the payment, or the Surety has denied liability, in whole or in part, without further 
notice, the Owner shall be entitled to enforce any remedy available to the Owner. 

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to the Owner 
will not be greater than those of the Contractor under the Construction Contract, and the responsibilities of 
the Owner to the Surety will not be greater than those of the Owner under the Construction Contract. Subject 
to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without 
duplication for: 

7.1. the responsibilities of the Contractor for correction of defective work and completion of the 
Construction Contract; 

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default, and 
resulting from the actions or failure to act of the Surety under Paragraph 5; and 

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual 
damages caused by delayed performance or non-performance of the Contractor. 

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount of this 
Bond. 

9. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to 
the Construction Contract, and the Balance of the Contract Price will not be reduced or set off on account of 
any such unrelated obligations. No right of action will accrue on this Bond to any person or entity other than 
the Owner or its heirs, executors, administrators, successors, and assigns. 

10. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to 
related subcontracts, purchase orders, and other obligations. 

11. Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent jurisdiction 
in the location in which the work or part of the work is located and must be instituted within two years after 
a declaration of Contractor Default or within two years after the Contractor ceased working or within two 
years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the 
provisions of this paragraph are void or prohibited by law, the minimum periods of limitations available to 
sureties as a defense in the jurisdiction of the suit will be applicable. 

12. Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown on the 
page on which their signature appears. 

13. When this Bond has been furnished to comply with a statutory or other legal requirement in the location 
where the construction was to be performed, any provision in this Bond conflicting with said statutory or legal 
requirement will be deemed deleted therefrom and provisions conforming to such statutory or other legal  
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requirement will be deemed incorporated herein. When so furnished, the intent is that this Bond will be 
construed as a statutory bond and not as a common law bond. 

14. Definitions 

14.1. Balance of the Contract Price—The total amount payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments have been made including allowance for the 
Contractor for any amounts received or to be received by the Owner in settlement of insurance or other 
claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made 
to or on behalf of the Contractor under the Construction Contract. 

14.2. Construction Contract—The agreement between the Owner and Contractor identified on the cover 
page, including all Contract Documents and changes made to the agreement and the Contract 
Documents. 

14.3. Contractor Default—Failure of the Contractor, which has not been remedied or waived, to perform or 
otherwise to comply with a material term of the Construction Contract. 

14.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the Contractor 
as required under the Construction Contract or to perform and complete or comply with the other 
material terms of the Construction Contract. 

14.5. Contract Documents—All the documents that comprise the agreement between the Owner and 
Contractor. 

15. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this 
Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor. 

16. A modification, omission, or addition to the terms and conditions of the public work contract, plans, 
specifications, drawings, or profile, or any defect in the public work contract or in the proceedings preliminary 
to the letting and awarding of the public work contract does not discharge the surety. 

17. Modifications to this Bond are as follows: [Describe modification or enter “None”] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EJCDC® C-610, Performance Bond. 
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers. All rights reserved. 
Page 4 of 4



 

 

PAYMENT BOND 
 

Contractor Surety 

Name: [Full formal name of Contractor] Name: [Full formal name of Surety] 

Address (principal place of business): Address (principal place of business): 
[Address of Contractor’s principal place of 
business] 

[Address of Surety’s principal place of business] 

Owner Contract 

Name: [Full formal name of Owner] Description (name and location): 
Mailing address (principal place of business): [Owner’s project/contract name, and location of the 

project] [Address of Owner’s principal place of business] 

Contract Price: [Amount, from Contract] 

Effective Date of Contract: [Date, from Contract] 

Bond  

Bond Amount: [Amount] 

Date of Bond: [Date] 
(Date of Bond cannot be earlier than Effective Date of Contract) 
Modifications to this Bond form: 
☐ None ☐ See Paragraph 18 
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this Payment 
Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or 
representative. 
Contractor as Principal  Surety 

   
(Full formal name of Contractor)  (Full formal name of Surety) (corporate seal) 

By:   By:  
 (Signature)   (Signature)(Attach Power of Attorney) 

Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
 
Attest:   Attest:  

 (Signature)   (Signature) 
Name:   Name:  
 (Printed or typed)   (Printed or typed) 

Title:   Title:  
Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to Contractor, 
Surety, Owner, or other party is considered plural where applicable. 
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors, and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the 
performance of the Construction Contract, which is incorporated herein by reference, subject to the 
following terms. 

2. If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies, and holds 
harmless the Owner from claims, demands, liens, or suits by any person or entity seeking payment for labor, 
materials, or equipment furnished for use in the performance of the Construction Contract, then the Surety 
and the Contractor shall have no obligation under this Bond. 

3. If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this 
Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the address described 
in Paragraph 13) of claims, demands, liens, or suits against the Owner or the Owner’s property by any person 
or entity seeking payment for labor, materials, or equipment furnished for use in the performance of the 
Construction Contract, and tendered defense of such claims, demands, liens, or suits to the Contractor and 
the Surety. 

4. When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the Surety’s 
expense defend, indemnify, and hold harmless the Owner against a duly tendered claim, demand, lien, or 
suit. 

5. The Surety’s obligations to a Claimant under this Bond will arise after the following: 

5.1. Claimants who do not have a direct contract with the Contractor 

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with 
substantial accuracy the amount claimed and the name of the party to whom the materials 
were, or equipment was, furnished or supplied or for whom the labor was done or performed, 
within ninety (90) days after having last performed labor or last furnished materials or 
equipment included in the Claim; and 

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13). 

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim to the 
Surety (at the address described in Paragraph 13). 

6. If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that is 
sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under Paragraph 5.1.1. 

7. When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the Surety shall 
promptly and at the Surety’s expense take the following actions: 

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the 
Claim, stating the amounts that are undisputed and the basis for challenging any amounts that are 
disputed; and 

7.2. Pay or arrange for payment of any undisputed amounts. 

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed to 
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to 
undisputed amounts for which the Surety and Claimant have reached agreement. If, however, the 
Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety shall indemnify the 
Claimant for the reasonable attorney’s fees the Claimant incurs thereafter to recover any sums found 
to be due and owing to the Claimant. 
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8. The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable 
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any payments 
made in good faith by the Surety. 

9. Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the 
performance of the Construction Contract and to satisfy claims, if any, under any construction performance 
bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all funds earned by 
the Contractor in the performance of the Construction Contract are dedicated to satisfying obligations of the 
Contractor and Surety under this Bond, subject to the Owner’s priority to use the funds for the completion 
of the work. 

10. The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that are 
unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs or 
expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make payments 
to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants under this Bond. 

11. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or 
to related subcontracts, purchase orders, and other obligations. 

12. No suit or action will be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the state in which the project that is the subject of the Construction Contract is located or after 
the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to 
Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials 
or equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. 
If the provisions of this paragraph are void or prohibited by law, the minimum period of limitation available 
to sureties as a defense in the jurisdiction of the suit will be applicable. 

13. Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the address 
shown on the page on which their signature appears. Actual receipt of notice or Claims, however 
accomplished, will be sufficient compliance as of the date received. 

14. When this Bond has been furnished to comply with a statutory or other legal requirement in the location 
where the construction was to be performed, any provision in this Bond conflicting with said statutory or 
legal requirement will be deemed deleted here from and provisions conforming to such statutory or other 
legal requirement will be deemed incorporated herein. When so furnished, the intent is that this Bond will 
be construed as a statutory bond and not as a common law bond. 

15. Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor 
and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

16. Definitions 

16.1. Claim—A written statement by the Claimant including at a minimum: 

16.1.1. The name of the Claimant; 

16.1.2. The name of the person for whom the labor was done, or materials or equipment 
furnished; 

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or 
equipment was furnished for use in the performance of the Construction Contract; 

16.1.4. A brief description of the labor, materials, or equipment furnished; 
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16.1.5. The date on which the Claimant last performed labor or last furnished materials or 
equipment for use in the performance of the Construction Contract; 

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished as 
of the date of the Claim; 

16.1.7. The total amount of previous payments received by the Claimant; and 

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment 
furnished as of the date of the Claim. 

16.2. Claimant—An individual or entity having a direct contract with the Contractor or with a subcontractor 
of the Contractor to furnish labor, materials, or equipment for use in the performance of the 
Construction Contract. The term Claimant also includes any individual or entity that has rightfully 
asserted a claim under an applicable mechanic’s lien or similar statute against the real property upon 
which the Project is located. The intent of this Bond is to include without limitation in the terms of 
“labor, materials, or equipment” that part of the water, gas, power, light, heat, oil, gasoline, telephone 
service, or rental equipment used in the Construction Contract, architectural and engineering services 
required for performance of the work of the Contractor and the Contractor’s subcontractors, and all 
other items for which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, 
or equipment were furnished. 

16.3. Construction Contract—The agreement between the Owner and Contractor identified on the cover 
page, including all Contract Documents and all changes made to the agreement and the Contract 
Documents. 

16.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the Contractor 
as required under the Construction Contract or to perform and complete or comply with the other 
material terms of the Construction Contract. 

16.5. Contract Documents—All the documents that comprise the agreement between the Owner and 
Contractor. 

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in this 
Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor. 

18. A modification, omission, or addition to the terms and conditions of the public work contract, plans, 
specifications, drawings, or profile, or any defect in the public work contract or in the proceedings preliminary 
to the letting and awarding of the public work contract does not discharge the surety. 

19. Modifications to this Bond are as follows: [Describe modification or enter “None”] 
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ESCROW AGREEMENT 
 

17th Street Multi-Use Path EAST 
  
THIS ESCROW AGREEMENT is made and entered into this            day of _____________, 20____, by 
and between the City of Bloomington, Indiana, Board of Public Works (the "Owner"), and ____________ 
____________________ (the "Contractor"), and First Financial Bank, an Ohio state chartered bank (the 
"Escrow Agent"). The Owner and Contractor shall be collectively referred to as the “Parties” herein. 
 
WHEREAS, the Owner and Contractor entered into an Agreement dated the _____ day of 
___________________, 20_____, in the amount of $100,000.00 or more, for the construction of a 
public works project (the "Construction Agreement"); and 
 
WHEREAS, said Construction Agreement provides that portions of payments by Owner to Contractor 
shall be retained by Owner (the "Retainage") and shall be placed in the escrow account created hereby. 
 
NOW, THEREFORE, IT IS AGREED AS FOLLOWS: 
 
To the extent that the Owner retains funds out of payments applied for by the Contractor under 
the provisions of the Construction Agreement providing for payments based on the value of the 
work in place and the materials stored, the Owner shall place the funds so retained in an escrow 
account. Such deposit shall be made within three (3) business days after the date such payments are 
made to Contractor. 
 
The Escrow Agent shall open a "Money Market" account that invests primarily in short-term, 
interest bearing bank deposit accounts, and/or investment grade securities and deposit said Retainage 
promptly into the account; however, the Escrow Agent makes no representation as to the yield of such 
investment and will not bear liability for any delays in depositing the Retainage or for any failure to achieve 
the maximum possible yield from such Deposit. 
 
The income from and earnings on and all gains derived from the investment and reinvestment of the 
funds (escrow income) shall be held in the escrow account. The Escrow Agent shall deposit all funds 
and hold all investments in a specific escrow fund so that a quarterly accounting can and shall be 
made to the Contractor of all investments made in such funds and all income, fees, payments, 
deposits, and other activities related to the escrow funds. 
 
The Deposit, less any and all transaction or account fees or charges and out-of-pocket expenses of 
Escrow Agent attributable to, or incurred in connection with, the deposit thereof in accordance with the 
terms of this Agreement which items may be deducted by the Escrow Agent from the Deposit as set 
forth below (such net sum being the “Net Deposit”), will be delivered by Escrow Agent in accordance 
with the terms of this Escrow Agreement to the person or persons entitled thereto or, herein, to a 
substitute impartial party or a court of competent jurisdiction.  Escrow Agent agrees to provide the 
Parties with copies of each monthly statement for the Escrow Account for the period for which the 
Deposit is held by Escrow Agent.  As a condition to the delivery of any funds constituting part of the 
Deposit, Escrow Agent may require from the recipient a receipt therefor and, upon final payment or 
disposition, may require its release from any liability arising out of the execution or performance hereof, 



 

 

such release to be in a form reasonably satisfactory to Escrow Agent. 
 
The Escrow Agent shall pay over the net sum held by it hereunder as follows: 
 
The Escrow Agent shall hold all of the escrow funds and shall release the principal, Net Deposit, plus 
any accrued interest thereon, less any expenses, including but not limited to attorneys’ fees, thereof only 
upon the execution and delivery to it of a Payment Certificate attached here as Exhibit A,  executed 
by the Owner and by the Contractor specifying the portion or portions of the principal of the escrow 
funds to be released and the person or persons to whom such portions are to be released. After receipt 
of said Payment Certificate the Escrow Agent shall remit the designated part of escrowed principal 
and the same proportion of the escrowed income to the person(s) specified in the Payment 
Certificate. Such release of escrow funds shall be no more than thirty (30) days from the date of 
receipt by the Escrow Agent of the release executed by the Owner and Contractor. 
 
Although statutorily entitled to a fee, the Escrow Agent agrees to waive the monthly statement fee and 
the monthly minimum balance. 
 
All income earned on the escrowed principal shall be paid to the Contractor. 
 
In lieu of the presentation of the Payment Certificate described above, any document purporting to be a 
certificate will be deemed by the Escrow Agent to be a proper certificate, or will suffice as a joint 
instruction, if it contains:  (i) the name of the payee; (ii) the amount of the payment to be made; (iii) the 
manner of payment (i.e., by certified or cashier’s check, by account-to-account transfer, or by wire 
transfer, whichever is applicable); and (iv) the signatures of each of the Parties hereto, excluding the 
Escrow Agent. 
 
Escrow Agent will be entitled to rely upon the authenticity of any signature (and upon any facsimile of a 
signature as if it were an original signature) and the genuineness and/or validity of any writing received 
by Escrow Agent from either of the Parties pursuant to or otherwise relating to this Escrow Agreement.  
 
Each signatory to this Escrow Agreement warrants that it has full and complete authority to enter into 
this Escrow Agreement.  
 
The Escrow Agent may at any time request written instructions from the Parties with respect to the 
interpretation hereof or of action to be taken or suffered or not taken hereunder and, notwithstanding any 
other provision hereof, will be entitled to withhold (and will not be under any liability to any person for 
withholding) action hereunder until it has received written instructions signed by all of the Parties.  
 
In the event of the receipt by the Escrow Agent of any notice, demand, or certificate not provided for or 
in compliance with this Escrow Agreement or of any inconsistent or conflicting notices or certificates, 
the Escrow Agent will be protected in taking no action whatsoever with reference to any such notice or 
demand, unless such inaction constitutes gross negligence or willful misconduct on the part of the 
Escrow Agent.  In case of:  (i) receipt of contradictory instructions from the Parties; (ii) any dispute as to 
any matter arising under this Agreement; or (iii) any uncertainty as to the meaning or applicability of 
any of the provisions hereof, Escrow Agent may, at its option at any time thereafter, deposit the Deposit 
and/or documents or assets then being held by it in escrow into a court having appropriate jurisdiction, 
or take such affirmative steps as it may elect in order to substitute an impartial bank of comparable 
financial and industrial standing to hold the Deposit and/or documents and will thereby be discharged 



 

 

and relieved of any and all liability hereunder. 
 
The Escrow Agent may resign at any time by giving a minimum of thirty (30) days' prior written notice 
of resignation to the Parties, such resignation to be effective on the date specified in such notice.  The 
Deposit, and any other assets held by the Escrow Agent under the terms of this Escrow Agreement as of 
the effective date of the resignation, will be delivered to a successor escrow agent designated in writing 
jointly by the Parties.  If no successor escrow agent has been appointed as of the effective date of the 
resignation, all obligations of the Escrow Agent hereunder will nevertheless cease and terminate, except 
that the Escrow Agent's sole responsibility thereafter will be to keep safely the Deposit then held by it 
and to deliver the same to a person designated by both Parties or in accordance with the direction of a 
final order or judgment of a court of competent jurisdiction. 
 
The Escrow Agent has no responsibility concerning compliance by the Parties with their duties to each 
other under this Escrow Agreement or any other agreements.  Escrow Agent will have only such duties 
and obligations as are specifically imposed upon it by the terms and conditions of this Escrow 
Agreement and no implied duties or obligations will be read into this Escrow Agreement against Escrow 
Agent.  
 
The Parties, jointly and severally, agree to indemnify and hold harmless Escrow Agent from and against 
any and all costs including its attorney's fees, claims or damages howsoever occasioned that may be 
incurred by Escrow Agent acting under this Escrow Agreement or to which Escrow Agent may be put in 
connection with Escrow Agent acting under this Escrow Agreement arising from the Parties’ willful 
misconduct or negligence.  
 
In the absence of such a joint written authorization and in the absence of the termination of the 
Contractor as provided above, the escrowed funds shall be paid in the manner directed by a certified 
copy of a judgment of a court of record establishing the rights of the parties to said funds. 
 
The account shall be a commercial money market account set up by the Escrow Agent to hold the 
retainage, and there shall be no fees and no minimum balance required. The account shall earn 
interest rate based on balances. The Parties agree to reimburse Escrow Agent for all reasonable 
expenses, disbursements and advances incurred or made by Escrow Agent in the performance of its 
duties hereunder (including reasonable fees, expenses and disbursements of its counsel). 
The Escrow Agent will not be required to use its own funds in the performance of any of its obligations 
or duties or the exercise of any of its rights or powers, and will not be required to take any action which 
in Escrow Agent's reasonable judgment would cause it to incur expense or liability unless furnished with 
security and indemnity which it reasonably deems to be satisfactory.  
 
This Agreement and anything done or performed hereunder by either the Contractor or Owner shall 
not be construed to prejudice or limit the claims which either party may have against the other 
arising out of the aforementioned Construction Agreement. 
 
This instrument constitutes the entire agreement between the Parties regarding the duties of the 
Escrow Agent with respect to the investment and payment of escrow funds. The Escrow Agent is not 
liable to the Owner and Contractor for any loss or damages, other than loss or damage directly caused 
by Escrow Agent’s own gross negligence or willful misconduct. 
 
This Escrow Agreement may be amended, modified, superseded, cancelled, renewed or extended, and 



 

 

the terms or covenants hereof may be waived only by a written instrument executed by all the Parties 
hereto.  
 
This Escrow Agreement contains the entire agreement between the Parties with respect to the escrow 
transaction contemplated herein and may not be changed or terminated orally.  
 
This Escrow Agreement shall be governed by the laws of the State of Indiana. 
  
This Escrow Agreement will be binding upon and inure solely to the benefit of the Parties hereto and 
their respective heirs, administrators, successors and assigns, and will not be enforceable by or inure to 
the benefit of any third party, except any successor escrow agent.  No party may assign any of its rights 
or obligations under this Escrow Agreement without the written consent of the other parties, except that 
either of the Parties may assign its rights and obligations hereunder in connection with a permitted 
assignment of its rights and obligations under the Agreement in which case any signatures required 
hereunder will be those of such assignee.  
 
This Escrow Agreement may be executed in any number of counterparts and by different parties hereto 
in separate counterparts, each of which when so executed will be deemed to be an original and all of 
which taken together will constitute one and the same agreement.  Any party so executing this 
Agreement by facsimile transmission shall promptly deliver a manually executed counterpart, provided 
that any failure to do so shall not affect the validity of the counterpart executed by facsimile 
transmission. 
 
All notices, waivers, consents, approvals and other communications hereunder shall be in writing 
and shall be deemed to have been properly given on the date of service if delivered personally or 
on the date of mailing if deposited in the United States mail, first class postage prepaid, to the 
extent required by applicable law, and will comply with the requirements of the Uniform Commercial 
Code then in effect, addressed appropriately as follows: 
 
If to Owner: 
City of Bloomington Board of Public Works 
401 N. Morton Street, Suite 130 
Bloomington IN 47404  
Attn: Andrew Cibor, City Engineer 
 
If to Escrow Agent: 
First Financial Bank  
536 N. College Ave. 
Bloomington, IN 47404 
Attn: Amy Kaiser, Vice President, Treasury Management Services 
 
   
If to Contractor: 
Name:___________________________ 
Address: _________________________ 
City/State:________________________ 
Attn: ____________________________ 
 



 

 

In Witness Whereof, the undersigned have executed this Escrow Agreement as of the day and year 
first above written. 
 
OWNER:  
City of Bloomington, Board of Public Works 
 
By: _________________________________________ 
       Kyla Cox Deckard, President 
 
 
CONTRACTOR: 
 
By: ____________________________________ 
 
Printed Name: ___________________________ 
 
Title: __________________________________ 
 
Tax I.D. No.:____________________________  
 
ESCROW AGENT: 
 
First Financial Bank 
 
By: ____________________________________ 
       Amy Kaiser, Vice President,  
       Treasury Management Services 
 
  



 

 

AUTHORIZATION TO RELEASE ESCROW FUNDS 
_________________________________(Date) 

 
First Financial Bank  
536 N. College Avenue  
Bloomington, IN 47404  
  
Attn: Amy Kaiser, Vice President, Treasury Management Services 
 
Ladies and Gentlemen: 
 
Pursuant to that certain Escrow Agreement dated as of _____________________, 20____, by and among you as 
Escrow Agent and the undersigned (the “Escrow Agreement”), the undersigned hereby jointly notify and instruct 
you to issue a check for the balance in the Escrow Account as follows: 
 
Escrow Account for Retainage on Project: 17th Street Multi-Use Path EAST 
Account Holder/Contractor: ______________________________________________________ 
Primary Account Number: _______________________________________________________ 
 
The undersigned, in consideration of the release of funds being held by Escrow Agent, and other good and 
valuable consideration, receipt of which is hereby acknowledged, hereby release, acquit and forever discharge 
the Escrow Agent, and it employees, officers, directors, agents, accountants, attorneys and parent companies, 
and all directors, agents, accounts and attorneys of such parent companies and all employees, officers, and heirs, 
executors, administrators, successors and assigns of all of the foregoing, jointly and severally (collectively, the 
“Bank Parties”), of and from all and any manner of action, actions, cause and causes of action, suits, debts, dues, 
sums of money, accounts, bonds, bills, covenants, contracts, agreements, promises, obligations, defenses, 
offsets, counterclaims, damages, judgments, claims, demands and liabilities of any kind or character whatsoever, 
known or unknown, suspected or unsuspected, in contract or in tort, in law or in equity, that any one or more of 
the undersigned had, have, may have or may in the future have against any one or more of the Bank Parties 
arising out of, for or by reason of or resulting from or in any way related, directly or indirectly, to the Escrow 
Agreement.  In addition, the undersigned, jointly and severally, agree not to commence, aid, cause, permit, join in, 
prosecute or participate in any suit or other proceeding in a position which is adverse to any of the Bank Parties, 
which suit or proceeding arises from or relates to, in whole or in part, directly or indirectly, any of the foregoing 
matters. 
  Sincerely, 
 
THE ESCROW PARTIES: 
 
The City of Bloomington  Contractor 
 
 
By: ______________________________________  By: _______________________________ 
Andrew Cibor, City Engineer  
City of Bloomington  Printed Name: ______________________ 
 
  Title: ______________________________ 
 
Reviewed and Approved By: 
 
_________________________________________  Escrow Agent 
Jeffrey Underwood, Controller  First Financial Bank 
City of Bloomington     
  By: _______________________________ 
Dated: ___________________________________     Amy Kaiser, Vice President, 
  Treasury Management Services 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION IV 
 

AFFIRMATIVE ACTION PLAN REQUIREMENTS 
 



 

 

Updated January 1, 2022 
 
 
To: Prospective Bidders/Vendors/Grant recipients 
 
RE: Affirmative Action, Harassment Policy, Living Wage Ordinance and Drug Testing Policy 
 
FROM: Barbara E. McKinney, Human Rights Director/ Contract Compliance Officer  
 
AFFIRMATIVE ACTION: All bidders, vendors and grant recipients with the City of Bloomington for projects in excess 
of $10,000.00 must submit an affirmative action plan to my office. This plan must insure applicants and employees 
are treated in a manner that provides equal employment opportunity and tends to eliminate inequality based upon 
race, religion, color, sex, national origin, ancestry, disability, sexual orientation, gender identity, veteran status 
and/or housing status.  
 
Even if your company already has a plan on file with the City, you must check with me to make sure it complies with 
our current requirements, including having a workforce breakdown form that is no more than six months out of 
date. If you already have a plan, but it does not cover all of the City’s current requirements, you may submit a 
separate supplement with your plan to bring it into compliance.  
 
You must submit your written affirmative action plan (or supplement) to me at least twenty-four hours before the 
bid, quote or proposal deadline. You must submit your plan to me separately from your bid or quote. Twenty-four 
hours will give me sufficient time to review your and the other plans. I recommend you submit your affirmative 
action plan to me earlier, if possible, so you and I will have time to work out any problems that may be in your plan. 
Bidders who fail to submit acceptable plans by the deadline are subject to disqualification.  
 
I strongly advise you to confirm with me that I have received your plan and that it meets our requirements well 
before the submittal deadline. We will make every effort to work with you to clear up any problems. However, it 
remains your responsibility to confirm that I have received your plan and that it complies with our requirements. If 
you fail to confirm that I received and approved your plan, you risk losing your eligibility to submit a bid or quote. 
We will be glad to provide a receipt upon request. Please let us know if you want a receipt when you submit your 
plan.  
 
You must insure all of the required protected classes listed above are included in your plan. In addition to other 
requirements, your plan MUST include a current workforce breakdown, an internal grievance procedure, a non-
retaliation statement, designation of a person by name or position who is responsible for implementing the plan, 
applicability to both applicants and employees, recruitment of minorities, equal access to training programs, a 
harassment policy, and an explanation of your methods of communicating the operations of your affirmative action 
plan to your employees and prospective applicants. 
 
Accompanying this letter you will find the following materials: 
 

1. A workforce breakdown form. You MUST submit a workforce breakdown form (sometimes called a 
“utilization report”) with your affirmative action plan. This form is provided for your convenience. If you 
already have a current form you have completed for another jurisdiction that includes the same type of 
information, you may submit a copy of that form instead of using our form. Your workforce breakdown data 
cannot be more than six months old. Even if you already have an acceptable affirmative action plan on file 



 

 

with my office, you should submit a new workforce breakdown each time you bid for a city contract, to be 
sure we have up-to-date figures. Or contact me to see if your breakdown is still current. 
 

2. An affirmative action plan checklist. I will use this checklist to review your affirmative action plan. If you 
compare your plan with this list, you should be able to tell whether your plan fulfills the City’s requirements. 
If your plan omits any elements on the checklist, your plan will not be approved.  
 

3. A sample affirmative action plan that you may amend and adopt as your own.  
 

These documents may be useful if your company has not designed an affirmative action plan before. Feel free to 
adopt this plan as your own or to amend it to meet your needs.  
 
Additional materials, such as the City of Bloomington’s Contract Compliance Regulations, are available from my 
office upon request.  
 
HARASSMENT POLICY: All bidders and vendors required to submit an affirmative action plan must also submit a 
harassment plan. The harassment plan must, at minimum, include a definition of harassment, the name or title of 
the individual designated to receive and investigate complaints and a statement that the contractor will not 
retaliate against an employee for complaining about harassment. A model harassment policy is included for your 
convenience as part of our attached model affirmative action plan, which you may amend and adapt as your own.  
 
LIVING WAGE: Also, please be aware that you may be required to comply with the Bloomington Living Wage 
Ordinance. Whether the LWO applies to your project depends upon the size and type of your project and the 
number of people you employ. If you have questions about the applicability of the LWO to your business call me. 
For 2022, the living wage for covered employees is $14.01 an hour.  
 
DRUG TEST POLICY: Finally, please be aware that if you are submitting a bid for a public works project with an 
estimated cost of $150,000.00 or more, you will need to submit you company’s written drug testing plan with your 
bid. Your plan must comply with I.C. 4-13-18-1. Failure to do so may make you ineligible to be awarded a bid or 
contract. Please see your bid packet for more details.  
 
If you have any questions, contact me at 812.349.3429 or email me at mckinneb@bloomington.in.gov. My office 
hours are Monday through Friday, 8-5.  
 
 
Thank you.  
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Model Affirmative Action Plan and 
 Harassment Policy  

 

 

 

______________________________________, declares its policy to provide equal opportunity in employment, 
training and advancement, and to administer its employment practices without regard to race, color, religion, sex, 
national origin, ancestry, disability, sexual orientation, gender identity, veteran status, or housing status. Our policy of 
nondiscrimination will prevail throughout every aspect of our employment practices, including recruitment, hiring, 
training and all other terms and conditions of employment. We shall implement this affirmative action plan to make it 
widely known that equal employment opportunities are available on the basis of individual merit. We shall survey and 
analyze our employment workforce annually to determine what steps, if any, are needed to conform effectively to 
this equal employment policy. 
 

Responsible Officer 
 
Mr. or Ms. _____________________________________________ (or the _____________________officer) is 
the equal employment opportunity officer for our company and is responsible for implementing this affirmative 
action policy. 

Publication of Policy 
 

Our employees will be made aware of our commitment to affirmative action through the following procedures: 
 

o posting notices on employee bulletin boards, 
o including our policy statement and plan in our personnel manual, 
o regularly sending out notices of our policy in paycheck envelopes, and/or 
o training supervisors to recognize discriminatory practices. 

 
We will make potential employees aware of our policy through the following procedures: 

 
o including the words "Equal Opportunity Employer" in all of our advertisements and notices for job 

openings, 
o notifying employment agencies about our commitment, and 
o sending notice of our policy to unions. 

 
Implementing Our Policy 

 
Our affirmative action plan will be implemented by widening our recruitment sources. We shall advertise in 
newspapers and other media that reach people in protected classes. We shall send job notices to schools with 
large percentages of students in the protected classes and to local groups that serve these classes. 

 
We shall examine our hiring practices periodically to insure that we consider only job-related qualifications in filling 
our positions. We shall discard irrelevant educational requirements and unnecessary physical requirements. We 
shall ask only job-related questions on our employment applications. 



 

 

 
We shall keep affirmative action information on each applicant who voluntarily provides this information, but 
separate from his or her application. We shall keep records on our hiring decisions to evaluate the success of our 
affirmative action measures. We shall decide placement, duties, benefits, wages, training prospects, promotions, 
layoffs and terminations without regard to race, sex, religion, color, national origin, ancestry, disability, sexual 
orientation, gender identity, veteran status or housing status.  

GRIEVANCE PROCEDURE 
 
If an employee or applicant feels she or he has been discriminated against on the basis of race, sex, religion, color, 
national origin, ancestry, disability, sexual orientation, gender identity, veteran status or housing status, she or he 
may bring the complaint to her or his immediate supervisor. If the   complaint is not resolved readily at that level, 
she or he may submit it to _______________________________________ (personnel officer, corporate president, 
other) who will make a final decision on its validity. This grievance process does not preclude him or her from 
complaining to local, state or federal civil rights agencies. We will not retaliate against an employee or applicant for 
voicing a grievance or for filing a complaint with the appropriate agency. 
 
Our current workforce breakdown is shown on the attached form. 
 

Policy prohibiting harassment in the workplace 
 

It is the policy of ______________________________ (company name) to maintain a workplace free of harassment 
on the basis of race, sex, color, ancestry, national origin, religion, disability, age, sexual orientation, gender identity, 
housing status or veteran status. Harassment, as defined herein, is strictly prohibited in the workplace, and is 
punishable by appropriate discipline up to and including termination. 
 
Harassment means any unwelcome or offensive conduct, whether written, verbal or physical, which is 
 

(a) directed at or to an employee because of his or her actual or perceived race, sex, color, ancestry, 
national origin, religion, disability, age, sexual orientation, gender identity, housing status or veteran 
status or 

(b) directed toward any person concerning an individual, or a class of individuals, because of the race, 
sex, color, ancestry, national origin, religion, disability, age, sexual orientation, gender identity, 
housing status or veteran status of the individual or class of individuals. For example, racial or ethnic 
slurs or derogatory epithets are prohibited in the workplace, regardless of whether a member of the 
racial or ethnic group is present when the statement is made. 

      
Harassment does not refer to occasional compliments or other statements of a socially acceptable nature. 
Harassment refers to behavior which is unwelcome and which is offensive and/or persistent enough to create, or 
has the potential of creating an intimidating, hostile or offensive working environment for any employee. 
Harassment includes unwelcome sexual advances or requests for sexual favors, unwelcome touching of a sexual 
nature and unwelcome and/or offensive sexual comments. 
 

2. This policy applies to all full-time, part-time, permanent and temporary employees, including 
supervisors and department heads, as well as to volunteers. 

 
3. It is a violation of this policy to use an individual’s submission to or rejection of harassing conduct as the 

basis for any employment decision affecting the individual. 



 

 

 
4. An employee who believes she, he or they have been subjected to harassment as defined in this policy 

shall promptly report the harassment to her, his or their supervisor and/or the director of human 
resources or designee. __________________________ (company name) will make reasonable efforts to 
insure that a human resources representative of each sex is available to receive such complaints. The 
human resources department shall conduct a thorough and prompt investigation and, if appropriate, 
take disciplinary action against any offender, including but not limited to discharge. Staff will keep the 
complaint as confidential as reasonably possible. No one will be retaliated against for filing a harassment 
complaint. 

 
5. All supervisory personnel who observe or otherwise learn of or have reason to suspect any conduct 

which may violate this policy shall promptly report such facts to the director of human resources or 
designee, and shall cooperate fully in any investigation or disciplinary action undertaken pursuant to this 
policy. Failure to comply with this section shall be grounds for appropriate disciplinary action, up to and 
including termination. 

 
6. ______________________________ (company name) will provide regular training to employees and 

supervisors on the subject of harassment in the workplace. We will include information about this policy 
in our orientation and in our personnel policy. A copy of this policy will be posted on a prominent 
bulletin board. We take this matter seriously and will do all that is reasonably necessary to maintain a 
harassment-free workplace for our employees. 

 
 
 

 
    __________________________________________         ______________________ 
    Signature          Date  
 

 
 
 

 
 
 

  



 

 

WORKFORCE BREAKDOWN FORM 
 

  
COMPANY NAME:__________________________________________________________________ 

ADDRESS: ________________________________________________________________________ 

      ________________________________________________________________________ 

REPRESENTATIVE: __________________________________________________________________ 

PHONE: __________________________________________________________________________ 

E-MAIL ADDRESS: __________________________________________________________________ 

 

Position, Title 
Class or Category 

 
Total 

Number 
Employees 

in Each 
Position 

Total 
Number 
Minority 

Employees 

Percent 
of 

Total 

Total 
Number 
Female 

Employees 

Percent 
of 

Total 

Total 
Number 

Employees 
with 

Disabilities 

Percent 
of 

Total 

        

        
        

        
        

        
        

        
        
        

        
        

        
        
        

        
        

I swear or affirm under penalties of perjury that this workforce breakdown is accurate, to the best of my 
knowledge. 

 
Signature and Title of Representative:  Date: 

 
 
 



 

 

 
 

AFFIRMATIVE ACTION PLAN AND HARASSMENT POLICY CHECKLIST 
        Company Name: _______________ 

NOTE:  This is not an Affirmative Action Plan Effective Date:    
 

Contractor:  Plan MUST Include: Yes No Comments: 
Policy statement of equal employment opportunity ☐ ☐  

    
Covers: Applicants for employment ☐ ☐  

 Employees ☐ ☐  
On basis of: Race ☐ ☐  

 Religion ☐ ☐  
 Color ☐ ☐  
 Sex ☐ ☐  
 National Origin ☐ ☐  
 Ancestry ☐ ☐  
 Disability ☐ ☐  
 Sexual Orientation ☐ ☐  
 Gender Identity ☐ ☐ 

 
 

 Veteran Status ☐ ☐  
 Housing Status ☐ ☐  

Designates a person responsible for implementation of 
the Plan 

☐ ☐  

  Provides for communication of the policy:   
Within the Organization ☐ ☐  
Outside the Organization ☐ ☐  
(e.g., recruitment sources, unions) 

 
Applies to all terms and conditions of employment 
(e.g., hiring, placement, promotion, duties, wages, 
benefits, use of facilities, layoff, discipline, 
termination) 
 

☐ ☐  

     
Provision for:  Recruitment from minority groups ☐ ☐  

    
Provision for:  Equal access to training programs ☐ ☐  

    
Grievance Procedure ☐ ☐  

    
Prohibits retaliation for filing grievances ☐ ☐  

     
Workforce Breakdown ☐ ☐  
(figures up to date within 6 months) 

HARASSMENT POLICY CHECKLIST    

 
 

       Definition of harassment                                                           ☐ ☐  

Designates a person to receive and 
Investigate harassment complaints   
 
 

☐ ☐  

Prohibits retaliation for filing a  
harassment complaint  

☐ ☐  

    



 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION V 
 

STATE FORM NO. 96 
QUESTIONNAIRE/NON-COLLUSION AFFIDAVIT 

REQUEST FOR TAXPAYER IDENTIFICATION NUMBER AND CERTIFICATION 
  



 

 

CONTRACTOR'S BID FOR PUBLIC WORK- FORM 96 
State Form 52414 (R2 I 2-13) I Form 96 (Revised 2013) 
Prescribed by State Board of Accounts 

 
 
 
 

PART I 
(To be completed for all bids. Please type or print) 

 
 
                                                                                     Date (month, day, year): _ 
 

1. Governmental Unit (Owner):   
 

2. County:   
 

3. Bidder (Firm):    

Address:     

City/State/ZI P code:   

4. Telephone Number:   
 

5. Agent of Bidder (if applicable):   

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete the public 

works project of_________________________________________________________________ 
 

(Governmental Unit) in accordance with plans and specifications prepared by _ 
 

   and dated for the sum of 
 
    $   
 

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified 
in the notice of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with 
the notice. Any addendums attached will be specifically referenced at the applicable page. 

 
If additional units of material included in the contract are needed, the cost of units must be the same as 

that shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit 
basis, the itemization of the units shall be shown on a separate attachment. 

 
The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, or 

applicant for employment, to be employed in the performance of this contract, with respect to any matter directly 
or indirectly related to employment because of race, religion, color, sex, national origin or ancestry. Breach of this 
covenant may be regarded as a material breach of the contract. 
 

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS 
(If applicable) 

 
I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory 

obligation to use steel products made in the United States (I.C. 5-16-8-2). I hereby certify that I and all subcontractors 
employed by me for this project will use U.S. steel products on this project if awarded. I understand that violations 
hereunder may result in forfeiture of contractual payments. 



 

 

 

ACCEPTANCE 
 
 
The above bid is accepted this day of , subject to the 

following conditions: __________________________________________________________ 

 
 
Contracting Authority Members: 
 
 
 
 
 
 
 
 
 

PART II 
(For projects of $150,000 or more -IC 36-1-12-4) 

 
 
                       Governmental Unit: _____________________________________________ 

                    Bidder (Firm)   _____________________________________________________________ 

                            Date (month, day, year):      
 

These statements to be submitted under oath by each bidder with and as a part of his bid. 
Attach additional pages for each section as needed. 
 

SECTION I EXPERIENCE QUESTIONNAIRE 
 

1. What public works projects has your organization completed for the period of one (1) year prior to the 
date of the current bid? 

 

Contract Amount Class of Work Completion 
Date Name and Address of Owner 

    
    
    
    

 
 

2. What public works projects are now in process of construction by your organization? 

 

Contract Amount Class of Work 
Expected 

Completion 
Date 

Name and Address of Owner 

    
    
    
    



 

 

 
 
 

3. Have you ever failed to complete any work awarded to you?     If so, where and why? 

 
 
 
 
 
 

4. List references from private firms for which you have performed work. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE 
 
1. Explain your plan or layout for performing proposed work.  (Examples could include a narrative of when 

you could begin work, complete the project, number of workers, etc. and any other information which you 
believe would enable the governmental unit to consider your bid.) 

 
 
 
 
 
 
 
 
 
 
 
 
 
2. Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm  who 

have performed part of the work) that you have used on public works projects during the past five (5) years 
along with a brief description of the work done by each subcontractor. 



 

 

3. If you intend to sublet any portion of the work, state the name and address of each subcontractor, 
equipment to be used by the subcontractor, and whether you will require a bond.  However, if you are 
unable to currently provide a listing, please understand a listing must be provided prior to contract 
approval. Until the completion of the proposed project, you are under a continuing obligation to 
immediately notify the governmental unit in the event that you subsequently determine that you will use a 
subcontractor on the proposed project. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
4. What equipment do you have available to use for the proposed project?  Any equipment to be used by 

subcontractors may also be required to be listed by the governmental unit. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
5. Have you entered into contracts or received offers for all materials which substantiate the prices used in 

preparing your proposal?  If not, please explain the rationale used which would corroborate the prices 
listed. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION Ill CONTRACTOR'S FINANCIAL STATEMENT 
 

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement 
as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the governing 
body awarding the contract must be specific enough in detail so that said governing body can make a proper 
determination of the bidder's capability for completing the project if awarded. 



 

 

 
SECTION IV CONTRACTOR'S NON- COLLUSION AFFIDAVIT 

 
The undersigned bidder or agent, being duly sworn on oath, says that he or she has not, nor has any 

other member, representative, or agent of the firm, company, corporation or partnership represented by him or her, 
entered into any combination, collusion or agreement with any person relative to the price to be bid by anyone at 
such letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid 
is made without reference to any other bid and without any agreement, understanding or combination with any other 
person in reference to such bidding. 

 
He o r  sh e  further says that no person or persons, firms, or corporation has, have or will receive directly 

or indirectly, any rebate, fee, gift, commission or thing of value on account of such sale. 
 
 

SECTION V OATH AND AFFIRMATION 
 
I HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION 
CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT. 
 
 Dated at___________________this day of _ 
 
      

(Name of Organization) 
 

By   
 
      

(Title of Person Signing) 
 
 

ACKNOWLEDGEMENT 
 

STATE OF ) 
 ) ss  
COUNTY OF ) 
 
 
Before me, a Notary Public, personally appeared the above-named and 

swore that the statements contained in the foregoing document are true and correct. 

Subscribed and sworn to before me this day of _ 
 
 
 

Notary Public 
 
 
My Commission Expires: _ 

County of Residence: _ 

My Commission #: _______________________ 



 

 

Part of State Form 52414 (R2 I 2-13) I Form 96 (Revised 2013) 

 
BID OF 

 
 

(Contractor) 
 
 
 

(Address) 
 
 
 
 
 

FOR 
 

 
PUBLIC WORKS PROJECTS 

 OF 

 
 
 
 
 
 
 
 
 
 
 

Filed__________________________________________ 
 
 
 

Action taken_____________________________ 
 
 
 
 
 

  



 

 

Request for Taxpayer Identification Number and CertificationSubstitue W-9 
EFT Form 

 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 



 

 

 
 
 
 
 
 
 
 
 
 
 

SECTION VI 

 
GENERAL CONDITIONS 

 

 



 

 

GENERAL CONDITIONS 
For 

Construction 

INDEX TO THE ARTICLES OF THE GENERAL CONDITIONS 

DEFINITIONS 

EXECUTION OF DOCUMENTS 
CORRELATION, INTERPRETATION AND 
INTENT OF DOCUMENTS 

AVAILABILITY OF LANDS; PHYSICAL 
CONDITIONS; REFERENCE POINTS 
BONDS AND INSURANCE 

CONTRACTOR’S RESPONSIBILITIES 

WORK BY OTHERS 
OWNER’S RESPONSIBILITIES 

ENGINEER’S RESPONSIBILITIES DURING 
CONSTRUCTION 
CHANGES IN THE WORK 

 

CHANGES IN CONTRACT PRICE 

CHANGE OF CONTRACT TIME 
LIQUIDATED DAMAGES 

WARRANTY AND GUARANTEE: TESTS 
AND INSPECTIONS; CORRECTION, 
REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK. 
PAYMENTS AND COMPLETION. 

SUSPENSION OF WORK AND 
TERMINATION. 
ARBITRATION. 

ENVIRONMENTAL REQUIREMENTS. 

MISCELLANEOUS. 
 

 

1.00 DEFINITIONS.  The Owner, the Contractor and the Engineer, are those mentioned as such in the Agreement.  
They are treated throughout the Contract Documents as if each were of the singular number and masculine 
gender.  Wherever used in these General Conditions or in the other Contract Documents, the following 
terms have the meanings indicated which are applicable to both the singular and plural thereof: 

 
1.01. ADDENDA.  Written or graphic instruments issued prior to the execution of the Agreement which 

modify or interpret the Contract Documents, by additions, deletions, clarifications, or corrections.  
Addenda will become part of the Contract Documents when the Agreement is executed. 

 
1.02. AGREEMENT.  The contractual agreement between the Contractor and the Owner. 

 
1.03. APPLICATION FOR PAYMENT.  The document prepared by Contractor, in a form acceptable to 

Engineer, to request progress or final payments, and which is to be accompanied by such 
supporting documentation as is required by the Contract Documents.. 

 
1.04. BID.  The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices 

for the Work to be performed. 

 
1.05. BIDDER.  Any person, firm, or corporation submitting a Bid for the Work. 

 
1.06. BOARD.  The City of Bloomington Board of Public Works. 

 



 

 

1.07. BONDS.   Bid, performance, and payment bonds and other instruments of security, furnished by 
the Contractor and his surety in accordance with the Contract Documents. 

 
1.08. CALENDAR DAY.  Every day shown on the calendar. 

 
1.09. CHANGE ORDER.  A written order to the Contractor signed by the Owner authorizing an addition, 

deletion, or revision in the Work, or an adjustment in the Contract Price or the Contract Time issued 
after execution of the Agreement. 

 
1.10. CONTRACT.  The Contract Documents form the Contract for Construction.  The Contract represents 

the entire and integrated agreement between the parties hereto and supersedes prior negotiations, 
representations, or agreements, either written or oral.  The Contract may be amended or modified 
only by a Modification.  The Contract Documents shall not be construed to create a contractual 
relationship of any kind (1) between the Engineer and the Contractor, (2) between the Owner and 
a Subcontractor or Sub subcontractor, or (3) between any persons or entities other than the Owner 
and Contractor. 

 
1.11. CONTRACT DOCUMENTS.  The Agreement, Addenda (whether issued prior to the opening of Bid or 

the execution of the Agreement), Change Orders issued by the Owner or Engineer, Invitation to 
Bidders, Instructions to Bidders, Proposal, Non-Collusion Affidavit, Questionnaire, Contractor’s Bid, 
the Bonds, Employment Requirements and Wage Rates, Notification Procedures, General 
Equipment Stipulations, the Notice of Award, the Notice to Proceed, these General Conditions, the 
Special  Conditions, the Specifications, Drawings, and Modifications. 

 
1.12. CONTRACT PRICE.  The total amount payable to the Contractor under the Contract Documents. 

 
1.13. CONTRACT TIME.  The number of days stated in the Agreement for the completion of the Work, 

computed as provided in these General Conditions; or by the date set forth in the Agreement.   

 
1.14. CONTRACTOR.  The person, firm, or corporation with whom the Owner has executed the Agreement 

and is referred to throughout the Contract Documents as if singular in number.  The term 
“Contractor” means the Contractor or the Contractor’s authorized representative.  The relationship 
of the Contractor to the Owner shall be that of an independent contractor. 

 
1.15. DAY.  A calendar day of twenty-four hours measured from midnight to the next midnight. 

 
1.16. DATE OF CONTRACT.  The date written in the first paragraph of the Contract Agreement. 

 
1.17. DRAWINGS OR PLANS.  The graphic and pictorial portions of the Contract Documents, wherever 

located or whenever issued, showing the design, location and dimensions of the Work, generally 
including plans, elevations, sections, details, schedules and diagrams. 

 
1.18. ENGINEER.  The Traffic and Transportation Engineer (herein after “City Engineer”, or “Engineer”), 

person, firm, or corporation named by the Owner “the City of Bloomington”, or the duly authorized 
agents of the Engineer, acting within the scope of the duties entrusted to them. 



 

 

 
1.19. FIELD ORDER.  A written order issued by Engineer which requires minor changes in the Work but 

does not change the Contract Price or the Contract Times. 

 
1.20. MODIFICATION.  (a) A written amendment of the Contract Documents signed by both parties.  (b) 

A Change Order.  (c) A written clarification or interpretation issued by the Engineer.  (d) A written 
order for a minor change or alteration in the Work issued by the Engineer.  A Modification may be 
issued only after execution of the Agreement. 

 
1.21. NOTICE OF AWARD.  The written notice by Owner to a Bidder of Owner’s acceptance of the Bid. 

 
1.22. NOTICE TO PROCEED.  A written notice given to the Contractor by the Owner (with a copy to the 

Engineer) fixing the date on which the Contract Time will commence to run and on which the 
Contractor shall start to perform his or her obligations under the Contract Documents. 

 
1.23. OWNER. The City of Bloomington named and designated in the Agreement as “Owner” acting 

through its Board of Public Works and its authorized agents.  All notices, letters, and other 
communication directed to the Owner shall be addressed and delivered to the Office of the City 
Engineer, 401 North Morton, Suite #130, Bloomington, Indiana, 47404. 

 
1.24. PROGRESS SCHEDULE.  A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising Contractor’s plan to accomplish the Work within 
the Contract Times. 

 
1.25. PROJECT.  The total construction of which the Work performed under the Contract Documents may 

be the whole or a part, and which may include construction by the Owner or by separate 
contractors. 

1.26. RESIDENT PROJECT REPRESENTATIVE.  The authorized representative of Engineer assigned to assist 
Engineer at the Site. As used herein, the term Resident Project Representative (RPR) includes any 
assistants or field staff of Resident Project Representative. 

 
1.27. RESPONSIBLE BIDDER. One who is fully capable of performing the contract requirements and who 

has the integrity and reliability to insure faithful performance. 

 
1.28. RESPONSIVE BIDDER.  One who has submitted a Bid conforming in all material respects to the 

Contract Documents. 

 
1.29. SHOP DRAWINGS.  All drawings, diagrams, illustrations, brochures, schedules and other data which 

are prepared by the Contractor, a Subcontractor, manufacturer, supplier or distributor and which 
illustrate the equipment, material or some portion of the Work. 

 
1.30. SPECIFICATIONS.  Those portions of the Contract Documents consisting of written technical 

descriptions of materials, equipment, construction systems, standards and workmanship as applied 
to the Work, and performance of related services. 

 



 

 

1.31. SUBCONTRACTOR.  An individual, firm, or corporation having a direct contact with the Contractor or 
with any other Subcontractor for the performance of a part of the Work to a special design at the 
site, but does not include a firm which merely furnishes material.  All Subcontractor’s performing 
work having a  value over $10,000.00 must be approved prior to performing any work under this 
contract agreement.  Any work performed without prior approval will not be compensated for. 

 
1.32. SUBSTANTIAL COMPLETION.  The date as determined by the Engineer when the construction of the 

Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which it was 
intended; or if there be no such determination, the date of final completion. 

 
1.33. WORK.  Any and all obligations, duties, and responsibilities necessary to the successful completion 

of the Project assigned to, or undertaken by, the Contractor under the Contract Documents, 
including all labor, materials, equipment, and other incidentals, and the furnishing thereof. 

1.34 WORK CHANGE DIRECTIVE.—A written directive to Contractor issued on or after the Effective Date 
of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, 
or revision in the Work. 

1.35. MISCELLANEOUS DEFINITIONS 

1.35.1. AS ORDERED, AS DIRECTED, AS REQUIRED, AS PERMITTED, AS ALLOWED.  The order, 
directions, requirement, permission, or allowance of the Owner or Engineer is intended only to the 
extent of judging compliance with the Contract Documents.  The terms do not imply that the Owner 
or Engineer has any authority or responsibility for supervision of the Contractor’s forces or 
construction operations. Such supervision is the sole responsibility of the Contractor. 

 
1.35.2. REASONABLE, SUITABLE, ACCEPTABLE, PROPER, SATISFACTORY.  The terms reasonable, 
suitable, acceptable, proper, and satisfactory mean such to the Owner or Engineer and are intended 
only to the extent of judging compliance with the Contract Documents. 

 
1.35.3. UNDERSTOOD AND AGREED.  Whenever in these Contract Documents the expression “it is 
understood and agreed” or an expression of like import is used, such expression means the mutual 
understanding and agreement of the parties executing the Contract Agreement. 

2.00. EXECUTION OF AGREEMENT. 

2.01. EXECUTION OF AGREEMENT. The Agreement and other Contract Documents will be executed as set 
forth in  the Special Conditions. 

 
2.02. DELIVERY OF BONDS AND EVIDENCE OF INSURANCE.  When the executed Agreements are delivered 

to the Owner, the Contractor shall also deliver to the Owner such Bonds and evidence of insurance 
as he or she may be required to furnish in accordance with the Agreement. 

 
2.03. COPIES OF DOCUMENTS.  The Owner, upon request from the Contractor, shall furnish to the 

Contractor the number of copies of the Contract Documents set forth in the Special Conditions or 
a minimum of 1 set of complete documents. 

 
2.04. CONTRACTOR’S PRE-AWARD REPRESENTATIONS.  The Contractor represents that Contractor has 

familiarized themselves with, and assumes full responsibility for having familiarized themselves 



 

 

with, the nature and extent of the Contract Documents, Work, locality, and with all local conditions 
and federal, state, and local laws, ordinances, rules and regulations that may in any manner affect 
performance of the Work, and represents that the Contractor has correlated their study, 
observations and site visits with the requirements of the Contract Documents.  The Contractor also 
represents that the Contractor has studied all surveys and investigation reports of subsurface and 
latent physical conditions referred to in the Specifications and made such additional surveys and 
investigations as the Contractor deems necessary for the performance of the Work at the Contract 
Price in accordance with the requirements of the Contract Documents and that the Contractor has 
correlated the results of all such data with the requirements of the Contract Documents. 

 
2.05. COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED.  Unless otherwise provided in the SPECIAL 

CONDITIONS, the Contractor will be expected to start active and continuous work on the contract 
within fifteen (15) calendar days after the date of the Notice to Proceed.  In no case shall work 
begin prior to the date of the Notice to Proceed unless this time is waived and mutually agreed 
upon and indicated on the Notice to Proceed. If a delayed starting date is indicated in the proposal, 
the fifteen (15) calendar day limitation shall be waived.  Work day charges will then begin on a 
date mutually agreed upon, but not later than the delayed starting date specified.  In the event 
that any contract is canceled after an award has been made but prior to the issuing of the Notice 
to Proceed, no reimbursement will be made for any expenses accrued relative to this contract 
during that period. 

 
2.06. STARTING THE PROJECT. The Engineer shall be notified at least three (3) days in advance of the 

date on which the work is expected to begin.  Should the prosecution of the work for any reason 
be discontinued, the Engineer shall be notified at least twenty-four (24) hours in advance of 
resuming operations.   

 
2.07. BEFORE STARTING CONSTRUCTION.  Before undertaking each part of the Work, the Contractor shall 

carefully study and compare the Contract Documents and check and verify pertinent figures shown 
thereon and all applicable field measurements.  The Contractor shall at once report in writing to 
the Engineer any conflict, error, or discrepancy which the Contractor may discover.  However, 
Contractor shall not be liable to the Owner or Engineer for the Contractors failure to discover any 
conflict, error, or discrepancy in the Drawings or Specifications. 

 

2.08. SUBMISSION OF SCHEDULES.  Within ten (10) days after delivery of the executed Agreement by the 
Owner to the Contractor, the Contractor shall submit to the Engineer for review, an estimated 
progress schedule that shall be in ‘Critical Path’ format and indicating the starting and completion 
dates of the various stages of the Work, and a preliminary schedule of Shop Drawing submissions 
and other specified schedules.  The ‘Critical Path’ schedule must include all possible overlapping 
work that can be accomplished should one action or function not be available or accessible to the 
contractor in order to show that the Contractors interrelated activities that will control the work 
path to complete the project within the time limits set forth for the project. Contracts with fewer 
than sixty (60) calendar days completion time, fewer than thirty-five (35) work days, or fewer than 
sixty (60) days between the date of the notice to proceed and the completion date do not need to 
submit a progress schedule. The progress schedule may be used as a basis for establishing major 
construction operations and as a check on the progress of the work.  The Engineer shall be notified 
at least three (3) days in advance of the date on which the work is expected to begin. Sufficient 
materials, equipment, labor shall be provided by the Contractor to meet the progress schedule (if 



 

 

required) and to guarantee the completion of the project in accordance with the plans and 
specifications. 

3.00. CORRELATION, INTERPRETATION, AND INTENT OF CONTRACT DOCUMENTS.  It is the intent of the Specifications 
and Drawings to describe a complete Project to be constructed in accordance with the Contract Documents.  
The Contract Documents comprise the entire Agreement between the Owner and the Contractor.  They 
may be altered only by a Modification. 

The Contract Documents are complementary. What is called for by one is as binding as if called for by all.  
If the Contractor finds a conflict, error, or discrepancy in the Contract Documents, the Contractor shall call 
it to the Engineer’s attention in writing at once. Before proceeding with the Work affected thereby, the 
Contractor shall not be liable to the Owner or Engineer for their failure to discover any conflict, error or 
discrepancy in the Specifications or Drawings.  Any Work that may reasonably be inferred from the 
Specifications or Drawings as being required to produce the intended result shall be supplied whether or 
not it is specifically called for.  Work, materials or equipment described in words which so applied have a 
well-known technical or trade meaning shall be deemed to refer to such recognized standards. 

In case of discrepancy, and subject to the terms of the AGREEMENT between Owner and Contractor, 
calculated dimensions will govern over scaled dimensions; plans will govern over specifications; special 
conditions will govern over the plans and specifications.  The instructions to Bidders and the description of 
the pay items listed in the itemized proposal will govern over plans, specifications, and special conditions.  
The precedence outlined herein shall not absolve the Contractor of their responsibility with regard to errors 
and omissions, or from the Contractors requirement to follow all IOSHA, OSHA, any local safety ordinances, 
and general good construction practices. 

Advantage shall not be taken of any apparent error or omission in the plans or specifications.  In the event 
such an error or omission is discovered, the Engineer shall be notified immediately in writing.  Such 
corrections and interpretations as may be deemed necessary for fulfilling the intent of the plans and 
specifications will then be made. 

4.00. AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS. 

4.01. AVAILABILITY OF LANDS.  The Owner shall furnish, as indicated in the Contract Documents and not 
later than the date of the Notice to Proceed, the lands upon which the Work is to be done, rights-
of-way for access thereto, and such other lands which are designated for use by the Contractor.  
Easements for permanent structures or permanent changes in existing facilities will be obtained 
and paid for by Owner, unless otherwise specified in the Contract Documents.  If the Contractor 
believes that any delay in the Owner’s furnishing these lands or easements entitles the Contractor  
to an extension of the Contract Time, the Contractor may make a claim therefore as provided in 
these General Conditions. 

 
4.02. PHYSICAL CONDITIONS; SURVEYS AND REPORTS. Refer to Instructions to Bidder.  For 

identification of those surveys and investigation reports of subsurface and latent physical conditions 
at the Project site or otherwise affecting performance of the Work which have been relied upon by 
the Engineer in preparation of the Drawings and Specifications, refer to SPECIAL CONDITIONS. 

 
4.03. UNFORESEEN PHYSICAL CONDITIONS.  The Contractor shall promptly notify the Owner and Engineer 

in writing of any subsurface or latent physical conditions at the site differing materially from those 
indicated in the  Contract Documents.  The Engineer will promptly investigate those conditions and 
advise the Owner in writing if further surveys or subsurface tests are necessary.  Promptly 
thereafter, the Owner shall obtain the necessary additional surveys and tests and furnish copies to 
the Engineer and Contractor.  If the Engineer finds that the results of such surveys or tests indicate 



 

 

that there are subsurface or latent physical conditions which differ materially from those intended 
in the Contract Documents, and which could not reasonably have been anticipated by the 
Contractor, a Change Order shall be issued incorporating the necessary revisions. 

 
4.04. REFERENCE POINTS.  The Owner shall provide engineering surveys for construction to establish 

reference points which in the Owner’s judgment are necessary to enable the Contractor to proceed 
with the Work.  The Contractor shall be responsible for surveying and laying out the Work (unless 
otherwise provided in the Special Conditions), and shall protect and preserve the established 
reference points and shall make no changes or reallocations without the prior written approval of 
the Owner.  The Contractor shall report to the Engineer whenever any reference point is lost or 
destroyed or requires relocation because of necessary changes in grades or locations.  The 
Contractor shall replace and accurately relocate all reference points so lost, destroyed or moved at 
the Contractor’s expense. 

 
5.00. BONDS AND INSURANCE. 

 
5.01. PERFORMANCE, PAYMENT AND OTHER BONDS.  When Contractor delivers the executed counterparts 

of the AGREEMENT to Owner, the Contractor shall furnish a Performance Bond, Payment Bond, and 
other Bonds specified in AGREEMENT as security for the faithful performance and payment of all 
the Contractor’s obligations under the Contract Documents.  The Performance Bond shall be in an 
amount at least equal to 100% of the Contract Price, unless otherwise listed in SUPPLEMENTARY 
CONDITIONS. The Payment Bond shall also be in an amount at least equal to 100% of the Contract 
Price, unless otherwise listed in SUPPLEMENTARY CONDITIONS Bonds shall be executed on 
the forms (when provided) included in the Contract Documents and with such sureties as are 
licensed to conduct business in the state of Indiana and are named in the current list of “Surety 
Companies Acceptable on Federal Bonds” as published in Circular 570 (amended) by the Audit Staff 
Bureau of Accounts, U.S. Treasury Department.  The surety shall have an “A” minimum rating of 
performance and a financial rating strength of five times the Contract Price, all as stated in “Best’s 
Key Rating Guide, Property-Liability”.  Each Bond shall be accompanied by a “Power of Attorney” 
authorizing the attorney-in-fact to bind the surety and certified to include the date of the Bond. 

 
5.02. TERMINATION OF SURETY.  If the surety on any Bond furnished by the Contractor is declared a 

bankrupt or becomes insolvent or its right to do business is terminated or revoked in any state 
where any part of the Project is located, the Contractor shall within five (5) days thereafter 
substitute another Bond and surety, both of which shall be acceptable to the Owner. 

 
5.03. CONTRACTOR’S LIABILITY INSURANCE.  The Contractor shall purchase and maintain such insurance 

as will protect the Contractor from claims under worker’s compensation laws, disability benefit 
laws, or similar employee benefit laws, from claims for damages because of bodily injury, 
occupational sickness or disease, or death of the Contractor’s employees, and claims insured by 
personal injury liability coverage;  from claims for damages because of bodily injury, sickness or 
disease, or death of any person other than his or her employees including claims insured by 
personal injury liability coverage;  and from claims for injury to or destruction of tangible property, 
including loss of use resulting therefrom - any or all of which may arise out of or result from the 
Contractor’s operations under the Contract Documents, whether such operations be by Contractor 
or by any Subcontractor or anyone directly or indirectly employed by any of them or for whose acts 
any of them may be legally liable.  This insurance shall include the specific coverage’s and be 
written for not less than any limits of liability and maximum deductibles specified in the 



 

 

Supplementary Conditions or required by law, whichever is greater, shall include contractual liability 
insurance and shall include the Owner and Engineer as additional insured parties.  Before starting 
the Work, the Contractor shall file with the Owner and Engineer certificates of such insurance, 
acceptable to the Owner;  these certificates shall contain a provision that the coverage afforded 
under the policies will not be canceled or materially changed until at least fifteen (15) days prior 
written notice has been given to the Owner and Engineer. 

6.00. CONTRACTOR’S RESPONSIBILITIES. 

6.01. SUPERVISION AND SUPERINTENDENCE.  The Contractor shall supervise and direct the Work 
efficiently and with the Contractor’s best skill and attention.  The Contractor shall be solely 
responsible for the means, methods, techniques, sequences and procedures of construction, but 
the Contractor shall not be solely responsible for the negligence of others in the design or selection 
of a specific means, method, technique, sequence or procedure of construction which is indicated 
in and required by the Contract Documents.  The Contractor shall be responsible to see that the 
finished Work complies accurately with the Contract Documents. 

 
6.02. RESIDENT SUPERINTENDENT.  The Contractor shall keep on the Work site at all times during its 

progress a competent resident superintendent, who shall not be replaced without written notice to 
the Owner and Engineer.  The superintendent will be the Contractor’s representative at the site 
and shall have authority to act on behalf of the Contractor.  All communications given to the 
superintendent shall be as binding as if given to the Contractor. 

 
6.03. LABOR, MATERIALS AND EQUIPMENT.  The Contractor shall furnish all materials, equipment, labor, 

transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, 
telephone, water and sanitary facilities, and all other facilities and incidentals necessary for the 
execution, testing, initial operation, and completion of the Work. 

All materials and equipment shall be new, except as otherwise provided in the Contract Documents.  
If required by the Engineer, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment.  All materials and equipment shall be applied, installed, 
connected, erected, used, cleaned and conditioned in accordance with the instructions of the 
applicable manufacturer, fabricator or processors, except as otherwise provided in the contract 
Documents. 

The Contractor shall be fully responsible for all acts and omissions of the Contractor’s 
Subcontractors and of persons and organizations directly or indirectly employed by them, and of 
persons and organizations for whose acts any of them may be liable to the same extent that the 
Contractor is responsible for the acts and omissions of persons directly employed by the Contractor.  
Nothing in the Contract Documents shall create any contractual relationship between the Owner 
or Engineer and any Subcontractor or other person or organization having a direct contact with the 
Contractor, nor shall it create any obligation on the part of the Owner or Engineer to pay or to see 
to the payment of any monies due any Subcontractor or any other person or organization, except 
as may otherwise be required by law.  The Owner or Engineer may furnish to any Subcontractor 
or other person or organization, to the extent practicable, evidence of amounts paid to the 
Contractor on account of specific Work done in accordance with the schedule of values. 

The divisions and sections of the Specifications and the identification of any Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or delineating the Work to be 
performed by any specific trade. 



 

 

The Contractor agrees to bind specifically every Subcontractor to the specific terms and conditions 
of the Contract Documents for the benefit of the Owner. 

All Work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate 
agreement between the Contractor and the Subcontractor which shall contain provisions that waive 
all rights the contracting parties may have against one another for damages caused by fire or other 
perils covered by insurance, except such rights as they may have to the proceeds of such insurance.  
The Contractor shall pay each Subcontractor a just share of any insurance monies received by the 
Contractor. 

 
6.04. PATENT FEES AND ROYALTIES.  The Contractor shall pay all license fees and royalties and assume 

all costs incident to the use in the performance in the Work of any invention, design, process, 
product or device which is the subject of patent rights or copyrights held by others.  If a particular 
invention, design, process, product or device is specified in the Contract Documents for use in the 
performance of the Work and if to the actual knowledge of the Owner or Engineer its use is subject 
to patent rights or copyrights calling for the payment of any license fee or royalty to others, the 
existence of such rights shall be disclosed by the Owner in the Contract Documents.  The Contractor 
shall indemnify and hold harmless the Owner and Engineer and anyone directly or indirectly 
employed by either of them from and against all claims, damages, losses and expenses (including 
attorneys’ fees) arising out of any infringement of patent rights or copyrights incident to the use in 
the performance of the Work  or resulting from the incorporation in the Work of any invention, 
design, process, product or device not specified in the Contract Documents, and shall defend all 
such claims in connection with any alleged infringement of such rights. 

 
6.05. PERMITS.  The Contractor shall obtain and pay for all construction permits and licenses and shall 

pay all  governmental charges and inspection fees necessary for the prosecution of the Work, 
which are applicable at the time of his/her Bid.  The Owner shall assist the Contractor, when 
necessary, in obtaining such permits and licenses.  The Contractor shall also pay all public utility 
charges necessary for the meter/service connections to place installed devices into working order 
and placing said service accounts in the name of the City of Bloomington, or their assigned 
designee. 

 
6.06. LAWS AND REGULATIONS.  The Contractor shall give all notices and comply with all laws, ordinances, 

rules and regulations applicable to the Work.  If the Contractor observes that the Specifications or 
Drawings are in conflict therewith, the Contractor shall give the Engineer prompt written notice 
thereof, and any necessary changes shall be adjusted by an appropriate Modification.  If the 
Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and 
regulations, and without such notice to the Engineer, the Contractor shall bear all costs arising 
there from; however, it shall not be the Contractors primary responsibility to make certain that the 
Specifications and Drawings are in accordance with such laws, ordinances, rules and regulations. 

 
6.07.  TAXES.  The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid 

by the Contractor in accordance with the law of the place where the work is to be performed.  The 
Owner is exempt from sales tax on products permanently incorporated into the work.  The 
Contractor may obtain sales tax exemption for such materials, products, and equipment and may 
obtain an Indiana General Sales Tax Exemption Certificate from the Owner. 

 



 

 

6.08. Use OF PREMISES.  The Contractor shall confine their equipment, the storage of materials and 
equipment and  the operations of the Contractor’s workmen to areas permitted by law, ordinances, 
permits, or the requirements of the Contract Documents, and shall not unreasonably encumber the 
premises with materials or equipment.  No assumptions of allowable traffic closures shall be made 
by the Contractor unless specifically called for in a “Maintenance of Traffic” plan should one exist.  
All roadway and lane closures must be approved by the Engineer prior to implementing the closure 
and a ‘Notice of Intent’ to close a lane or roadway must be delivered in writing to the Engineer by 
the Wednesday preceding the week of the desired closure date or time so proper notification can 
be given to the required personnel. 

The Contractor shall not load nor permit any part of any structure to be loaded with weights that 
will endanger the structure, nor shall the Contractor subject any part of the Work to stresses or 
pressures that will endanger it. 

6.09. RECORD DRAWINGS.  The Contractor shall keep one record copy of all Specifications, Drawings, 
Addenda, Modifications, and Shop Drawings at the site in good order and annotated to show all 
changes made during the construction process.  These shall be available to the Engineer and shall 
be delivered to the Engineer for the Owner upon completion of the Project and prior to final 
payment. 

 
6.10. SAFETY AND PROTECTION.  The Contractor shall be responsible for initiating, maintaining and 

supervising all safety precautions and programs in connection with the Work.  The Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury, or loss to: all employees on the Work and other persons who may be 
affected thereby.  This includes ensuring the safety of pedestrians, bicyclist, and motorists who are 
allowed to access the site during the project.  All the Work and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the site or 
adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and 
utilities not designated for removal, relocation, or replacement in the course of construction. 

 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of 
any public body having jurisdiction for the safety of persons or property or to protect them from 
damage, injury or loss.  The Contractor shall notify owners of adjacent utilities when prosecution 
of the Work may affect them.  All damage, injury or loss to any property caused directly or 
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them may be liable, shall be remedied 
by the Contractor:  except damage or loss attributable to the fault of Drawings or Specifications or 
to the acts or omissions of the Owner or Engineer or anyone employed by either of them or anyone 
for whose acts either of them may be liable, and not attributable, directly or indirectly, in whole or 
in part, to the fault or negligence of the Contractor.  The Contractor’s duties and responsibilities 
for the safety and protection of the Work shall continue until such time as all the Work is completed 
and the Engineer has issued a notice to the Owner and Contractor in accordance with 
Supplementary Conditions that the Work is acceptable. 

 

6.11. SUPERINTENDENT OF SAFETY.  The Contractor shall designate a responsible member of his or her 
organization at  the site whose duty shall be the prevention of accidents.  This person shall be the 
Contractor’s superintendent unless otherwise designated in writing by the Contractor to the Owner.  
The Superintendent of Safety shall be responsible for the maintenance of traffic control devices 
and personnel in accordance with the Manual on Uniform Traffic Control Devices (M.U.T.C.D.) for 



 

 

work zone safety.  Weekly “Sign and Barricade Reports” are to be submitted by the Superintendent 
of Safety. 

 
6.12. EMERGENCIES.  In emergencies affecting the safety of persons or the Work or property at the site 

or adjacent thereto, the Contractor, without special instruction or authorization from the Engineer 
or Owner, is obligated to act, at the Contractor’s discretion, to prevent threatened damage, injury 
or loss.  The Contractor shall give the Engineer prompt written notice of any significant changes in 
the Work or deviations from the Contract Documents caused thereby, and a Change Order shall 
thereupon be issued covering the changes and deviations involved.  If the Contractor believes that 
additional work done by the Contractor in an emergency which arose from causes beyond the 
Contractor’s control entitles the Contractor to an increase in the Contract Price or an extension of 
the Contract Time, the Contractor may make a claim therefore. 

 
6.13. INDEMNIFICATION.  The Contractor shall indemnify and hold harmless the Owner and Engineer and 

their agents and employees from and against all claims, damages, losses and expenses including 
attorneys’ fees arising out of or resulting from the performance of the Work, provided that any 
such claim, damage, loss or expense: is attributable to bodily injury, sickness, disease or death, or 
to injury to or destruction of tangible property (other than the Work itself) including the loss of use 
resulting there from and is caused in whole or in part by any negligent act or omission of the 
Contractor, any Subcontractor, anyone directly or indirectly employed by any of them or anyone 
for whose acts any of them may be liable regardless of whether or not it is caused in part by a 
party indemnified hereunder.  In any and all claims against the Owner or Engineer or any of their 
agents or employees by any employee of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them or anyone  for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or type 
of damages, compensation or benefits payable by or for the Contractor or any Subcontractor under 
workmen’s compensation acts, disability benefit acts or other employee benefit acts.  The 
indemnification obligations of the Contractor shall not extend to the liability of the Engineer, the 
Engineer’s agents or employees arising out of: the preparation of maps, drawings, opinions, 
reports, surveys, Change Orders, designs, or specifications or the giving of or the failure to give 
directions or instructions by the Engineer, his or her agents or employees, provided such giving or 
failure to give is the primary cause of injury or damage. 

 

7.00. WORK BY OTHERS. 

The Owner may perform additional work related to the Project by its own forces, or the Owner may let 
other direct contracts therefore which shall contain General Conditions similar to these.  The Contractor 
shall afford the other contractors who are parties to such direct contracts (or the Owner, if Owner is 
performing the additional work) reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of work, and shall properly connect and coordinate the Contractor’s Work 
with theirs. 

If any part of the Contractor’s Work depends for proper execution or results upon the work of any such 
other contractor (or Owner), the Contractor shall inspect and promptly report to the Engineer in writing 
any defects or deficiencies in such work that render it unsuitable for such proper execution and results.  
The Contractor’s failure to so report shall constitute an acceptance of the other work as fit and proper for 
the relationship of the Contractor’s Work except as to defects and deficiencies which may appear in the 
other work after the execution of the Contractor’s Work. 



 

 

The Contractor shall do all cutting, fitting, and patching of the Contractor’s Work that may be required to 
make its several parts come together properly and fit it to receive or be received by such other work.  The 
Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering their work 
and will only cut or alter their work with the written consent of the Engineer and of the other contractors 
whose work will be affected. 

If the performance of additional work by other contractors or the Owner is not noted in the Contract 
Documents prior to the execution of the contract, written notice thereof shall be given to the Contractor 
prior to starting any additional work.  If the Contractor believes that the performance of any such additional 
work by the Owner or others involves the Contractor in additional expense or entitles the Contractor to an 
extension of the Contract Time, the Contractor may make a claim therefore. 

 

8.00. OWNER’S RESPONSIBILITIES. 

The Owner shall issue all communications to the Contractor through the Engineer. 

In case of termination of the employment of the Engineer, the Owner shall appoint an engineer against 
whom the Contractor makes no reasonable objection, whose status under the Contract Documents shall 
be that of the former Engineer.  Any dispute in connection with such an appointment shall be subject to 
arbitration. 

The Owner shall furnish the data required of the Owner under the Contract Documents promptly and shall 
make payments to the Contractor promptly after they are due. 

In addition to the Owner’s rights to request changes in the Work, the Owner shall be obligated to execute 
Change Orders. 

9.00. ENGINEER’S STATUS DURING CONSTRUCTION. 

9.01. OWNER’S REPRESENTATIVE.  The Engineer will be the Owner’s representative during the 
construction period.  The duties and responsibilities and the limitations of authority of the Engineer 
as the Owner’s representative during construction are set forth in these General Conditions and 
shall not be extended without the written consent of the Owner and the Engineer. 

 
9.02. CLARIFICATIONS AND INTERPRETATIONS.  The Engineer will issue with reasonable promptness such 

written  clarifications or interpretations of the Contract Documents (in the form of Drawings or 
otherwise) as the Engineer may determine necessary, which shall be consistent with or reasonably 
inferable from the overall intent of the Contract Documents.  If the Contractor believes that a 
written clarification and interpretation entitles the Contractor to an increase in the Contract Price, 
the Contractor may make a claim therefore. 

 
9.03. REJECTING DEFECTIVE WORK.  The Engineer will have authority to reject Work which is “defective” 

(which  term is hereinafter used to describe Work that is unsatisfactory, faulty or defective, or does 
not conform to the requirements of the Contract Documents or does not meet the requirements of 
any inspection, test or approval referred to in the Specifications, or has been damaged prior to the 
Engineer’s recommendation of final payment).  The Engineer will also have authority to require 
special inspection or special testing of the Work whether or not the Work is fabricated, installed or 
completed. 

 
9.04. DECISIONS ON DISAGREEMENTS.  The Engineer will be the interpreter of the requirements of the 

Contract Documents and the judge of the performance hereunder.  In the Engineer’s capacity as 
interpreter and judge he/she will exercise his/her best efforts to insure faithful performance by 



 

 

both Owner and Contractor.  He or she will not show partiality to either and will not be liable for 
the result of any interpretation or decision rendered in good faith.  Claims, disputes, and other 
matters relating to the execution and progress of the Work or the interpretation of or performance 
under the Contract Documents shall be referred to the Engineer for decision, which the Engineer 
will render in writing within a reasonable time. 

 
9.05. ARBITRATION.  Either the Owner or the Contractor may demand arbitration with respect to any 

such claim, dispute, or other matter that has been referred to the Engineer, except any which have 
been waived by the making or acceptance of final payment, such arbitration to be in accordance 
with these General Conditions.  However, no demand for arbitration of any such claim, dispute, or 
other matter shall be made until the earlier of (a) the date on which the Engineer has rendered 
his/her decision or (b) the tenth day after the parties have presented their evidence to the Engineer 
if he/she has not rendered his/her written decision before that date.  No demand for arbitration 
shall be made later than thirty (30) days after the date on which the Engineer rendered his/her 
written decision in respect to the claim, dispute or other matter as to which arbitration is sought; 
and the failure to demand arbitration within said thirty (30) day period shall result in the Engineer’s 
decision being final and binding upon the Owner and the Contractor.  If the Engineer renders a 
decision after arbitration proceedings have been initiated, such decision may be entered as 
evidence but shall not supersede the arbitration proceedings, except where the decision is 
acceptable to the parties concerned. 

 
9.06. LIMITATIONS ON THE ENGINEER’S RESPONSIBILITIES.  Neither the Engineer’s authority to act under 

this article or elsewhere in the Contract Documents nor any decision made by the Engineer in good 
faith either to exercise or not exercise such authority shall give rise to any duty or responsibility of 
the Engineer to the Contractor, any Subcontractor, any material, manufacturer, fabricator, supplier 
or any of their agents or employees or any other person performing any of the Work. 

The Engineer will not be responsible for the Contractor’s means, methods, techniques, sequences, 
or procedures of construction, or the safety precautions and programs incident thereto, and the 
Engineer will not be responsible for the Contractor’s failure to perform the Work in accordance with 
the Contract Documents. 

The Engineer will not be responsible for the acts or omissions of the Contractor, or any 
Subcontractors, or any of Contractor’s or their agents or employees or any other persons at the 
site or otherwise performing any of the Work. 

 

10.00. CHANGES IN THE WORK.   

Without invalidating the Agreement, the Owner may, at any time or from time to time, order additions, 
deletions or revisions in the Work; these will be authorized by Change Orders and initiated through a Field 
Order or Work Change Directive from the Engineer or Owner.  Upon receipt of a Change Order, the 
Contractor shall proceed with the Work involved.  All such Work shall be executed under the applicable 
conditions of the Contract Documents.  If any Change Order causes an increase or decrease in the Contract 
Price or an extension or shortening of the Contract Time, an equitable adjustment will be made as provided 
in these General Conditions on the basis of a claim made by either party. 

The Engineer may authorize minor changes or alterations in the Work not involving extra cost and not 
inconsistent with the overall intent of the Contract Documents.  These may be accomplished by a Field 
Order or Work Change Directives.  If the Contractor believes that any minor change or alteration authorized 



 

 

by the Engineer entitles Contractor to an increase in the Contract Price, the Contractor may make a claim 
therefore. 

Additional work performed by the Contractor without authorization of a Change Order will not entitle him 
or her to an increase in the Contract Price or an extension of the Contract Time, except as otherwise 
provided herein. 

The Owner shall execute appropriate Change Orders prepared by the Engineer covering changes in the 
Work to be performed as provided herein and any other claim of the Contractor for a change in the Contract 
Time or the Contract Price which is confirmed by the Engineer. 

It is the Contractor’s responsibility to notify his or her Surety of any changes affecting the general scope of 
the Work or change in the Contract Price and the amount of the applicable Bonds shall be adjusted 
accordingly. 

 

11.00. CHANGE OF CONTRACT PRICE. 

The Contract Price constitutes the total compensation payable to the Contractor for performing the Work.  
All duties, responsibilities and obligations assigned to or undertaken by the Contractor shall be at  the 
Contractor’s expense without change in the Contract Price. 

The Contract Price may only be changed by a Change Order.  Any claim for an increase in the Contract 
Price shall be based on written notice delivered to the Owner and Engineer within twenty (20) days of the 
occurrence of the event giving rise to the claim.  Notice of the amount of the claim with supporting data 
shall be delivered within forty-five (45) days of such occurrence unless the Engineer allows an additional 
period of time to ascertain accurate cost data.  All claims for adjustments in the Contract Price shall be 
determined by the Engineer if the Owner and the Contractor cannot otherwise agree on the amount 
involved.  Any change in the Contract Price resulting from any such claim shall be incorporated in a Change 
Order.  All changes requested by the Engineer or Owner must be submitted to the Contractor in the form 
of a Field Order, at which time, the contractor shall provide in return a request for a change order with the 
prices for said requested work detailed by item and quantity for the Engineer and Owner to review for 
acceptance and so they can issue a Change Order for the approved work. 

The value of any Work covered by a Change Order or of any claim for an increase or decrease in the 
Contract Price shall be determined in one of the following ways: 

Where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of unit prices to the quantities of the items involved. 

By mutual acceptance of a lump sum. 

On the basis of the Cost of the Work plus a Contractor’s Fee for overhead and profit (determined in 
accordance with the following paragraphs). 

 

11.01. COST OF THE WORK.  The term “Cost of the Work” means the sum of all costs necessarily incurred 
and paid by the Contractor in the proper performance of the Work.  Except as otherwise may be 
agreed to in writing by the Owner, such costs shall be in amounts no higher than those prevailing 
in the locality of the Project, and shall include only the following items: 

Payroll costs for employees in the direct employ of the Contractor in the performance of the Work 
under schedules of job classifications set forth in the Wage Scale Determination.  Payroll costs for 
employees not employed full time on the Work shall be apportioned on the basis of their time spent 
on the Work.  Payroll costs shall include, but not be limited to, salaries and wages plus the cost of 



 

 

fringe benefits which shall include social security contributions, unemployment, excise and payroll 
taxes, worker’s compensation, health and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto.  Such employees shall include superintendents and foremen at the 
site.  The expenses of performing Work after regular working hours, on Sunday or legal holidays 
shall be included in the above to the extent authorized by the Owner. 

The cost of all materials and equipment furnished and incorporated in the Work, including costs of 
transportation and storage thereof, and manufacturers’ field services required in connection 
therewith.  All cash discounts shall accrue to the Contractor unless the Owner deposits funds with 
the Contractor with which to make payments, in which case the cash discounts shall accrue to the 
Owner.  All trade discounts, rebates and refunds, and all returns from sale of surplus materials and 
equipment shall accrue to the Owner, and the Contractor shall make provisions so that they may 
be obtained. 

Payments made by the Contractor to the Subcontractors for Work performed by the 
Subcontractors.  If required by the Owner, the Contractor shall obtain competitive bids from 
Subcontractors acceptable to the Owner and shall deliver such bids to the Owner, who will then 
determine with the advice of the Engineer which bids will be accepted.  If a subcontract provides 
that the Subcontractor is to be paid on the basis of Cost of the Work Plus a Fee, the Subcontractor’s 
Cost of the Work shall be determined in the same manner as the Contractor’s Cost of the Work.  
All subcontracts shall be subject to the other provisions of the Contract Documents insofar as 
applicable. 

Costs of special consultants (including, but not limited to, engineers, architects, testing laboratories, 
surveyors, lawyers and accountants) employed for services specifically related to the Work. 

 

11.02. SUPPLEMENTAL COSTS include the following: 

The proportion of necessary transportation, traveling and subsistence expenses of the Contractor’s 
employees incurred in discharge of duties connected with the Work. 

The cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office and temporary facilities at the site and hand tools not owned by the 
workmen, which are consumed in the performance of the Work, and cost less market value of such 
items used but not consumed which remain the property of the Contractor. 

Rentals of all construction equipment and machinery and the parts thereof whether rented from 
the Contractor or others in accordance with the rental agreements approved by the Owner with 
the advice of the Engineer, and the costs of transportation, loading, unloading, installation, 
dismantling and removal thereof - all in accordance with the terms of said rental agreements.  The 
rental of any such equipment, machinery or parts shall cease when the use thereof is no longer 
necessary for the Work. 

Sales, use or similar taxes related to the Work, and for which the Contractor is liable, imposed by 
any governmental authority. 

Deposits lost for causes other than the Contractor’s negligence, royalty payments and fees for 
permits and licenses. 

Losses, damages and expenses, not compensated by insurance or otherwise, sustained by the 
Contractor in connection with the execution of, and to, the Work, provided they have resulted from 
causes other than the negligence of the Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable.  Such losses shall 
include settlements made with the written consent and approval of the Owner.  No such losses, 



 

 

damages and expenses shall be included in the Cost of the Work for the purpose of determining 
the Contractor’s fee.  If, however, any such loss or damage requires reconstruction and the 
Contractor is placed in charge thereof, the Contractor shall be paid for the Contractor’s services a 
fee proportionate to that stated under Contractor’s Fee. 

The cost of utilities, fuel and sanitary facilities at the site. 

Minor expenses such as telegrams, long distance phone calls, telephone service at the site, 
expressage and similar petty cash items in connection with the Work. 

The cost of premiums for additional bonds and insurance required because of changes in the Work. 

 

11.03  The term “COST OF THE WORK” shall not include any of the following: 

Payroll costs and other compensation of the Contractor’s officers, executives, principals (of 
partnership and sole proprietorships), general managers, engineers, architects, estimators, 
lawyers, auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, 
and other personnel employed by the Contractor, whether at the site or in the Contractor’s principal 
or a branch office for general administration of the Work and not specifically included in the agreed 
upon schedule of job classifications - all of which are to be considered administrative costs covered 
by the Contractor’s Fee. 

Expenses of the Contractor’s principal and branch offices other than the Contractor’s office at the 
site. 

Any part of the Contractor’s capital expenses, including interest on the Contractor’s capital 
employed for the Work and charges against the Contractor for delinquent payments. 

Cost of premiums for all bonds and for all insurance policies whether or not the Contractor is 
required by the Contract Documents to purchase and maintain the same (except as otherwise 
provided above). 

Costs due to the negligence of the Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not limited to 
the correction of defective Work, disposal of materials or equipment wrongly supplied and making 
good any damage to property. 

Other overhead or general expense costs of any kind not specifically and expressly included in the 
Cost of the Work. 

 

11.04. CONTRACTOR’S FEE.  The Contractor’s Fee which includes the Contractor’s overhead and profit shall 
be determined as follows: 

A mutually acceptable fee; or, if none can be agreed upon, 

A fee based on the following percentages of the various portions of the Cost of the Work: 

for payroll costs and the cost of all materials and equipment included in the Work, 
the Contractor’s Profit shall be ten percent. 

for payments to Subcontractors, the Contractor’s Profit shall be five percent; and 
if a subcontract is on the basis of Cost of the Work Plus a Fee, the maximum 
allowable to the Subcontractor as a fee for overhead and profit shall be ten 
percent, and 



 

 

no fee shall be payable on the basis of costs of special consultants or supplemental 
costs. 

11.05. CREDIT.  The amount of credit to be allowed by the Contractor to the Owner for any such change 
which results in a net decrease in cost, will be the amount of the actual net decrease.  When both 
additions and credits are involved in any one change, the combined overhead and profit shall be 
figured on the basis of the net increase, if any. 

Whenever the cost of any Work is to be determined pursuant to preceding paragraphs, the 
Contractor will submit in form prescribed by the Engineer an itemized cost breakdown together 
with supporting data. 

11.06. UNIT PRICE WORK.  Where the Contract Documents provide that all or part of the Work is to be 
Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an 
amount equal to the sum of the unit price for each separately identified item of Unit Price Work 
times the approximate quantity of each item as indicated in the Agreement.  

The approximated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor 
for Unit Price Work will be based on actual quantities. 

Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

Engineer will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such 
matters before rendering a written decision thereon (by recommendation of an Application for 
Payment or otherwise). Engineer’s written decision thereon will be final and binding (except as 
modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and 
Contractor, and the final adjustment of Contract Price will be set forth in a Change Order. 

12.00. CHANGE OF CONTRACT TIME.   

The Contract Time may only be changed by a Change Order.  Any claim for an extension in the Contract 
Time shall be based on written notice delivered to the Owner and Engineer within twenty (20) days of the 
occurrence of the event giving rise to the claim.  Notice of the extent of the claim with supporting data 
shall be delivered within forty-five (45) days of such occurrence unless the Engineer allows an additional 
period of time to ascertain more accurate data.  All claims for adjustment in the Contract Time shall be 
determined by the Engineer if the Owner and the Contractor cannot otherwise agree.  Any change in the 
Contract Time resulting from any such claim shall be incorporated in a Change Order.  Computation of 
Contract time shall be in accordance with the contract agreement and not that of the Indiana Department 
of Transportation (INDOT). 

The Contract Time will be extended in an amount equal to time lost due to delays beyond the control of 
the Contractor if the Contractor makes a claim therefore as provided in the preceding paragraph.  A claim 
for an extension of the Contract Time otherwise allowable under the Contract Documents, shall be granted 
only to the extent the time lost exceeds the float, using Critical Path analysis as called for in Section 2.08 
above, for a delayed activity at the time of the event giving rise to the Claim.  Float, whether expressly 
disclosed or implied in any manner, is jointly owned by the project participants.  Such delays shall include, 
but not be restricted to, acts or neglect by any separate contractor employed by the Owner, fires, floods, 
labor disputes, epidemics, abnormal weather conditions, or acts of God.   

All time limits stated in the Contract Documents are of the essence of the Agreement.  The Contractor 
agrees to make no monetary claim for delays, interferences or hindrances of any kind in the performance 
of this Contract occasioned by any act or omission to act of the Owner or any other party, and agrees that 



 

 

any such claim shall be fully compensated for by an extension of time to complete performance of the work 
where Critical Path analysis shows such an extension of time is warranted. 

 
13.00. LIQUIDATED DAMAGES. 

Liquidated damages shall be paid to the Owner in accordance with the Agreement.  If no provision is made 
in the Agreement, liquidated damages shall be paid as follows: 

In the event the Contractor fails to satisfactorily complete the entire Work contemplated and provided for 
under this contract on or before the date of completion as determined and described elsewhere herein, the 
Owner shall deduct from the amount due the Contractor the sum of One Thousand Dollars ($1000.00) for 
each calendar day of delay, which sum is agreed upon not as a penalty, but as a fixed and liquidated 
damage for each day of such delay, to be paid in full and subject to no deduction, it being understood and 
agreed that timely completion is of the essence.  If the monies due the Contractor are less than the amount 
of such liquidated damages, then the Contractor or the Contractor’s surety shall pay the balance to the 
Owner. 

14.00. WARRANTY AND GUARANTEE:  TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK. 

14.01. WARRANTY AND GUARANTEE.  The Contractor warrants and guarantees to the Owner and Engineer 
that all  materials and equipment will be new unless otherwise specified and that all Work will be 
of good quality  and free from faults or defects and in accordance with the requirements of the 
Contract Documents and of any inspections, tests or approvals referred to in the Tests and 
Inspection paragraph.  All unsatisfactory Work, all faulty or defective Work, and all Work not 
conforming to the requirements of the Contract Documents at the time of acceptance thereof or 
of such inspections, tests or approvals,  shall be considered defective.  Prompt notice of all defects 
shall be given to the Contractor.  All defective  Work, whether or not in place, may be rejected, 
corrected, or accepted as provided herein. 

 
14.02. TESTS AND INSPECTIONS.  If the Contract Documents, laws, ordinances, rules, regulations or orders 

of any public authority having jurisdiction require any Work to specifically be inspected, tested, or 
approved by some public body, the Contractor shall assume full responsibility therefore, pay all 
costs in connection therewith and furnish the Engineer the required certificates of inspection, 
testing, or approval.  All other inspections, tests, or approvals required by the Contract Documents 
shall be performed by organizations acceptable to the Owner and the Contractor and the costs 
thereof shall be borne by the Owner unless otherwise specified. 

The Contractor shall give the Engineer timely notice of readiness of the Work for all inspections, 
tests or approvals.  If any such Work required so to be inspected, tested or approved is covered 
without written concurrence of the Engineer, it must, if requested by the Engineer, be uncovered 
for observation, and such uncovering shall be at the Contractor’s expense unless the Contractor 
has given the Engineer timely notice of the Contractor’s intention to cover such Work and the 
Engineer has not acted with reasonable promptness in response to such notice.  This timeframe of 
notification shall be no less than 2 hours, and occur during normal working hours of the City of 
Bloomington (Monday through Friday – 8:00a.m. to 5:00p.m.)  Requests for inspection during all 
other hours shall receive 48 hours’ notice. 

Neither observations by the Engineer nor inspections, tests or approvals by persons other than the 
Contractor shall relieve the Contractor from his/her obligations to perform the Work in accordance 
with the Contract Documents. 



 

 

14.03. ACCESS TO WORK.  Owner, Engineer, their consultants and other representatives and personnel of 
Owner, independent testing laboratories, and authorities having jurisdiction have access to the Site 
and the Work at reasonable times for their observation, inspection, and testing. Contractor shall 
provide them proper and safe conditions for such access and advise them of Contractor’s safety 
procedures and programs so that they may comply with such procedures and programs as 
applicable. 

 
14.04. UNCOVERING WORK.  If any Work is covered contrary to the written request of the Engineer, it 

must, if requested by the Engineer, be uncovered by the Contractor for the Engineer’s observation 
and replaced at the Contractor’s expense. 

If any Work has been covered which the Engineer has not specifically requested to observe prior 
to its being covered, or if the Engineer considers it necessary or advisable that covered Work be 
inspected or tested by others, the Contractor, at the Engineer’s request, shall uncover, expose or 
otherwise make available for observation, inspection or testing as the Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material and equipment.  If it is 
found that such Work is defective, the Contractor shall bear all the expenses of such uncovering, 
exposure, observation, inspection and testing and of satisfactory reconstruction, including 
compensation for additional professional services, and an appropriate deductive Change Order shall 
be issued.  If, however, such Work is not found to be defective, the Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable 
to such uncovering, exposure, observation, inspection, testing and reconstruction if the Contractor 
makes a claim therefore. 

 
14.05. OWNER MAY STOP THE WORK.  If the Work is defective, or the Contractor fails to supply sufficient 

skilled workmen or suitable materials or equipment, or if the Contractor fails to make prompt 
payment to Subcontractors or for labor, materials or equipment, the Owner may order the 
Contractor to stop the Work, or any portion thereof, until the cause for such order has been 
eliminated;  however, this right of the Owner to stop the Work shall not give rise to any duty on 
the part of the Owner to exercise this right for the benefit of the Contractor or any other party. 

 
14.06. CORRECTION OR REMOVAL OF DEFECTIVE WORK.  If required by the Engineer prior to his/her 

recommendation of final payment, the Contractor shall promptly, without cost to the Owner and 
as specified by the Engineer, either correct any defective Work, whether or not fabricated, installed 
or completed, or, if the Work has been rejected by the Engineer, remove it from the site and 
replace it with non-defective Work.  If the Contractor does not correct such defective Work within 
a reasonable time, all as specified in a written notice from the Engineer, the Owner may have the 
deficiency corrected or the rejected Work removed and replaced.  All direct or indirect costs of such 
correction or removal and replacement, including compensation for additional professional services, 
shall be paid by the Contractor, and an appropriate deductive Change Order shall be issued.  The 
Contractor shall also bear the expenses of making good all Work of others destroyed or damaged 
by the Contractor’s correction, removal or replacement of his/her defective Work. 

 
14.07. CORRECTION PERIOD.  If, after final payment and prior to the expiration of one year after the date 

of Substantial Completion (unless a longer period is set forth in the Supplementary Conditions) or 
such longer period as may be prescribed by law or by the terms of any applicable special guarantee 
required by the Contract Documents, any Work is found to be defective, the Contractor shall 
promptly, without cost to the Owner and in accordance with the Owner’s written instructions, either 
correct such defective Work or, if it has been rejected by the Owner, remove it from the site and 



 

 

replace it with non-defective Work.  If the Contractor does not promptly comply with the terms of 
such instructions, the Owner may have the defective Work removed and replaced, and all direct 
and indirect costs of such removal and replacement, including compensation for additional 
professional services, shall be paid by the Contractor. 

 
14.08. ACCEPTANCE OF DEFECTIVE WORK.  If, instead of requiring correction or removal and replacement 

of defective Work, the Owner (and, prior to final payment, the Engineer) prefers to accept it, the 
Engineer or Owner may do so.  In such case, if acceptance occurs prior to final payment, a Change 
Order shall be issued incorporating the necessary revisions in the Contract Documents, including 
appropriate reduction in the Contract Price; or, if the acceptance occurs after final payment, an 
appropriate amount shall be paid by the Contractor to the Owner. 

 
14.09. NEGLECTED WORK BY THE CONTRACTOR.  If the Contractor should fail to prosecute the Work in 

accordance with the Contract Documents, including any requirements of the progress schedule, 
the Owner, after seven (7) days written notice to the Contractor may, without prejudice to any 
other remedy the Owner may have, make good such deficiencies and the cost thereof (including 
compensation for additional professional services) shall be charged against the Contractor if the 
Engineer agrees with such action, in which case a Change Order shall be issued incorporating the 
necessary revisions in the Contract Documents including an appropriate reduction in the Contract 
Price.  If the payments then or thereafter due the Contractor are not sufficient to cover such 
amount, the Contractor shall pay the difference to the Owner. 

 

15.00. PAYMENTS AND COMPLETION. 

15.01. APPLICATION FOR PROGRESS PAYMENT.  The Contractor may, no more frequently than every thirty 
(30) days make an estimate of the value of the Work completed, and submit an Application for 
Payment. Progress payments for Unit Price Work will be based on the number of units completed 
during the pay period, as determined under the provisions of Paragraph 11.06.  The estimated cost 
of repairing, replacing, or rebuilding any part of the Work or replacing materials which do not 
conform to the Contract Documents will be deducted from the estimated value.  The Application 
for Payment shall be submitted to the Engineer for review and approval. 

15.01.01.  At least twenty (20) days before the date established in the Agreement for each 
progress payment (but not more often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out and signed by Contractor covering 
the Work completed as of the date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents. 

15.01.02.  If payment is requested on the basis of materials and equipment not incorporated in 
the Work but delivered and suitably stored at the Site or at another location agreed to in 
writing, the Application for Payment must also be accompanied by: (a) a bill of sale, invoice, 
copies of subcontract or purchase order payments, or other documentation establishing 
full payment by Contractor for the materials and equipment; (b) at Owner’s request, 
documentation warranting that Owner has received the materials and equipment free and 
clear of all Liens; and (c) evidence that the materials and equipment are covered by 
appropriate property insurance, a warehouse bond, or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

15.01.03. Beginning with the second Application for Payment, each Application must include an 
affidavit of Contractor stating that all previous progress payments received by Contractor 



 

 

have been applied to discharge Contractor’s legitimate obligations associated with prior 
Applications for Payment. 

15.01.03. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

 
15.02. CONTRACTOR’S WARRANTY OF TITLE.  The Contractor warrants and guarantees that title to all Work, 

materials and equipment covered by any Application for Payment, whether incorporated in the 
Project or not, will pass to the Owner at the time of payment free and clear of all liens, claims, 
security interests and encumbrances (hereafter in these General Conditions referred to as “Liens”). 

 
15.03. REVIEW OF APPLICATION FOR PAYMENT.  The Contractor shall furnish to the Engineer such detailed 

information as the Engineer may request to aid in the review and approval of such Estimates.  The 
Engineer will, within five (5) working days after receipt of each Application for Payment, either 
recommend payment and present the Application to the Owner, or return the Application to the 
Contractor indicating in writing the Engineer’s reasons for refusing to recommend payment.  In the 
latter case, the Contractor may make the necessary corrections and resubmit the Application.  The 
Owner will pay to the Contractor within forty-five (45) days after receipt of Application.  The escrow 
agent, Owner, and Contractor shall enter into a written escrow agreement.  Under that agreement, 
the Owner shall withhold five percent (5%) of the dollar value of all work satisfactorily completed 
until the Contract work is complete.  Upon substantial completion of the work, any amount retained 
may be paid to the Contractor.  When the work has been substantially completed except for the 
work which cannot be completed due to weather conditions, lack of materials or other reasons 
which in the judgment of the Owner are valid reasons for non-completion, the Owner may make 
additional payments, retaining at all times an amount sufficient to cover the estimated cost of the 
work still to be completed.  Such Applications for Payment are processed on a regular biweekly 
schedule, which will be provided to the Contractor. 

 
15.04. FINAL INSPECTION.  When the Work has been substantially completed and at a time mutually 

agreeable to the Owner, Engineer, and Contractor, the Engineer and Contractor shall make a final 
walk-through inspection of the Work.  The Engineer shall report to the Owner his/her findings as 
to the acceptability and completeness of the Work. 

 
15.05. APPLICATION FOR FINAL PAYMENT.  Upon written notice from the Engineer that Work is completed 

and acceptable as provided in the Supplementary Conditions, the Contractor shall make application 
for final payment following the procedure for progress payments.  The final Application for Payment 
shall be accompanied by all other documentation called for in the Contract Documents and such 
other data and schedules as the Engineer may reasonably require. 

 
15.06. FINAL PAYMENT.  If, on the basis of the Engineers observation and review of the Work during 

construction, his/her final inspection and his/her review of the final Application for Payment, all as 
required by the Contract Documents, the Engineer is satisfied that the Work has been completed 
and the Contractor has fulfilled all of his/her obligations under the Contract Documents, the 
Engineer will, within ten (10) days after receipt of the final Application for Payment, present the 
Application to the Owner for Payment.  Thereupon the Engineer will give written notice to the 
Contractor that the Work is acceptable subject to the provisions of the paragraph regarding waiver 
of claims.  Otherwise, the Engineer will return the Application to the Contractor, indicating in writing 
his/her reasons for refusing to recommend final payment, in which case the Contractor shall make 



 

 

the necessary corrections and resubmit the Application.  The Owner shall, within forty-five (45) 
days of presentation to the Owner of the final Application for Payment, pay the Contractor the 
entire sum found to be due after deducting all amounts to be retained under any provision of the 
Contract Documents. 

 
15.07. CONTRACTOR’S CONTINUING OBLIGATION.  The Contractor’s obligation to perform the Work and 

complete the Project in accordance with the Contract Documents shall be absolute.  Neither 
recommendation of any  progress or final payment by the Engineer, nor the issuance of a certificate 
of Substantial Completion, nor any payment by the Owner to the Contractor under the Contract 
Documents, nor any use or occupancy of the Project or any part thereof by the Owner, nor any act 
of acceptance by the Owner nor any failure to do so, nor any correction of defective Work by the 
Owner shall constitute an acceptance of Work not in accordance with the Contract Documents. 

 
15.08. WAIVER OF CLAIMS.  The making and acceptance of final payment shall constitute: 

a waiver of all claims by the Owner against the Contractor other than those arising from unsettled 
Liens, from defective Work appearing after final inspection or from failure to comply with the 
requirements of the Contract Documents or the terms of any special guarantees specified therein, 
and a waiver of all claims by the Contractor against the Owner other than those previously made 
in writing and still unsettled. 

16.00. SUSPENSION OF WORK AND TERMINATION. 

16.01. OWNER MAY SUSPEND WORK.  The Owner may, at any time and without cause, suspend the Work 
or any  portion thereof for a period of ninety (90) days by notice in writing to the Contractor, which 
shall fix the date on which Work shall be resumed.  The Contractor shall resume the Work on the 
date so fixed.  The Contractor will be allowed an increase in the Contract Price or an extension of 
the Contract Time, or both, directly attributable to any suspension if the Contractor makes a claim 
therefore as provided in these General Conditions. 

 
16.02. OWNER MAY TERMINATE.  If the Contractor is adjudged a bankrupt or insolvent, or if the Contractor 

makes a general assignment for the benefit of his/her creditors, or if a trustee or receiver is 
appointed for the Contractor or for any of his/her property, or if the Contractor files a petition to 
take advantage of any debtor’s act, or to reorganize under the bankruptcy or similar laws, or if the 
Contractor repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, 
or if the Contractor repeatedly fails to make prompt payments to Subcontractors or for labor, 
materials or equipment or if the Contractor disregards laws, ordinances, rules, regulations or orders 
of any public body having jurisdiction, or if the Contractor disregards the authority of the Engineer, 
or if he or she otherwise violates any provision of the Contract Documents, then the Owner may, 
without prejudice to any other right or remedy and after giving the Contractor and the Contractor’s 
Surety seven (7) days’ written notice, terminate the services of the Contractor and take possession 
of the Project and of all materials, equipment, tools, construction equipment and machinery 
thereon owned by the Contractor, and finish the Work by whatever method the Owner may deem 
expedient.  In such case the Contractor shall not be entitled to receive any further payment until 
the Work is finished.  If the unpaid balance of the Contract Price exceeds the direct and indirect 
costs of completing the Project, including compensation for additional professional services, such 
excesses shall be paid to the Contractor.  If such costs exceed the unpaid balance, the Contractor 
shall pay the difference to the Owner.  Such costs incurred by the Owner shall be incorporated in 
a Change Order. 



 

 

Where the Contractor’s services have been so terminated by the Owner, said termination shall not 
affect any rights of the Owner against the Contractor then existing or which may thereafter accrue.  
Any retention or payment of monies by the Owner due the Contractor will not release the Contractor 
from liability. 

Upon seven days written notice to the Contractor, the Owner may, without cause and without 
prejudice to any other right or remedy, elect to abandon the Project and terminate the Agreement.  
In such case, the Contractor shall be paid for all Work executed and any expense sustained plus a 
reasonable profit. 

 

16.03. CONTRACTOR MAY STOP WORK OR TERMINATE.  If, through no act or fault of the Contractor, the 
Work is suspended for a period of more than ninety (90) days by the Owner or under an order of 
court or other public authority, or the Engineer fails to act on any Application for Payment within 
thirty (30) days after it is submitted, or the Owner fails to pay the Contractor any sum 
recommended by the Engineer or awarded by arbitrators within thirty (30) days of its approval and 
presentation, then the Contractor may, upon seven (7) days’ written notice to the Owner and 
Engineer, terminate the Agreement and recover from the Owner payment for all Work executed 
and any expense sustained plus a reasonable profit.  In addition and in lieu of terminating the 
Agreement, if the Engineer has failed to act on an Application for Payment or the Owner has failed 
to make any payment as aforesaid, the Contractor may upon seven (7) days’ notice to the Owner 
and Engineer stop the Work until the Contractor has been paid all amounts then due. 

17.00.  ARBITRATION. 

17.01 As a condition precedent to the commencement of judicial action for resolution of Claims, disputes, 
and other matters in question arising out of, or relating to, the Agreement, including any 
disagreement with Engineer's decisions, either Owner or Contractor shall file a written demand for 
arbitration of the dispute with the other party. 

 
17.02 No demand for arbitration of any Claim, dispute, or other matter that is required to be referred to 

Engineer initially for decision in accordance with Paragraph 10.00, 11.00 and 12.00 of the General 
Conditions may be made until the earlier of (a) the date on which Engineer has rendered a written 
decision or (b) thirty (30) days after the parties have presented their evidence to Engineer if a 
written decision has not been rendered by Engineer before that date. No demand for arbitration of 
any such Claim, dispute, or other matter may be made later than thirty (30) days after the date on 
which Engineer has rendered a written decision in respect thereof; and the failure to demand 
arbitration within said thirty (30) day period shall result in Engineer's decision being final and 
binding upon Owner and Contractor. If Engineer renders a decision after arbitration or judicial 
proceedings have been initiated, such decision may be entered as evidence but will not supersede 
such proceedings, except where the decision is acceptable to the parties concerned. 

 

17.03 In all other cases, the demand for arbitration shall be made within a reasonable time after the 
Claim, dispute, or other matter in question has arisen, and in no event shall any such demand be 
made after the date when institution of legal or equitable proceedings based on such Claim, 
dispute, or other matter in question would be barred by the applicable statute of limitations. 

 

17.04 If the party upon whom the demand for arbitration is made rejects arbitration, or fails to give a 
written response within thirty (30) days after receiving the demand, the other party may commence 
judicial action on the merits of the dispute. If the party upon whom the demand for arbitration is 



 

 

made accepts arbitration, the other party may commence arbitration in accordance with the 
Construction Industry Arbitration Rules of the American Arbitration Association then obtaining. The 
agreement to arbitrate entered into in accordance herewith will be specifically enforceable under 
the prevailing law of any court having jurisdiction. 

 

17.05 If a Claim, dispute, or other matter in question between Owner and Contractor involves the work 
of a Subcontractor, either Owner or Contractor may join such Subcontractor as a party to the 
arbitration between Owner and Contractor. Contractor shall include in all subcontracts a specific 
provision whereby the Subcontractor consents to being joined in an arbitration between Owner 
and Contractor involving the Work of such Subcontractor. Nothing in this paragraph nor in the 
provision of such subcontract consenting to joinder shall create any Claim, right, or cause of action 
in favor of Subcontractor and against Owner, Engineer, or Engineer's Consultants that does not 
otherwise exist 

 

17.06 The award rendered by the arbitrators will be final, and judgment may be entered upon it in any 
court having jurisdiction. 

 

18.00. ENVIRONMENTAL REQUIREMENTS. 

The Contractor, when constructing a project involving trenching and/or other related earth excavation, 
shall comply with the following environmental constraints and be required to install appropriate erosion 
control devices as determined by the City of Bloomington, which may include, but not be limited to the 
placement of inlet protection, silt fencing, check dams, temporary seeding and/or mulching.  All costs for 
this work shall be included in the cost of the base Bid with work performed by the contractor to ensure 
that all erosion in contained on site. 

 
18.01.  WETLANDS.   The Contractor, when disposing of excess, spoil, or other related earth construction 

materials on public or private property, shall not fill in or otherwise convert wetlands. 

 

18.02.  FLOODPLAINS.   The Contractor, when disposing of excess, spoil, or other related earth construction 
materials on public or private property, shall not fill in or otherwise convert 100 year flood plain 
areas delineated on the latest FEMA Floodplain Maps. 

18.03.  HISTORIC PRESERVATION.   Any excavation by the Contractor that uncovers an historical or 
archaeological artifact shall be immediately reported to the City Engineer’s Office.  Construction 
shall be temporarily halted pending the notification process and further directions issued by the 
City after consultation with the State Historic Preservation Office (SHPO). 

18.04.  ENDANGERED SPECIES.   The Contractor shall comply with the Endangered Species Act, which 
provides for the protection of endangered and/or threatened species or their critical habitat be 
brought to the attention of the contractor, the contractor shall immediately report this evidence to 
the City Engineer.  Construction shall be temporarily halted pending the notification process and 
further directions issued by the OWNER after consultation with the U.S. Fish and Wildlife Service. 

18.05 Rule 5 Permit.  The Contractor shall comply with all applicable requirements of the Rule 5 Permit 
for erosion control utilizing applicable Best Management Practices (B.M.P.'s) prior to the 
commencement of work. 

19.00. MISCELLANEOUS. 



 

 

19.01. GIVING NOTICE.  Whenever any provision of the Contract Documents requires the giving of written 
notice it shall be deemed to be validly given if delivered in person to the individual or to a member 
of the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent by 
first class, registered or certified mail, postage prepaid, to the business address provided on the 
Contractual Agreement, or by e-mail to the recipient, with the words “Formal Notice” or similar in 
the e-mail’s subject line. 

 
19.02. COMPUTATION OF TIME.  Computation of time shall be set forth by the number of calendar days 

allowed for in the contract agreement.  Calendar days shall consist every day shown on the 
calendar.   

 
19.03. ADDITIONAL SPECIFICATION REQUIREMENTS.  Areas of work not covered under Special Conditions 

will be required to meet specifications covered in applicable sections of Indiana Department of 
Transportation Specifications 2018 Edition (or latest edition and supplements at time of Bid) for 
the installation and placement of materials to ensure quality workmanship.  INDOT Specifications 
shall not be interpreted to contradict current Public Works or Bloomington Utility Specifications, 
which shall override and supersede INDOT Specifications. 

19.04. MAINTENANCE OF TRAFFIC.  For all maintenance of traffic, including pedestrian routes, the 
Contractor shall follow the current Indiana Manual on Uniform Traffic Control Devices (MUTCD) 
with regard to all signage and signage placement used during the project for both vehicular, bicycle 
and pedestrian traffic travelling through the project limits. The Contractor shall install and maintain 
any temporary pedestrian routes in accordance with the Draft Public Right of Way Accessibility 
Guidelines (PROWAG) and must be approved by the Department of Planning and Transportation.  

19.05. LIMITATION OF DAMAGES.  With respect to any and all Change Proposals, Claims, disputes subject 
to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, 
directors, members, partners, employees, agents, consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or damages sustained by Contractor on or in connection 
with any other project or anticipated project. 

19.06. NO WAIVER.  A party’s non-enforcement of any provision will not constitute a waiver of that 
provision, nor will it affect the enforceability of that provision or of the remainder of this Contract. 

19.07.  SURVIVAL OF OBLIGATIONS.  All representations, indemnifications, warranties, and guarantees made 
in, required by, or given in accordance with the Contract, as well as all continuing obligations 
indicated in the Contract, will survive final payment, completion, and acceptance of the Work or 
termination of the Contract or of the services of Contractor. 

 

 

 



 

 

 
 
 
 
 
 

SECTION VII 
 

SPECIAL CONDITIONS 
SUPLEMENTARY CONDITIONS



 

 

Special Conditions 
 

108-C-043 INCENTIVE FOR OPENING PROJECT TO TRAFFIC AHEAD OF SCHEDULE 
(Revised LPA 03/23/22) 

The Standard Specifications are revised as follows: 

SECTION 108, AFTER LINE 553, INSERT AS FOLLOWS: 

  (e) Incentive Date 

 The incentive date is August 19th, 2022.  In order to induce the Contractor to expedite the work 
as much as possible, an additional lump sum payment of $1000 will be paid, as an incentive amount for 
each consecutive calendar day that 17th Street is open to unrestricted traffic including and prior to the 
incentive date.  A limit of 10 calendar days or $10,000 total will be the maximum incentive. 

 If 17th Street is not open to unrestricted traffic on or before the incentive date, no incentive 
payment will be made, and the completion date will then be determined by the allotted calendar days 
designated in the Contract Documents.  

 Open to unrestricted traffic shall be as defined in 101.35, and shall include all traffic lanes, 
sidewalks, and multi-use paths. 

 An earlier incentive date will not be considered.  The requirements of 108.08 will not apply. 

 The incentive date will not be adjusted for delays in award due to the Contractor’s efforts toward 
conformance with the requirements of the special provisions for the Disadvantage Business Enterprise 
Program/Instruction to Bidders, delays caused by the Contractor in the issuance of the notice to 
proceed, or delays caused due to adjustments in quantities except as defined below. 

 The incentive date will be adjusted due to delays caused by the Department in issuance of the 
notice to proceed in accordance with 108.08, if such delays affect the controlling operation of the 
incentive operations. 

 The incentive date will be adjusted if the work is materially changed in accordance with 104.02.  
The limit to any adjustment to the incentive date shall be August 26th, 2022.  No incentive will be paid 
for performance of work after August 26th, 2022. 

  



 

 

 

 

 

 

 

 

EXTENDED MILLING, PAVING, AND PAVEMENT MARKINGS 
 
 

The limits of milling, paving, and pavement markings will be extended to the east 
300 feet to match up to the existing HMA surface seam from the 17th and Dunn 
Project.  Additional pavement marking quantities have also been included in the 
unit price sheet for replacing the milled pavement markings quantities at the 
intersection of 17th and Walnut Street. 
 
 
 

EARLIEST DATE TO CLOSE 17TH STREET 
 
 

The earliest date to implement the traffic closures on 17th Street shall be May 9th, 
2022, after the Indiana University Graduation ceremonies have concluded. 
 
 
 
 
 

ADJACENT PROJECT 
 
 The City of Bloomington has federal aid project Multi-Use Path project along 
17th Street, R-41895, From Monroe Street to Walnut Street and it is anticipated to be 
let in May 2022.  Contract R-41895 has an earliest date to begin work of January 1st, 
2023, an intermediate completion date of November 11th, 2023, and a calendar completion 
date of May 24, 2024.  The Contractor shall coordinate activities in accordance with 
105.07.  
 
 Information regarding R-41895 can be obtained by contacting: 
 
Neil Kopper, P.E. 
City of Bloomington Senior Project Engineer 
401 N. Morton St, Suite 130 
Bloomington, IN 47404 
812.349.3913 
koppern@bloomington.in.gov 
 
 Utility work plans provided for the project include the utility relocations 
required for INDOT Contract R-41895.  It is anticipated utility relocations will 
overlap and coordination will be required with the adjacent contractor.       
 
 The Construction Stormwater General Permit (CSGP) provided includes two phases 
of construction.  The phases of the permit are the current project and Contract R-
41895.  Each phase requires a separate SWQCP.  The Contractor shall coordinate the 
Notice of Termination with the Engineer and contractor for R-41895.    

mailto:koppern@bloomington.in.gov


 

 

 
 

BICYCLE RAILING 
 

Description 
This work shall consist of furnishing and installing bicycle railings in 

accordance with 105.03 and as shown on the plans. 
 

Materials 
Materials shall be in accordance with 706.02 and as follows: 

 
Steel Tube Railings. 
Railings shall be fabricated from new materials. The Contractor shall 
mechanically clean surface and roughen with light blast. Powder coat finish 
shall be applied to all railings as specified below. 

 
Powder Coat System. 
The manufacturer shall acknowledge that powder coat system is 
compatible with steel products to which it is to be applied. 

 
AA-C12C42R1x (Chemical Finish: cleaned with inhibited chemicals; 
Chemical Finish: acid-chromate-fluoride-phosphate conversion coating). 
The Contractor shall apply powder coating complying with paint 
manufacturer’s written instructions for cleaning, conversion coating 
and painting. 

 
Organic Coating shall be thermosetting, modified-acrylic enamel 
primer/topcoat system complying with AAMA 2603 except with a minimum 
dry film thickness of 1.5 mils, medium gloss. 

 
Color shall match existing railing 

 
The Contractor shall match approved samples for color, texture and 
coverage.  The Contractor shall remove and refinish or recoat work that 
does not comply with specified requirements. 

 
Construction Requirements 
The Contractor shall submit working drawings in accordance with 105.02. 

Drawings shall indicate sizes of members, dimensions and weld connections for each 
railing, and the size and type of decorative ball cap and scroll. 

 
The Contractor shall submit manufacturer’s technical data, 

specifications and installation instructions for each type of railing. 
 

Installation shall be as shown on the plans and in accordance with 
705.05 and the manufacturer’s installation specifications and requirements. 

 
Method of Measurement 
Bicycle Railings will be measured in accordance with 706.07. 

 
 

Basis of Payment 
The accepted quantity of Bicycle Railing will be paid for in accordance with 

706.08. 
 



 

 

The cost of all labor, materials, equipment, hardware and all necessary 
incidentals required to furnish and install the bicycle railings shall be included 
in the cost of the pay items. 

 
The cost of all labor, materials, equipment, excavation and all necessary 

incidentals required to install the foundation, including concrete, shall be 
included in the cost of the pay items. 

 
 
 

CLEARING RIGHT-OF-WAY 
 
No additional payment will be made for items that require to be removed for the 

project, the cost thereof shall be included in the Lump Sum payment for Clearing 
Right-of-Way, except for those items specifically stated in the schedule of pay items. 
 
 
 

CONSTRUCTION NOTIFICATION 
 
  Notification to local school corporations and emergency services shall be 
made a minimum of two weeks ahead of any construction that may block or limit 
access along 17th Street. The Contractor shall coordinate with the Engineer on 
start dates for this type of construction in a timely manner to allow for said 
notification by the Engineer. 
   
Contact Information 
 

1. Monroe County Community School Corporation: 812-330-7700 
 
2. Bloomington Police Department: 812-339-4477 

 
 

 

MULTI-USE PATH JOINTS 
 
 All joints in muti-use path shall be sawcut unless approved by the Engineer. 

 
 

TREE SPECIES 
 
 The Contractor shall plant at least two species of trees from the list 
provided in the plans and alternate placement. 
 
 
 

100-C-188 STANDARD SPECIFICATIONS 

(Revised 04-25-21) 
 

Wherever in the contract documents the 2016, 2018, or 2020 Standard 
Specifications are referenced, it shall be interpreted to mean the 2022 Standard 
Specifications. 

 
 
 



 

 

 
105-C-224 CONSTRUCTION ENGINEERING AND INSPECTION FOR UTILITY RELOCATION  
 

(Adopted 03-01-10) 
 

The Contractor shall provide construction engineering and inspection for 
relocation of utilities within the project limits. 

 
Construction engineering work shall consist of staking of right- of-way, staking 

of structure locations, plan reading and interpretation of the plans for the 
utilities, and all other construction engineering work required to facilitate 
relocation of utilities. 

 
Inspection work shall consist of observing and reporting to the Department all 

utility relocation work within the project limits. Inspection reports for utility 
relocation work shall be prepared daily and submitted to the Engineer weekly. The 
reports shall be in a format acceptable to the Engineer. A separate report shall be 
submitted for each utility and shall include at a minimum the name of the utility, 
the name of the utility’s contractor performing the work, the location of the work, and 
the verification performed by the Contractor of the utility’s location including 
elevations. The report shall indicate the location, results, and method of 
verification. Verification shall be performed at critical points for all utilities 
and planned contract work. The method and frequency of verification shall be 
determined by the Contractor. 

 
The Engineer shall be notified immediately of any discrepancy between the 

planned relocation of a utility and the actual relocation, within accepted industry 
tolerances. 

 
Plans will be provided by the Department showing the proposed location for each 

utility that will be relocated. The Contractor shall mark the plans to show the actual 
location of each relocated utility and the data from each verification check. The 
plans shall be kept current with the utility relocation work and shall be made 
available to the Engineer upon request. The plans shall be submitted to the Engineer 
upon completion of the project. 

 
The Contractor’s responsibility for construction engineering and inspection of 

utility relocation work shall begin 7 days from the date of the notice to proceed and 
shall continue until the date of final acceptance. Contract adjustments for delays 
resulting from incorrect relocation of utilities during the Contractor’s period of 
responsibility will only be considered if the Contractor fulfills the requirements 
herein. 

 
Method of Measurement 
 
The work described in this provision will not be measured for payment. 
 
Basis of Payment 
 
Payment for furnishing all necessary personnel, equipment, and materials for 

construction engineering and inspection of utility relocation will be made at the 
contract lump sum price. 

Payment will be made under: 
 

     Pay Item                                                Pay Unit Symbol 
    Construction Engineering and Inspection, Utility Relocation……..LS 



 

 

      The cost of all work required, including utility location verification by the 
methods determined by the Contractor shall be included in the cost of the pay item. 

 
 

207-R-735 SUBGRADE 
 

(Adopted 07-15-21) 

The Standard Specifications are revised as follows: SECTION 207, 

BEGIN LINE 9, DELETE AND INSERT AS FOLLOWS: 

Materials 

Materials shall be in accordance with the following: 

Chemical Modifiers ....................................................... 215.02 
Coarse Aggregate, Class D or Higher, 

Size No. 5, 8, 43, 53, or 73 .................................. 904.03 
Fly Ash, Class C ............................................................ 901.02 
Geogrid, Type IB ........................................................... 918.05 
Geocell Confinement System ......................................... 214918.04 
Geotextile ...................................................................... 918.02 
Geotextile Properties for Pavement 

andor Subgrade Stabilizations ............................. 918.02(c) 
Lime .............................................................................. 913.04(b) 
Portland Cement, Type 1 ............................................... 901.01(b) 
Water............................................................................. 913.01 

 
Air-cooled blast furnace slag shall not be used for subgrade treatment Types ID, IV, and IVA. 

 
Soil Property Test Method Requirements 

Dry Weight Organic Material AASHTO T 267 ≤ 3% 
Max Dry Density AASHTO T 99 > 100 pcf 
Liquid Limit AASHTO T 89 ≤ 50 
Soluble Sulfate ITM 510 ≤ 1000 ppm 
Note: 
Only soils meeting these requirements will be allowed within the specified thickness 
of the subgrade treatment in cut sections. Only soils meeting these requirements will 
be allowed within 24 in. of the finished subgrade elevation in fill sections. 

 
CONSTRUCTION REQUIREMENTS 

 
207.02 Construction Requirements 

 
(a) Subgrade Construction Methods 

The subgrade shall be constructed uniformly transversely across the width of the pavement 
including shoulders or curbs unless shown otherwise on the plans, by one of the following methods: 

 
1. chemical modification in accordance with 215; 



 

 

 
2. aggregate No. 53 in accordance with 301; 

 
3. geogridgeosynthetic in accordance with 214 placed under 

coarse aggregate No. 53 in accordance with 301, or 
 

4. soil compaction to 100% of maximum dry density; 
 

5. geotextile in accordance with 214 placed under aggregate No. 5, 8, 
and 53 in accordance with 301. 

 

Longitudinally, the treatment may vary depending on the method of construction. 
 
SECTION 207, BEGIN LINE 109, DELETE AND INSERT AS FOLLOWS: 

Method of Measurement 

Subgrade treatment will be measured in both cut and fill areas by the square yard per type. 
Chemicals for soil modification using cement or lime, excavation, aggregates, geotextile, and geogrid 
materials will not be measured. 

 

Geosynthetic specified for use in addition to that required for the specified subgrade treatment 
will be measured in accordance with 214.05. 

 
The undercutting of rock, where encountered, will be measured in accordance with 203.27(b). 

 
Testing, sampling, coarse aggregates, chemicals for modification, water, excavation, geogrid, 

geotextile, and geocell confining system for specified subgrade treatment types will not be measured. 
 
Basis of Payment 

The accepted quantities of subgrade treatment will be paid for at the contract unit price per 
square yard per type, complete in place. In areas where shallow utilities are encountered or the 
Contractor elects to use Type IC for Type IBC or Type IBL, payment will be made at the price of Type 
IBC or Type IBL. 

 
The undercutting of rock, where encountered, will be paid for in accordance with 203.28. 

 
Payment will be made under: 

 
Pay Item Pay Unit Symbol 

 
Subgrade Treatment, Type ................................. SYS 

 
The cost of subgrade treatments including testing, sampling, coarse aggregates, chemicals for 

soil modification with cement or lime, water, excavation, geogrid, geotextile and geocell confinement 
system, coarse aggregate for Type IC, Type ID, Type II, Type IV, Type IVA, Type V, water, and the 
excavation required, specified subgrade treatment types shall be included in the cost of the pay item. 

 



 

 

The cost of excavation and grading of existing railroad ballast and railroad bed material shall 
be included in the cost of subgrade treatment, Type V. 

Geosynthetic specified for use in addition to that required for the specified subgrade treatment 
will be paid for in accordance with 214.06. 

 
Where conditions exist below the specified subgrade compaction depth that prevent achieving the 

specified compaction, payment for correcting such conditions will be made based on the directed 
method of treatment. 

 
 

107-C-266 MAINTAINING PEDESTRIAN ACCESSIBILITY DURING CONSTRUCTION 
 

(Adopted 02-20-20) 
 

Pedestrian accessibility shall be provided and maintained in accordance with 
107.08 during the construction of the project where sidewalks and curb ramps exist. 
Pedestrian accessibility shall consist of the use of signed pedestrian detours 
utilizing existing and temporary features which shall include, but not be limited 
to, curb ramps, detectable warning surfaces, pedestrian signals, pavement markings, 
pedestrian phasing or sidewalks affected by the construction work zone. Pedestrian 
accessibility shall be as shown on the plans or as directed. 

 
 

108-C-234 CONTRACT COMPLETION DUE TO IDEM NOTICE OF TERMINATION, NOT 
 

(Revised 02-20-14) 
 

The time provided between the Intermediate Completion Date and Contract 
Completion Date is to allow the Contractor time to perform final remediation as well 
as inspect and report deficiencies for all erosion control features and to allow 
for the receipt of the IDEM Notice of Termination, NOT, as required under the 
provisions of Rule 5. All other work on the contract shall be complete before the 
Intermediate Completion Date. Prior to the Contract Completion Date, the Contractor 
shall maintain the project in accordance with 108.04 and 205, and complete all 
necessary erosion and sediment control inspections and reports. If the NOT is not 
received by the contract completion date, any required maintenance, inspections and 
reports will be paid as extra work in accordance with 104.03. 

 
The Contractor shall establish vegetation in accordance with 621 and 622 and 

achieve a minimum coverage of 70% uniform vegetation density per Rule 5 requirements 
and will be based on the lowest density area on the project within any ground area 
of 9 sq ft. The Department will have sole discretion in verifying the 70% minimum 
coverage for the groundcover. If this threshold is not met by the Contract Completion 
Date, the Contractor may be subject to liquidated damages in accordance with 108.09 
if the items related to erosion and sediment control have not been accomplished in 
accordance with the contract documents. The liquidated damages, if assessed, will 
be charged until such time that the Department is satisfied that the contract 
requirements have been met. 

 
Any agreed upon soil amendments or additional extra work for which no items 

exist in the itemized proposal and are not covered elsewhere in the contract 
documents, will be paid for in accordance with 104.03. 

 
Final acceptance will not be granted until the IDEM NOT is received and all 

other work is completed. 



Storm Water, Erosion, and Sediment Control Inspection Report INDOT 
(4-2012) 

Project Information 

INDOT Lead Des Number: Inspection Type Inspection Date: 

Contract Number: 024 hr (After a > 0.5" Event) Date of Last Precipitation: 

Road/County: []weekly DQAlQC Amount of Last 
Precipitation: 

Areas Inspected 

Area Type Inspected Area Type Inspected Area Inspected 
,;INA ';INA Type -/INA 

Disturbed Areas Areas where Water Leaves the Erosion 
Project Site Controls 

Material Storage Areas Other: Sediment 
Controls 

How was inspection conducted? (check D Windshield D Walking D Other 
all that apply) 

Stationing Inspected Sta. to Sta. to Sta. to 
[JEntire Project DSelect Stations: Sta. Sta. Sta. 

Part A: Erosion and Sediment Control Best Management Practices (BMPs Ins}!ected 
Except for the instances listed below, all sediment and erosion controls have been inspected and were found to be in 
working order and do not require maintenance or conective actions. 

BMPType Approximate Station 

(see table on From To 
page 3) 

Survey Line: Left, BMP Maintenance or Corrective Action Needed 
Right or centerline Describe required corrective actions, maintenance, additions, or 

directions. Along with description provide image filename here for 
any reference pictnres provided. 
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Storm Water, Erosion, and Sediment Control Inspection Report 

Part B: Additional Quantities or Additional BMPs Needed 

INDOT 
(4-2012) 

Any additional control quantities or new BMPs not shown on the SWPPP must be approved by the PEIPS. If multiple locations are involved, 
identify the exact location of each addition. Justification for the measure must be provided. 

BMPType Approximate Station Survey Line: Left, Description/Justification for the additional BMPs 
(see table on From To 

Right or centerline Along with description provide image filename here for any 

pa2e 3) reference pictures provided. 

Part C: Temporarily or Permanently Suspended Construction Activities 
Where construction activities (grading, excavating, embankment filling, or other land disturbing activities have been suspended either temporarily or 
permanently, describe why stabilization measures were not initiated within 7 days. 

BMPType Approximate Station Survey Line: Left, Description 
(see table on From To Right or centerline Along with description provide image ftlename here for any 

pa2e 3) reference pictures provided. 

Part D: Compliance Evaluation (check only one) 
yWith the maintenance and improvement actions noted, the areas inspected will meet the intent of the Erosion and Sediment 

ontrol Plan and INDOT contract documents and specifications related to temporary erosion and sediment control. 

q The areas inspected are not meeting the intent and are in potential noncompliance with the Erosion and Sediment Control Plan 

and/or INDOT contract documents and specifications related to temporary erosion and sediment control. There is off site 
sedimentation and/or a high potential for off-site sedimentation on this project. (If this box is checked, complete the following 
"Part E: Potential Noncompliance Issues" section of this form) 

BMPType 
(see table on 

page 3) 

Part E: Potential Noncompliance Issues 
Approximate Station 

From To 

Survey Line: Left, Describe the potential noncompliance issue(s) e.g. failure to 

Right or centerline adequately inspect the project, repeated failure of a BMP, 

failure to install a required BMP, a visible off-site discharge 
of material (silt, sand, oily water, etc.), or potential off-site 
discharges or potential failures. 
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Storm Water, Erosion, and Sediment Control Inspection Report 

Part F: Inspection Certification 

INDOT 
(4-2012) 

I certifY that this document and all attachments were prepared under my direction or supervision in accordance with a system 
designed to assme that qualified personnel properly gather and evaluate the infOlmation submitted. Based on my inquiry of the 
person or persons who manage the system, or those persons directly responsible for gathering the information, the information 
submitted is to the best of my knowledge and belief, true, accmate, and complete. 

Inspector Name Printed: I Company: I Title: I Date: 

Inspector Signature: 

If evaluating an inspection performed by another inspector, please check one of the following boxes: 
o I concur with the inspector 0 I do not concur with the inspector (please circle any findings that you do not agree with) 

Owner Representative Name: Signature: 
Date: 
A pennanent copy must be filed with the project records and be provided to lNDOT or IDEM personnel according to requirements or upon request. 

Table of Types of Erosion and Sediment Control Best Management Practices (BMPs) 
1 Diversion Interceptor 8 Check Dam, 15 Filter Berm 22 Concrete Washout 

Traversable 

2 Temporary Seeding 9 Slope Drain 16 Filter Sock 23 Secondary Spill 
Containment 

3 Permanent Sod or Seed 10 Splash Pad 17 Turbidity Curtain 24 

4 Mulch (hydraulic 01' 11 Sediment Trap 18 Smface Roughening 25 
bonded fiber mulch) 

5 Straw Mulch 12 Sediment Basin 19 Vegetative Filter Strip 26 
(blown/laid) 

6 Manufactured Surface l3 Retention Pond 20 Inlet Protection 27 
Protection Products 

7 Check Dam 14 Silt Fence 21 Construction 28 
entrance/exit 

cc: Prime Contractor Superintendent (add Prime Contractor OwnerlPresident when appropriate) 
INDOT Project Engineer (add INDOT Area Engineer when appropriate) 
INDOT District E&SC Specialist (add INDOT Central Office E&SC Specialist when appropriate) 
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Storm Water, Erosion, and Sediment Control Inspection Report INDOT 
(4-2012) 

Instructions for the Contractor's representative: Fill out this document completely including filling out the Project 
Information, Areas Inspected and Parts A, B, C, D, E and F the day of your field investigation and put it on file for 
the project. Submit the signed document to the INDOT project representative the same day. Always provide 
pictures to document site conditions observed in your report. 

Instructions for INDOT's representative: 

� When you receive a completed and signed inspection report as completed by the contractor, visit the site 
within 24 hours of receipt of the contractor's inspection to verify the contractor's fmdings. If you concur 
with the contractor's inspection, fill out part F and sign as the INDOT representative. If you don't concur 
with the contractor's inspection, fill out parts E, F and circle any areas where you believe the inspection 
misrepresented the site's state of compliance with the intent ofINDOT standards. If possible, provide 
pictures to document site conditions observed. Upon completion, sign under Part F, put it on file with the 
project and copy the prime contractor's representative. 

� If you are completing this as an evaluation of an INDOT project without regard to the contractor's 
inspection, fill out all parts of the form including part D, E and sign as the inspector in part F. Always 
provide pictures to document site conditions observed in your report. Provide a copy to the INDOT PE/PS 
for the project and the Area Engineer. It is recommended that the inspection report be provided to the 
contractor immediately for their information (not their concurrence). It is also recommended another 
INDOT rep. visit the site within 24 hours to verify the inspection for their records and sign concurrence or 
non-concunence in Part F. 

Additional Explanation: 

• Part A - Only put BMPs in Part A that were deemed to be in need of maintenance or alteration. Do not 
provide a list of every BMP inspected on the project. The intent is to document only those which were 
deemed in need of maintenance or alteration in order to continue to meet the intent of the measure at the 
location. 

• Part B - Only put additional BMPs not yet installed on the project site in Part B. These can be BMPs 
intended for a different construction phase of the project or BMPs planned for other areas of the project that 
make sense to be deployed at additional locations. This is also where recommendations of measures would 
occur that identify new BMPs not in the contract documents. 

• Part C - This is a list of known bare/exposed areas of the project and the justification why they are 
remaining bare or exposed during the review period despite a lack of construction activities. This 
especially includes any areas that are or are planned to be exposed for greater than 7 days without 
immediate plans to stabilize. 

• Part D - Checking that the project is not in compliance with the intent ofINDOT standards indicates that 
despite the additional maintenance measures and BMPs, the project's oversight is failing to ensure that 
sediment is prevented from leaving the project site or has the potential to leave the project site. 

• Part E - List principles of storm water or erosion and sediment control that appear to be lacking on the 
proj ect which demonstrate the lack of oversight of the proj ect by qualified personnel. 

• Part F - The "I certify" signature of the inspector is important in order to document whose opinion is being 
provided by the filling out of this form. 
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BMPType 
(see table on 

pa2e 3) 

Storm Water, Erosion, and Sediment Control Inspection Report 

Approximate Station 

From To 

Additional Information for Part 
Left, Right or 

centerline 
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INDOT 
(4-2012) 
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211-R-730 
1 of 1 

211-R-730 B BORROW AND STRUCTURE BACKFILL 
 

(Adopted 05-20-21) 
 

The Standard Specifications are revised as follows: 
 
SECTION 211, BEGIN LINE 11, DELETE AND INSERT AS FOLLOWS: 
 211.02 Materials 
 Materials shall be in accordance with the following: 
 
  B Borrow ...................................................................... As Defined*904.06 
  Flowable Backfill .......................................................... 213 
  Geotextile ...................................................................... 918.02 
  Structure Backfill .......................................................... 904.05 
     * The material used for special filling shall be of acceptable quality, free from large 

or frozen lumps, wood, or other extraneous matter and shall be known as B borrow. It 
shall consist of suitable sand, gravel, crushed stone, ACBF, GBF, or other approved 
material. The material shall contain no more than 10% passing the No. 200 (75 µm) 
sieve and shall be otherwise suitably graded. The use of an essentially one-size 
material will not be allowed unless approved. 

 
 Aggregate for end bent backfill shall be No. 8 or No. 9 crushed stone or ACBF, 
class D or higher. 
 
SECTION 211, BEGIN LINE 81, INSERT AS FOLLOWS: 
 Where B borrow or structure backfill is required as backfill at culverts, retaining 
walls, sewers, manholes, catch basins, and other miscellaneous structures, it shall be 
compacted in accordance with 211.04. B borrow consisting of ACBF or GBF shall not be 
used within 2 ft of the free water level. 
 
 



12-01-21 
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214-R-733 GEOSYNTHETICS 
 

(Revised 09-16-21) 
 

The Standard Specifications are revised as follows: 
 
SECTION 214, BEGIN LINE 1, DELETE AND INSERT AS FOLLOWS: 

SECTION 214 – GEOSYNTHETICS 
 
 214.01 Description 
 This work shall consist of furnishing and installing geosynthetics as shown on the 
plans or as directed by the Engineer and in accordance with 105.03. 
 

MATERIALS 
 
 214.02 Materials 
 Materials shall be in accordance with the following: 
 
  Coarse Aggregate .......................................................904.03* 
  Geocell Confinement System .....................................918.04 
  Geogrid .......................................................................918.05 
  Geotextile for Pavement and Subgrade ......................918.02 
   Notes: Coarse Aggregate*Only No. 2, 5, 43, 53, 73, shall be used 

only. ACBF Slag shall not be allowedused. 
 

CONSTRUCTION REQUIREMENTS 
 
 214.03 Foundation Preparation 
 The embankment foundation shall be cleared and grubbed in accordance with 201 
and excavated using lightweight equipment to minimize disturbance of the embankment 
foundation surface soils. Construction activities using equipment which cause pumping 
and rutting of the embankment foundation soils shall be prevented where possible and shall 
otherwise be minimized. Fine grading may be waived where impractical. When very soft 
soil is encountered, the embankment foundation shall be cleared of all trash and rubbish 
materials without disturbing the vegetation cover or root mat. The embankment foundation 
shall be subject to approval prior to placement of geosynthetics. Proofrolling of the 
embankment foundation will not be required in accordance with 203.09 when 
geosynthetics are used in construction of embankment foundation treatment. 
 
  (a) Geotextile as a Drainage Blanket 
 Geotextile shall be stored in such a manner as to prevent exposure to direct sunlight 
and damage by other construction activities. Geotextile shall be placed taut and 
transversely after backfilling all wheel tracks. Geotextile shall be overlapped by 3 ft and 
sewn in accordance with the manufacturer’s guidelines. 
 
 Coarse aggregate No. 2 or No. 5 shall be placed as directed and encapsulated with 
geotextile. Coarse aggregate shall be placed by spreading dumped material over previously 
placed material with light equipment in such a manner as to prevent damage to the 
geotextile. Dumping of coarse aggregate will be allowed on the initial working platform. 
The overlap shall be staggered throughout the roadway profile. Coarse aggregate shall be 
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placed to the full required thickness and compacted before any loaded trucks are allowed 
on the blanket. The drainage blanket shall have positive drainage. 
 
 No vehicles or construction equipment shallwill be allowed on the geotextile prior 
to placement of the coarse aggregate. Damaged geotextile shall be repaired or replaced as 
directed. Damaged geotextile may be patched by placing a piece of the same geotextile 
over the damaged area. The overlap shall be at least 3 ft wide. The remaining lifts of the 
embankment shall be in accordance with 203.23. 
 
  (b) Geotextile Placement for Pavement, Subgrade, or Embankment 
 The subgrade or embankment shall be proofrolled in accordance with 203.26 and 
any defect or rut shall be repaired as directed prior to the geotextile placement. Geotextile 
shall be placed taut, without wrinkles and stretched in tension. Coarse aggregate shall be 
placed with a minimum disturbance to grade. Any damage to geotextile shall be repaired 
in accordance with 214.03(a). The remaining grade shall be constructed in accordance with 
207. Geotextile for pavement, subgrade, or embankment shall be in accordance with 
918.02(c). 
 
 When geotextile for moisture management is specified, the grade shall be prepared 
in such a way as to provide positive drainage. The surface shall be prepared in accordance 
with 201.03 and compacted in accordance with 203.23. All rocks shall be broken and 
compacted in accordance with 203.24. Geotextiles shall be placed taut, without wrinkles, 
in accordance with the manufacturer’s guidelines, as shown on the plans, or as specified. 
Damaged geotextile shall be replaced. Geotextile for moisture management shall be in 
accordance with 918.02(d). 
 
 Geotextile shall be covered within three calendar days of placement. 
 
  (c) Geogrid Placement in Embankment and Subgrade 
 The geogrid shall be installed in accordance with the Engineer’s designs or the 
manufacturer’s recommendations. The geogrid shall be kept taut during placement of the 
initial lift of backfill. Installation shall require the use of stakes, staples, sandbags, pile of 
granular fill, or other approved means to hold the geogrid in place during fill placement 
operations. Type IA gGeogrid shall be used for embankment foundation treatment. Type 
IB geogrid shall be used for subgrade treatment, type IV. When placing type IA geogrid in 
the embankment foundation, any rutting in the granular material shall not exceed 3 in. in 
the embankment foundation. The Engineer may increase the lift thickness to obtain stability 
of the granular material. 
 
 If required by the Engineer, the geogrid material supplier shall provide a qualified 
manufacturer’s representative on the contract site at the start of the work to assist the 
Contractor. The representative shall also be available during the construction when 
required by the Engineer or the Contractor. 
 
 When type IB geogrid is usedspecified for subgrade, proofrolling shall be 
performed in accordance with 203.26 prior to placing the type IB geogrid. Deflection or 
rutting shall not exceed 1 in. Any defect shall be repaired as directed. The first 6 in. of 
coarse aggregate No. 53 shall be spread and compacted with a 10 t roller in static mode. 
The sSpreading and compaction of the aggregate shall be performed so that adequate 
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interlocking of the aggregate and geogrid is obtainedinterlock. The second 6 in. of coarse 
aggregate No. 53 shall be constructed in accordance with 301. 
 
 When geogrid is specified for subbase or base applications, geogrid shall be placed 
as shown on the plans and in accordance with the manufacturer’s guidelines. 
 
 When specified, the geogrid material supplier shall provide a qualified 
manufacturer’s representative on site at the start of the work to assist the Contractor. The 
representative shall also be available during the construction when requested by the 
Engineer or the Contractor. 
 
 The geogrid shall be overlapped a minimum of 2 ft side to side and end to end for 
subgrade, subbase, and base applications type IB. The type IA gGeogrids shall be 
overlapped 3 ft in areas where foundation conditions cannot support foot traffic or where 
2 ft is found to be inadequate during fill placement. Overlaps shall be oriented in the 
direction of fill placement, or shingled, to prevent advancing fill from lifting any geogrid 
roll edges. Overlaps shall be further secured to prevent separation during fill placement. 
Damaged geogrid shall be patched. Patching shall include placement of a minimum of 3 ft 
of overlapped geogrid beyond the damaged area. If the damaged portion extends for more 
than 50% of the roll in the width direction, the entire width shall be replaced. 
 
 Geogrid shall be covered with fill within three calendar days after placement. Only 
that amount of geogrid required for pending work shall be placed to minimize exposure of 
the geogrid. 
 
  (d) Geocell Confinement System 
 The Contractor shall construct the grade in accordance with 203. A layer of 
geotextile shall be placed in accordance with 214.03(b) and shall be anchored at the 
roadway edge when widening or when intersecting an existing roadway. The geocell 
confinement system, GCS, shall be placed and anchored as shown on the plans, or as 
directed. The Contractor shall ensure that the GCS is anchored vertically and the geocell 
shall be filled with a minimum of 34 in. of coarse aggregate No. 5, No. 8, or No. 43. If the 
Contractor chooses No. 5 or No. 8, geotextile in accordance with 918.02(a), Type 1B shall 
be placed on the GCS before placing No. 53 or No. 73. The GCS shall be oriented with the 
smaller cell dimension perpendicular to the roadway. The remaining GCS shall be filled 
with No. 53 or No. 73 and at least 98 in. of No. 53 or No. 73. shall be placed on the GCS. 
The aggregate shall be back dumped and compacted with a light roller in accordance with 
301. No trucks or construction vehicles shallwill be allowed on the GCS. A light tracked 
bulldozer or other equipment may be used as directed. AThe 6 in. lift above GCS shall be 
compacted with low frequency and amplitude, with a minimum of six passes. The 
remaining aggregate shall be placed and compacted lightly at first, then with high 
amplitude. Efforts shall be made to ensure that the geotextile and GCS are in tension. The 
Contractor may propose an alternate means of providing a typical section for the GCS, and 
shall submit the proposal to the Engineer for review and approval. The proposal shall be 
certified by a professional engineer licensed in the State of Indiana. 
 
 The Contractor may propose an alternate means of providing a typical section for 
the GCS, and shall submit the proposal to the Engineer for review and approval. The 
proposal shall be certified by a professional engineer registered in the State of Indiana. 
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 GCS shall be constructed in accordance with 207 and 214. 
 
 214.04 Fill Placement 
 Construction vehicles shallwill not be allowed on the geogridgeosynthetic. The 
placement of the fill shall proceed forward along the roadway centerline and outward to 
the embankment edges and compacted in accordance with 203.23. The Engineer may 
waive density requirements for the first lift of embankment foundation treatment if the fill 
is determined to be too weak to support compaction equipment. 
 
 214.05 Method of Measurement 
 Geotextile for pavement, and subgrade, embankment, and moisture management 
will be measured by the square yard, for the type specified. Geotextile for coarse aggregate 
and drainage blankets will be measured in accordance with 301 and 616, respectively. 
Geogrid will be measured by the square yard, for the type specified. The quantity will be 
computed based on the total area of geosynthetics shown on the plans. The aggregate used 
for the embankment foundation improvement will be measured in accordance with 301.09. 
The geogrid reinforced subgrade, GCS, and the excavation required to place the GCS  will 
be measured in accordance with 207.05. 
 
 The GCS and the excavation required to place the GCS will not be measured. 
 
 214.06 Basis of Payment 
 The accepted quantity of geotextile will be paid for at the contract unit price per 
square yard per type of geotextile. Geotextile for subgrade and geotextile for embankment 
will be paid for as geotextile for pavement, for the type specified, at the contract unit price 
per square yard. The accepted quantities of geogrid will be paid for at the contract unit 
price per square yard per type of geogrid. The aggregates will be paid for in accordance 
with 301.10. The geogrid reinforced subgrade will be paid for in accordance with 207.06. 
 
 Payment will be made under: 
 
  Pay Item Pay Unit Symbol 
 
  Geotextile for Moisture Management, ______ ......................SYS 
                                                  type 
  Geotextile for Pavement, ______ ..........................................SYS 
                              type 
  Geotextile for Subgrade, ______ ...........................................SYS 
                        type 
  Geogrid, _____ ......................................................................SYS 
                   type 
 
 The cost of furnishing the materials, manufacturer’s representative, all labor and 
equipment required for furnishing and placing the geotextile or geogrid, all work necessary 
to establish grades, geogrid splices, overlaps, stakes or pins, supplemental product test data, 
and patching or replacement of damaged geotextile or geogrid shall be included in the cost 
of this work. 
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 The geocell confinement system, anchors, restraint clips, pins, necessary 
incidentals required to provide a complete in place system, and the Type IB geotextile if 
required for the GCS, shall be included in the cost of subgrade treatment in accordance 
with 207.06. 
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402-R-737 HMA PAVEMENT 
 

(Adopted 07-15-21) 
 

The Standard Specifications are revised as follows: 
 
SECTION 402, BEGIN LINE 140, DELETE AS FOLLOWS: 

 402.11 Preparation of Surfaces to be Overlaid 
 The subgrade shall be shaped to the required grade and sections, free from all ruts, 
corrugations, or other irregularities, and uniformly compacted and approved in accordance with 
207. Milling of an existing surface shall be in accordance with 306. Surfaces on which a mixture is 
placed shall be free from objectionable or foreign materials at the time of placement. 
 
 Prior to placing an open graded mixture, the underlying HMA course shall have a full width 
base seal applied in accordance with 415. The base seal materials shall be applied within three 
calendar days upon completion of paving the underlying HMA course. 
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610-R-734 APPROACHES AND CROSSOVERS 
 

(Adopted 05-20-21) 
 
The Standard Specifications are revised as follows: 
 
SECTION 610, BEGIN LINE 12, INSERT AS FOLLOWS: 
 610.02 Materials 
 Materials shall be in accordance with the following: 
 
  Aggregate Base .................................................. 301.02 
  Geogrid, Type IB ................................................ 918.05 
  HMA .................................................................. 402.03 
  PCCP ................................................................. 502.02 
  Prime Coat ......................................................... 405.02 
  Seal Coat ............................................................ 404 
  Subbase .............................................................. 302.02 
  Tack Coat ........................................................... 406.02 
 
SECTION 610, BEGIN LINE 43, INSERT AS FOLLOWS: 
 610.05 Method of Measurement 
 Compacted aggregate base will be measured in accordance with 301.09. HMA 
mixture for approaches will be measured by the ton of the type specified, in accordance 
with 109.01(b). Dense graded subbase will be measured in accordance with 302.08. PCCP 
for approaches will be measured by the square yard of the thickness specified. Subgrade 
treatment will be measured in accordance with 207.05. 
 
 HMA patching in accordance with 610.04, will be measured by the ton in 
accordance with 304.06. PCCP patching in accordance with 610.04, will be measured by 
the square yard in accordance with 305.06. Geogrid Type IB will be measured in 
accordance with 214.05. 
 
 Prime coat will be measured in accordance with 405.09. Tack coat will be measured 
in accordance with 406.06. Seal coat will be measured in accordance with 404.13. 
 
 610.06 Basis of Payment 
 The accepted quantities of HMA mixture for approaches will be paid for at the 
contract unit price per ton of the type specified, complete in place. Compacted aggregate 
base will be paid for in accordance with 301.10. PCCP for approaches will be paid for at 
the contract unit price per square yard of the thickness specified, complete in place. Dense 
graded subbase will be paid for in accordance with 302.09. Subgrade treatment will be paid 
for in accordance with 207.06. Geogrid Type IB will be paid for in accordance with 214.06. 
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702-R-739 USE OF OPTIMIZED AGGREGATE GRADATION IN CONCRETE 
 

(Revised 10-21-21) 
 
The Standard Specifications are revised as follows: 
 
SECTION 502, BEGIN LINE 22, DELETE AND INSERT AS FOLLOWS: 
 502.03 Concrete Mix Design 
 A concrete mix design submittal, CMDS, shall be in accordance with 502.04. The 
CMDS shall be submitted to the DTE. The CMDS shall be submitted a minimum of seven 
calendar days prior to production. The CMDS shall use the Department provided 
spreadsheet and shall include the following: 
 
  (a) a list of all ingredients 
  (b) the source of all materials 
  (c) the fine to total aggregate ratio 
  (d) the absorption of the aggregates 
  (e) the SSD bulk specific gravity of the aggregates 
  (f) the specific gravity of pozzolan 
  (g) the batch weights 
  (h) the names of all admixtures 
  (i) the admixture dosage rates and the manufacturer’s recommended 

range. 
 
 The aggregate blend submitted on the CMDS shallmay produce an optimized 
aggregate gradation in accordance with ITM 226 sections 6.2.1 and 6.3. The aggregate 
blendIf an optimized aggregate gradation is used, it shall consist of, at a minimum, one 
Cconcrete Ccoarse Aaggregate and one fine aggregate, No. 23. One additional class A or 
higher intermediate-sized coarse aggregate may be included if approved by the Engineer. 
 
SECTION 502, BEGIN LINE 73, DELETE AS FOLLOWS: 
 502.04 Concrete Mix Criteria 
 Chemical admixtures type A, type B, type C, type D, type E, and type F may be 
allowed if shown on the CMDP. The supplied concrete mix shall include one of the 
following water reducing admixtures: type A, type D, type E, or type F. 
 
  (a) Portland Cement Concrete 
 The CMD shall produce workable concrete mixtures, with the minimum amount of 
water, and having the following properties. 
 
 Targets for the CMD: 
 
  Portland cement content ...................................................564 lb/cu ydA 
  Maximum portland cement content .................................752 lb/cu ydA 
  Minimum water/cementitious ratio ..................................0.340B 
  Maximum water/cementitious ratio .................................0.435B 
  Maximum portland cement reduction 
   for slag cement replacement ......................................30% 
  Slag cement/portland cement substitution ratio ...............1.00 by weight 
  Maximum cement reduction for fly ash replacement ......20% 
  Fly ash/portland cement substitution ratio .......................1.25 by weight 
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  Air Content.......................................................................6.5% 
  Minimum modulus of rupture ..........................................570 psi at 7 daysC 
  Relative Yield ..................................................................1.00 
 
Field Acceptance Properties: 
 
  Minimum water/cementitious ratio ..................................0.320B 
  Maximum water/cementitious ratio .................................0.450B 
  Slump ...............................................................................2 to 6 in. 
  Air Content.......................................................................5.0% to 8.0% 
  Minimum modulus of rupture ..........................................570 psi at 7 daysC 
  Relative Yield ..................................................................0.98 to 1.02 
 
   A The target cement content during production shall not be adjusted from 

the value stated on the CMDP. 
 
   B The water cementitious ratio during production shall not deviate more 

than 0.020 from the target stated in the CMDP and shall not fall outside 
the limits above. 

 
   C Beams shall be standard cured in a water tank in accordance with 

AASHTO T 23 and 505.01(a). The water does not need to be saturated 
with calcium hydroxide. Minimum flexural strength for opening to 
traffic shall be in accordance with 506.12. 

 
SECTION 506, BEGIN LINE 53, DELETE AND INSERT AS FOLLOWS: 
 506.03 Concrete Mix Design 
 A concrete mix design submittal, CMDS, shall be in accordance with 506.04. The 
CMDS shall be submitted to the DTE. The CMDS shall be submitted a minimum of seven 
calendar days prior to the trial batch. The CMDS shall use the Department provided 
spreadsheet and shall include the following: 
 
  (a) a list of all ingredients, including the type of CSA cement, 

if applicable 
  (b) the source of all materials 
  (c) the fine to total aggregate ratio 
  (d) the absorption of the aggregates 
  (e) the SSD bulk specific gravity of the aggregates 
  (f) the specific gravity of pozzolan 
  (g) the batch weights 
  (h) the names of all admixtures 
  (i) the admixture dosage rates and the manufacturer’s 

recommended range. 
 
 The aggregate blend submitted on the CMDS shallmay produce an optimized 
aggregate gradation in accordance with ITM 226, sections 6.2.1 and 6.3. The aggregate 
blendIf an optimized aggregate gradation is used, it shall consist of, at a minimum, one 
Cconcrete Ccoarse Aaggregate and one fine aggregate, No. 23. One additional class A or 
higher intermediate-sized coarse aggregate may be included if approved by the Engineer. 
 
SECTION 702, BEGIN LINE 64, DELETE AND INSERT AS FOLLOWS: 
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 702.05 Proportioning 
 Control of PCC for air content, slump, or relative yield will be determined on the 
basis of tests performed by the Engineer. Concrete and necessary labor for sampling shall 
be furnished by the Contractor as required by the Engineer. Testing will be in accordance 
with the Frequency Manual. 
 
 A CMDS shall be submitted seven calendar days prior to production and be 
approved by the Engineer on the Department provided spreadsheet. The absolute volume 
of the mix design shall be 27.0 cu ft at the design air content of 6.5%. 
 
 The aggregate blend submitted on the CMDS shallmay produce an optimized 
aggregate gradation in accordance with ITM 226 sections 6.2.1 and 6.3. The aggregate 
blendIf an optimized aggregate gradation is used, it shall consist of, at a minimum, one 
concrete coarse aggregate and one fine aggregate, No. 23. One additional class A or higher 
for exposed or class B or higher for non-exposed intermediate-sized coarse aggregate may 
be included if approved by the Engineer. 
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703-R-724 REINFORCING BARS 
 

(Revised 02-17-22) 
 
The Standard Specifications are revised as follows: 
 
SECTION 703 BEGIN LINE 59, DELETE AND INSERT AS FOLLOWS: 
 All dimensions shown on the plans for spacing of reinforcing bars apply to centers 
of bars unless otherwise noted. All bars shall be accurately placed and, during placing of 
the concrete, held firmly in the position as shown on the plans. Distances from the forms 
shall be maintained by means of chairs, ties, hangers, or other approved support devices. 
All reinforcing bars shall be wired rigidly or fastened securely at sufficient intervals to hold 
the bars in place. Epoxy coated reinforcing bars shall be tied with epoxy coated or plastic 
coated tie wire. Chairs and supports holding upper layers of reinforcing bars shall support 
the transverse bars. The upper layer and lower layer of reinforcing bars in RCBAs and 
bridge floors shall be tied or fastened at such intervals as necessarya minimum of every 
other intersection of the longitudinal and transverse bars to prevent an upward or a lateral 
movement of a bar from the planned position. 
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715-R-732 PIPE CULVERTS, AND STORM AND SANITARY SEWERS 
 

(Revised 07-15-21) 
 

The Standard Specifications are revised as follows: 
 
SECTION 715, BEGIN LINE 24, DELETE AND INSERT AS FOLLOWS: 
 Materials shall be in accordance with the following: 
 
  B Borrow ...................................................................... 211904.06* 
  Concrete ........................................................................ 702 
  Flowable Backfill .......................................................... 213 
  Geotextiles .................................................................... 918.02 
  Pipe Joint Sealant .......................................................... 907.11 
  Reinforcing Bars ........................................................... 910.01 
  Rubber Type Gaskets .................................................... 907.13 
  Straps, Hook Bolts, and Nuts ......................................... 908.12 
  Structure Backfill .......................................................... 904 
   * B borrow consisting of ACBF or GBF shall not be used within 

2 ft of the free water level. 
 
 The maximum particle size of backfill material for corrugated pipe shall be less 
than 1/2 the corrugation depth. 
 
SECTION 715, BEGIN LINE 334, DELETE AND INSERT AS FOLLOWS: 
 715.09 Backfilling 
 All pipe trenches shall be backfilled with structure backfill or flowable backfill. 
Structure backfill shall be placed in accordance with 211. Flowable backfill shall be placed 
in accordance with 213.07 as shown on the plans or as directedStructure backfill nominal 
sizes 2 in. and 1 1/2 in. shall not be used as pipe backfill on any pipe with exterior ribs, 
corrugations, or other profile. 
 
 If a pipe is to be backfilled using one of the flowable backfill options, design 
calculations shall be submitted in accordance with 105.02, either proving the pipe will not 
float or detailing the methods to be taken to prevent the pipe from floating during 
installation of the flowable backfill. Prior to placing one of the flowable backfill options 
for structure backfill, all standing water shall be removed from the trench. If the water 
cannot be removed from the trench, one of the non-flowable structure backfill options shall 
be used in lieu of flowableto backfill to an elevation 2 ft above the groundwater. The 
remainder of the trench shall be backfilled as shown on the plans. 
 
 Where material other than structure backfill is allowed and used for backfilling, it 
shall be of such nature that compacts readily. The portion around and for 6 in. above the 
top of the pipe shall be free from large stones. The material shall be placed in layers not 
exceeding 6 in. loose measurement, and each layer shall be compacted thoroughly by 
means of mechanical tamps. 
 
 Whenever a fine aggregate or dense graded backfill is placed on top of a coarse 
graded backfill, geotextile, in accordance with 918.02(a), Type 2A shall be used between 
the different backfill materials. 
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 Backfill for slotted drain pipe and slotted vane drain pipe shall consist of class A 
concrete on both sides of the pipe. During the backfilling and paving operations, the slot 
shall be covered to prevent infiltration of material into the pipe. 
 
 All pipes, except underdrains, will be visually inspected for acceptance a minimum 
of 30 days after the completion of backfill operations. Pipes that cannot be visually 
inspected shall be video inspected for acceptance using equipment in accordance with 
718.07. The Engineer will determine the sections of pipe to be video inspected. 
 
 For pipes that were video inspected, a copy of the video inspection shall be provided 
in a format acceptable to the Engineer. The video inspection shall be provided prior to 
performing the mandrel testing or if mandrel testing is not required, prior to acceptance of 
the pipe. 
 
 Type 3 pipes in accordance with 715.02(c) are excluded from the mandrel testing 
and video inspection requirements. 
 
 For pipe not requiring mandrel testing that is determined to be unacceptable by the 
Engineer, the unacceptable pipe shall be replaced between the nearest pipe joints or to the 
nearest structure, or a remediation plan shall be prepared by a professional engineer and 
submitted to the Engineer for final determination. 
 
 After the visual or video inspection, the Contractor shall check pipe deflection by 
performing a mandrel test as directed on pipes manufactured from materials listed in the 
following table. The Engineer will determine the runs of pipe installations to be mandrel 
tested with a minimum of 10% of the total length of each material to be inspected. 
 

Pipes Requireding to Be Mandrel Testeding 

Pipe Material Standard 
Specifications 

Corrugated Polyethylene Pipe* 907.17(b) 
Corrugated Polypropylene Pipe 907.19 
Profile Wall Polyethylene Pipe 907.20 
Smooth Wall Polyethylene Pipe 907.21 
Profile Wall PVC Pipe* 907.22 
Smooth Wall PVC Pipe 907.23 
* When used as underdrain pipe, mandrel testing will not be required. 

 
 The mandrel shall have a minimum of nine arms or prongs and a diameter that is 
95% of the nominal pipe diameter. The Contractor shall provide a proving ring that is 95% 
of the nominal pipe diameter for each mandrel. 
 
 The Contractor shall pull the mandrel through the pipe by hand. If the mandrel does 
not pass through the pipe, the Contractor shall measure and report the minimum diameter 
of the deficient pipe to the Engineer. 
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 If the minimum diameter of the deficient pipe is between 92.5% and 95.0% of the 
nominal pipe diameter, the Contractor shall provide an evaluation of the deficient pipe 
prepared by a professional engineer. The evaluation shall consider the severity of the 
deflection and its effects on structural integrity, environmental conditions, and the design 
service life of the pipe. A report summarizing the evaluation and including the professional 
engineer’s recommendation for acceptance, remediation, or replacement of the pipe shall 
be submitted to the Engineer for final determination. 
 
 If the minimum diameter of the deficient pipe is equal to or less than 92.5% of the 
nominal pipe diameter, the deficient pipe shall either be replaced or a remediation plan 
shall be prepared by a professional engineer and submitted to the Engineer for final 
determination. 
 
 The deficient pipe shall be replaced if the professional engineer’s remediation plan 
recommends replacement of the pipe or if the pipe has been damaged. 
 
 Deficient pipe shall at a minimum be replaced between the nearest pipe joints or to 
the nearest structure. Replaced or remediated pipe sections shall be mandrel tested a 
minimum of 30 days after the completion of backfill operations. 
 
 Commercial and private drive pipes are excluded from the mandrel testing and 
video inspection requirements. 
 
 Where material other than structure backfill or flowable backfill is allowed and 
used for backfilling, it shall be of such nature that compacts readily. That portion around 
and for 6 in. above the top of the pipe shall be free from large stones. This material shall 
be placed in layers not to exceed 6 in., loose measurement, and each layer compacted 
thoroughly by means of mechanical tamps. Where coarse aggregate is used for structure 
backfill, geotextile shall be installed. 
 
 An adequate earth cover, as shown on the plans, shall be placed over the structure 
before heavy equipment is operated over it. 
 
 Backfill for slotted drain pipe and slotted vane drain pipe shall consist of class A 
concrete on both sides of the pipe. During the backfilling and paving operations, the slot 
shall be covered to prevent infiltration of material into the pipe. 
 
SECTION 715, BEGIN LINE 529, DELETE AND INSERT AS FOLLOWS: 
 Video inspection for pipe will be measured by the linear foot as determined by the 
electronic equipment. 
 
 Geotextile used to wrapfor backfill material will not be measured for payment. 
 
SECTION 715, BEGIN LINE 667, DELETE AND INSERT AS FOLLOWS: 
 The cost of concrete, grating, pipe tubing, reinforcing bars, aggregate leveling bed, 
hardware cloth, and necessary incidentals, for construction of grated box end sections will 
be included in the cost of the grated box end section. 
 
 Geotextile required for coarse aggregateto be placed on top of the structure backfill 
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material will not be paid for separately. The cost of the geotextile shall be included in the 
cost of the structure backfill. 
 
 The cost of providing video inspection equipment, technician, and a copy of the 
video inspection shall be included in the cost of video inspection for pipe. 
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801-R-542 WORKSITE ADDED PENALTY SIGNS 
 

(Revised 03-16-17) 
 

 Worksite Added Penalty signs shall be placed as shown on the plans 
or as directed by the Engineer. The signs shall typically be placed in 
advance of the first Road Construction Ahead signs at either end of the 
project. The actual location and quantity of the signs will be determined 
by the Engineer in coordination with the Worksite Traffic Control 
Supervisor. 
 
 The XW2-6-A Worksite Added Penalty sign, 78 in. by 42 in., shall be 
installed on all projects in all cases not otherwise described below. 
 
 The XW2-6 Worksite Added Penalty sign, 60 in. by 36 in., shall only 
be installed on projects in urban areas that have a posted speed limit of 
35 MPH or less and also meet one of the following conditions: 
 

1. The existing surfaces outside the edge of pavement make 
installation of driven posts impractical, or 
 

2. The width of the Right-of-Way outside of the edge of pavement 
is not sufficient to accommodate the larger XW2-6-A, Worksite 
Added Penalty sign, 78 in. by 42 in. 

 
 The XW2-6a-B Speeding and XW2-6b-B Reckless Driving signs, 48 in. 
by 48 in., shall be used in series with each other and shall only be used 
on projects that meet one of the following conditions: 
 

1. Rural projects where the width of the Right-of-Way outside of 
the edge of pavement is not sufficient to accommodate the 
larger XW2-6-A Worksite Added Penalty sign, 78 in. by 42 in., 
or 
 

2. Contracts using only moving operations where construction 
signs are set and removed each day to accommodate the changing 
location of the work. 

 
 The XW2-6a-A Speeding and XW2-6b-A Reckless Driving signs, 36 in. 
by 36 in., shall be used in series with each other and shall only be used 
on projects in urban area where the width of the Right-of-Way outside of 
the edge of pavement is not sufficient to accommodate the larger XW2-6-A 
Worksite Added Penalty sign, 78 in. by 42 in. 
 
 Worksite Added Penalty, Speeding, Reckless Driving signs will be 
measured and paid for as Construction Sign, Type A in accordance with 
801.17 and 801.18. 
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801-T-150d TRAFFIC CONTROL DEVICE REPORT 
 

(Adopted 09-01-05) 

CONTRACT: ____________________   PROJECT: _______________________________________   DATES: ____________ thru ____________ 

LOCATION DESCRIPTION DATE 
PLACED * Use “” if O.K. DATE 

REMOVED *REMARKS 

   S M T W T F S   
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            

* If device is not O.K., describe deficiency under Remarks. 
 
Date Corrective Action Taken: ______________________ Report Prepared By: __________________________________ , Title: ___________________________________ 
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801-T-198 TRAFFIC CONTROL FOR TRAFFIC BREAKS 
 

(Revised 04-25-21) 
 

The Standard Specifications are revised as follows: 
 
SECTION 801, BEGIN LINE 862, DELETE AND INSERT AS FOLLOWS: 
 801.16 Temporary Traffic Control Zone 
 A temporary traffic control zone is a work zone with frequently changing operation, 
a maximum duration of seven calendar days; mobile operation; or a temporary traffic 
stoppagebreak. 
 
SECTION 801, BEGIN LINE 897, DELETE AND INSERT AS FOLLOWS: 
  (c) Traffic Control for Temporary Traffic StoppageBreaks 
 Traffic shall not be allowed to pass directly beneath personnel or equipment 
working on an overhead structure. Traffic breaks, when approved by the Engineer, may be 
implemented for moving equipment or materials over the traveled way. Traffic breaks shall 
be accomplished by temporary stoppage, rolling slowdown or other approved method. 
Traffic stoppagebreaks during an overhead operation shall not exceed 20 minutes at one 
time. There shall be enough time between consecutive stoppagesbreaks to allow traffic to 
return to normal flow. 
 
 Three working days prior to commencing work which necessitates temporary 
stoppagebreaks of traffic, written notice shall be given to the Department and the Indiana 
State Police that highway traffic shall be stopped, slowed or diverted temporarily at a 
specific location, time, and date to accomplish specified work. Traffic shall be safely 
controlled during the stoppagetraffic break. The following minimum requirements shall be 
met. 
 
   1. On Multi-Lane Divided Highways 
 Advance warning signs and pilot vehicles shall be located as specified or as 
otherwise directed. For each direction of road closure two flaggers shall be located at the 
site of the work and a minimum of two additional flaggers shall be used to warn 
approaching traffic. 
 
   2. On Non-Divided Highways 
 Advance warning signs shall be located as specified or as otherwise directed. For 
each direction of road closure, a minimum of one flagger shall be located at the site of the 
work and a minimum of one additional flagger shall be used to warn approaching traffic. 
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801-C-157 CERTIFICATION OF TEMPORARY TRAFFIC CONTROL DEVICES 
 

(Revised 05-23-13) 
 

 Category I Devices 
 The Contractor shall certify that the following temporary traffic 
control devices to be used do not exceed the maximum values shown in the 
table below, and are considered crashworthy at Test Level 3 in accordance 
with NCHRP 350. 
 

Device Composition Max. Weight Max. Height 
Single Piece  Rubber 20 lb 36 in. 
Traffic Cones Plastic 20 lb 48 in. 
Tubular Markers Rubber 13 lb 36 in. 
 Plastic 13 lb 36 in. 
Single Piece Drums High Density Plastic 77 lb 36 in. 
 Low Density Plastic 77 lb 36 in. 
Delineators Plastic, Fiberglass N/A 48 in. 
 
 No lights, signs, flags, or other auxiliary attachments are included 
in the weight of the devices listed above. Reflective sheeting or 
reflective buttons are included on delineators. Maximum weights, 
including ballast, do not exceed the values shown in the table. “Single 
piece” refers to the construction of the body of the drum exclusive of a 
separate base, if any. 
 
 Type A or type C warning lights in accordance with the following 
specifications will be allowed on drums if they are firmly attached with 
vandal resistant 1/2 in. diameter by 4 in. cadmium plated steel bolt with 
nut and a 1 1/2 in. high cup washer. 
 
   1.  The weight shall be no more than 5 lb. 
 
   2.  The lens diameter shall be 7 to 8 in. 
 
   3.  The height of the light shall be 11 to 14 in. 
 
 Category II Devices 
 Category II temporary traffic control devices include type III 
barricades, vertical panels, portable sign standards, and other 
light-weight traffic control devices. 
 
 Category II temporary traffic control devices shall be in accordance 
with the NCHRP 350, Test Level 3. 
 
 A form will be provided at the preconstruction conference for the 
Contractor to complete and return to the Engineer prior to the placement 
of category I or II traffic control devices. 
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801-T-089 MAINTAINING EXISTING TRAFFIC SIGNAL INSTALLATION 
 

(Revised 09-01-05) 
 

 The Contractor shall maintain the existing traffic signal 
installation as a temporary fully operating traffic signal installation 
at all times during each of the construction phases. The temporary signal 
installation shall be in accordance with 801 and the requirements herein. 
In each phase of construction, the Contractor may be required to reset 
the timing of the existing controller. Timing setting will be provided. 
The Contractor may also be required to relocate existing signal heads, 
bag other signal heads, or set wood poles as directed. 
 
 In order for the Contractor to be paid for relocating a signal head, 
such signal head or signal head assembly shall be moved only as directed. 
 
 Temporary traffic signal installation maintenance will not be 
measured for payment. Temporary wood pole with down guys and anchors, 
relocate signal heads, and reset controller timing will be measured per 
each. 
 
 Temporary traffic signal installation maintenance will be paid for 
at a contract lump sum price. Temporary wood pole with down guys and 
anchors, and relocated signal head will be paid for at the contract unit 
price per each. In order for the Contractor to maintain the timing of the 
existing controller, payment for reset controller timing will be made for 
each time such resetting is required. 
 
 Payment will be made under: 
 
  Pay Item Pay Unit Symbol 
 
  Temporary Traffic Signal Installation, Maintain ..............LS 
  Temporary Pole, Wood, with Down Guys and Anchors ...........EACH 
  Signal Head, Relocate ......................................EACH 
  Controller, Reset Timing ...................................EACH 
 
 The costs of all wiring and other miscellaneous equipment required 
to maintain the traffic signal installation shall be included in the cost 
of temporary traffic signal installation, maintain. 
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918-M-060 GEOSYNTHETIC MATERIALS 
 

(Adopted 05-20-21) 
 
The Standard Specifications are revised as follows: 
 
SECTION 918, BEGIN LINE 35, DELETE AND INSERT AS FOLLOWS: 
  (b) Geotextile Properties for Underdrains, Subsurface Drains, and 
DrainageFiltration Applications 
 

  Requirements(1) (2) 

Test Method, 
ASTM Type 1A Type 1B Type 2A Type 2B Type 3 

Grab Tensile Strength, 
min. D4632 80 lb 200 lb 160 lb 200 lb 200 lb 

Grab Elongation D4632 > 50% < 50% > 50% < 50% < 50% 
CBR Puncture Strength, 
min. D6241 175 lb 600 lb 410 lb 750 lb 1,100 lb 

Deterioration in Tensile 
Strength due to UV 
Degradation 500 hrs, 
min. 

D4355 
D6637 

70% 
strength 
retained 

70% strength 
retained 

70% strength 
retained 

70% strength 
retained 

90% 
strength 
retained 

Apparent Opening Size, 
AOS D4751 

≤ No. 50 
sieve, 

for soils ≥ 
40% 

passing the 
No. 

200 sieve 

≤ No. 40 
sieve, 

for soils < 
40% 

passing the 
No. 

200 sieve 

≤ No. 70 
sieve, 

for soils ≥ 
40% 

passing the 
No. 

200 sieve 

≤ No. 30 
sieve, 

for soils < 
40% 

passing the 
No. 

200 sieve 

≤ No. 40 
sieve 

Permittivity D4491 ≥ 1.2 secˉ¹ ≥ 2.1 secˉ¹ ≥ 0.8 secˉ¹ ≥ 0.9 secˉ¹ 0.90 secˉ¹ 
Notes: 
 (1) All values are minimum average roll values (MARV) as determined in accordance with ASTM 

D4354 in the weaker principal direction, except AOS size is based on maximum average roll 
value. 

 (2) Type 3 value is a maximum average roll value (Max ARV) as determined in accordance with 
ASTM D4354. 

 
  (c) Geotextile Properties for Pavement or Subgrade Stabilizations 
 

  Requirements(1) 

Test Method, 
ASTM Type 1A Type 1B Type 2A Type 2B 

Grab Tensile Strength, min. D4632 200 lb 300 lb 290 lb 400 lb 
Wide Width Tensile , @ 5% Strain, min. D4595 n/a n/a 1,200 lb/ft 2,400 lb/ft 
Grab Elongation D4632 ≤ 50% < 50% ≤ 50% < 50% 
CBR Puncture Strength, min. D6241 175 lb 600 lb 410 lb 750 lb 
Trapezoid Tearing Strength, min. D4533 75 lb 110 lb n/a n/a 
Deterioration in Tensile Strength due to UV 
Degradation 500 hrs, min. 

D4355 
D6637 

70% strength 
retained 

70% strength 
retained 

70% strength  
retained 

70% strength  
retained 

Apparent Opening Size, AOS, min. D4751 No. 50 sieve No. 40 sieve No. 30 sieve No. 30 sieve 
Soil Retention, Pore Size, O50/O95, min. D6767 n/a n/a 290/380 100/350 
Permittivity, min. D4491 0.05 sec -1 0.050 sec -1 0.50 sec -1 0.40 sec -1 
Note: 
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 (1) All values are minimum average roll values (MARV) as determined in accordance with ASTM D4354 in the weaker principal direction, except 
AOS size is based on maximum average roll value. 

 
  (d) Geotextile Properties for Moisture Management  
 Type, 1MA geotextile shall consist of woven polypropylene filaments, wicking 
filaments and shall be in accordance with the following: 
 

  Requirements 
Test Method, ASTM Type 1MA 

Wide Width Tensile Strength, min. 
 Machine direction 
 Cross machine direction 

D45953 
 

5,280 lbs/ft 
5,280 lbs/ft 

Wide Width Tensile Strength, @ 2% Strain, min. 
 Machine direction 
 Cross machine direction 

D45953 
 

480 lbs/ft 
1,080 lbs/ft 

Apparent Opening Size, AOS, min. D4751 No. 40 sieve 
Flow Rate D44913 30 gal./min/ft2 

Wicking Requirement 
 Wet Front Movement1 24 minutes, min. C15592 6 in. 

Vertical Direction 
Wicking Requirement 
 Wet Front Movement1 983 minutes. Zero 
Gradient, min. 

C15592 73 in. 
Horizontal Direction 

Permittivity, min. D44913 0.4 sec-1 
Notes: 
1.‘STP’: Standard Temperature and Pressure 
2. Modified, time 
3. Minimum average roll values shall be in accordance with ASTM D4759 
 
  (de) Geotextile Properties for Silt Fence 
 
  Requirements(1) 

Test Method, ASTM Wire Fence Supported Self Supported 
Grab Strength D4632 90 lb 90 lb 
Elongation @ 45 lb D4632  50% max. 
Apparent Opening Size (2) D4751 No. 20 sieve No. 20 sieve 
Permittivity (2) D4491 0.01 sec-1 0.01 sec-1 
Ultraviolet Degradation at 500 hrs D4355 70% strength retained 70% strength retained 
(1) The value in the weaker principal direction shall be used. All numerical values will represent the minimum average 

roll value. Test results from a sampled roll in a lot shall be in accordance with or shall exceed the minimum values 
shown in the above table. The stated values are for non-critical, non-severe conditions. Lots shall be sampled in 
accordance with ASTM D4354. 

(2) The values reflect the minimum criteria currently used. Performance tests may be used to evaluate silt fence 
performance if deemed necessary by the Engineer. 

 
Note: All values are minimum average roll values (MARV) as determined in accordance with ASTM D4354. 
 
 
 918.03 Geomembrane 
 This material shall consist of a geomembrane fabricated from high density 
polyethylene, HDPE, consisting of strong, rot resistant, chemically stable long-chain 
synthetic polymer materials, dimensionally stable with distinct and measurable openings. 
The manufacturesmanufacturer shall submit the tests for the intended use to the 
Department. 
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SECTION 918, BEGIN LINE 72, INSERT AS FOLLOWS: 
 918.05 Geogrid 
 Geogrid shall be a biaxial or multi axial of a regular network of connected polymer 
tensile elements with aperture geometry sufficient to enable significant mechanical 
interlock with the surrounding material. The material shall be polypropylene, ASTM D 
4101 (97% minimum) and Carbon Black, ASTM D 1603 (0.5% minimum). The geogrid 
structure shall be dimensionally stable and shall be able to retain its geometry under 
construction stresses. The geogrid structure shall have a resistance to damage during 
construction, ultraviolet degradation, and all forms of chemical and biological degradation 
encountered in the soil being placed. 
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AGREEMENT 

BETWEEN 

CITY OF BLOOMINGTON 

ENGINEERING DEPARTMENT 

AND 

CONTRACTOR 

FOR 

17th Street Multi-Use Path EAST 

 

 THIS AGREEMENT, executed by and between the City of Bloomington, Indiana, Engineering Department through the 
Board of Public Works (hereinafter CITY), and ___________________________________________, (hereinafter CONTRACTOR); 

 WITNESSETH THAT: 

 WHEREAS, CITY desires to retain CONTRACTOR’S services for the installation of a multi-use path, curb and ramp 
replacement, installation of storm sewer, and milling and resurfacing East 17th Street from North Walnut Street to North Grant 
Street. 

 (more particularly described in Attachment A, “Scope of Work”; and 

 WHEREAS, CONTRACTOR is capable of performing work as per his/her Bid on the Bid Summary sheet; and 

 WHEREAS, in accordance with Indiana Code 5-16-13 et seq., incorporated herein by reference, Contractor is a Tier 1 or 
General Contractor for this project; and 

 WHEREAS, CONTRACTOR was determined to be the lowest responsible and responsive Bidder for said project. 

 NOW, THEREFORE, in consideration of the mutual promises hereinafter enumerated, the parties agree as follows: 

 

ARTICLE 1. TERM 
UU1.01UU This Agreement shall be in effect upon execution of this Agreement by all parties.  In accordance with Indiana Code 5-
16-13 et seq., incorporated herein by reference, Contractor is a Tier 1 contractor or general contractor for this project. 

 

ARTICLE 2. SERVICES 
2.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally 
described in Attachment A, “Scope of Work”. 

UU2.02UU All work required under this Agreement shall be substantially completed by the CONTRACTOR within One Hundred 
Twenty (120) calendar days from the date of the Notice to Proceed, unless the parties mutually agree to a later completion date. 
Substantial Completion shall mean that all work is sufficiently completed in accordance with the plans and specifications, as 
modified by any approved change orders, so that it can be used for its intended purpose. 

UU2.03UU It is hereby understood by both parties that time is of the essence in this Agreement. Failure of CONTRACTOR to 
complete all work as herein provided will result in monetary damages to CITY.  It is hereby agreed that CITY will be damaged for 
every day the work has not been performed in the manner herein provided and that the measure of those damages shall be 
determined by reference Section 13.00 of the General Conditions for Each Day of Overrun in Contract Time.  CONTRACTOR agrees 
to pay CITY said damages or, in the alternative, CITY, at its sole discretion, may withhold monies otherwise due CONTRACTOR.  
It is expressly understood by the parties hereto that these damages relate to the time of performance and do not limit CITY’s 
other remedies under this Agreement, or as provided by applicable law, for other damages. 

UU2.04UU CONTRACTOR agrees that no charges or claims for damages shall be made by him or her for any delays or hindrances, 
from any cause whatsoever during the progress of any portion of the services specified in the Agreement.  Such delays or 
hindrances, if any, may be compensated for by an extension of time for a reasonable period as may be mutually agreed upon 
between the parties, it being understood, however, that permitting CONTRACTOR to proceed to complete any service, or any 
part of the services / project, after the date to which the time of completion may have been extended, shall in no way operate 
as a waiver on the part of CITY of any of its rights herein. 



 

 

 

ARTICLE 3. COMPENSATION  
UU3.01UU CONTRACTOR shall provide services as specified in Attachment A, “Scope of Work”, attached hereto and incorporated 
into this Agreement. 

UU3.02UU Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents, subject to 
adjustment under the Contract, f at the unit prices stated in Contractor’s Bid, attached hereto as Attachment ‘E’.  CITY may 
withhold payment, in whole or in part, to the extent necessary to protect itself from a loss on account of any of the following: 

Defective work. 

Evidence indicating the probable filing of claims by other parties against CONTRACTOR which may adversely affect CITY. 

Failure of CONTRACTOR to make payments due to subcontractors, material suppliers or employees.  

Damage to CITY or a third party.  

UU3.03UU The submission of any request for payment shall be deemed a waiver and release by CONTRACTOR of all liens and claims 
with respect to the work and period to which such payment request pertains except as specifically reserved and noted on such 
request. 

UU3.04UU CONTRACTOR shall maintain proper account records for the scope of all services of this Agreement and provide an 
accounting for all charges and expenditures as may be necessary for audit purposes.  All such records shall be subject to 
inspection and examination by CITY’s representatives at reasonable business hours. 

UU3.05 For projects utilizing federal funding the CONTRACTOR shall submit time sheets (WH-347) for his or her own and all 
subcontracted employees, to City Engineer or his or her representative for approval and review, including review for compliance 
with Davis Bacon requirements, if federal funds are used. 

3.06 Engineer The City Engineer shall act as the CITY’s representative and assume all duties and responsibilities and have all 
the rights and authority assigned to the Engineer in the Contract Documents in connection with completion of the Work in 
accordance with the Contract Documents. 

ARTICLE 4. RETAINAGE 
For contracts in excess of $100,000 and for which Contractor requested Progressive Payments on its Bid Form, the Owner 
requires that retainage be held set out below. 

4.01 Escrow Agent The retainage amount withheld shall be placed in an escrow account.  First Financial Bank, 
Bloomington, Indiana, shall serve as the escrow agent. 

4.02 Retainage Amount The escrow agent, Owner and Contractor shall enter into a written escrow agreement. Under that 
agreement, the Owner shall withhold five percent (5%) of the dollar value of all work satisfactorily completed until the 
Contract work is complete. The escrow agent shall invest all escrowed principal in obligations selected by the escrow agent. 
The escrow agent shall be compensated for the agent’s services by a reasonable fee, agreed upon by the parties, that is 
comparable with fees charged for the handling of escrow accounts of similar size and duration. The fee shall be paid from the 
escrow income. The escrow agent’s fee may be determined by specifying an amount of interest the escrow agent will pay on 
the escrowed amount, with any additional earned interest serving as the escrow agent’s fee. The escrow agreement may 
include other terms and conditions as deemed necessary by the parties.  However, if Contractor intends to receive a Single 
Lump Sum payment upon acceptance of this project, retainage will not be required and an Escrow Agreement will not be 
required. 

4.03 Payment of Escrow Amount  The escrow agent shall hold the escrowed principal and income until receipt of the 
notice from the Owner and Contractor that the Contract work has been substantially completed to the reasonable satisfaction 
of the Owner, at which time the Owner shall pay to the Contractor the balance to be paid under this Contract and execute such 
documents as are necessary to authorize the escrow agent to pay to the Contractor the funds in the escrow account, including 
both specifying the part of the escrowed principal to be released from the escrow and the person to whom that portion is to 
be released. After receipt of the notice, the escrow agent shall remit the designated part of the escrowed principal and the 
escrowed income, minus the escrow agent’s fees, to the person specified in the notice. However, nothing in this section shall 
prohibit Owner from requiring the escrow agent to withhold amounts necessary to complete minor items of the Contract, 
following substantial completion of the Contract in accordance with the provisions of paragraph 4.04. 

4.04 Withholding Funds for Completion of Contract If, upon substantial completion of the Contract, there still remains 
minor Contract work that needs to be completed, or minor Contract work that needs to be performed to the satisfaction of the 
Owner, Owner may direct the escrow agent to retain in the escrow account, and withhold from payment to the Contractor, an 
amount equal to two hundred percent (200%) of the value of said work. The value of said work shall be determined by the 
architect/engineer. The escrow agent shall release the funds withheld under this section after receipt of notice from the Owner 



 

 

that all work on the Contract has been satisfactorily completed. In the event that said work is not completed by the Contractor, 
but by Owner or another party under contract with the Owner, said funds shall be released to the Owner. 

 

ARTICLE 5. GENERAL PROVISIONS 
UU5.01UU CONTRACTOR agrees to indemnify and hold  harmless CITY and its officers, agents, officials and employees for any and 
all claims, actions, causes of action, judgments and liens arising out of any negligent act or omission by CONTRACTOR or any of 
its officers, agents, officials, employees, or subcontractors or any defect in materials or workmanship of any supply, materials, 
mechanism or other product or service which it or any of its officers, agents, officials, employees, or subcontractors has supplied 
to CITY or has used in connection with this Agreement and regardless of whether or not it is caused in part by a party indemnified 
herein under.  Such indemnity shall include attorney’s fees and all costs and other expenses arising there from or incurred in 
connection therewith and shall not be limited by reason of the enumeration of any insurance coverage required herein. 

CONTRACTOR shall indemnify and hold harmless CITY and its officers, agents, officials and employees for any and all damages, 
actions, costs, (including, but not limited to, attorney’s fees, court costs and costs of investigation) judgments and claims by 
anyone for damage to property, injury or death to persons resulting from the collapse or failure of any trenches, ditches or other 
excavations constructed under or associated with this contract. 

UU5.02U Abandonment, Default and Termination 

5.02.01 CITY shall have the right to abandon the work contracted for in this Agreement without penalty.  If CITY abandons the 
work described herein, CONTRACTOR shall deliver to CITY all surveys, notes, drawings, specifications and estimates completed 
or partially completed and these shall become the property of CITY.  The earned value of the work performed shall be based 
upon an estimate of the proportion between the work performed by CONTRACTOR under this Agreement and the work which 
CONTRACTOR was obligated to perform under this Agreement.  This proportion shall be mutually agreed upon by CITY and 
CONTRACTOR.  The payment made to CONTRACTOR shall be paid as a final payment in full settlement of his or her services 
hereunder. 

5.02.02 If CONTRACTOR defaults or fails to fulfill in a timely and proper manner the obligations pursuant to this Agreement, 
CITY may, after seven (7) days’ written notice has been delivered to CONTRACTOR, and without prejudice to any other remedy 
it may have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due to 
CONTRACTOR.  In the alternative, CITY, at its option, may terminate this Agreement and take possession of the site and of all 
materials, equipment, tools and construction equipment and machinery thereon owned by CONTRACTOR, and may finish the 
project by whatever method it may deem expedient, and if the such action exceeds the unpaid balance of the sum amount, 
CONTRACTOR or his or her surety, shall pay the difference to CITY. 

5.02.03 Default:UU  If CONTRACTOR breaches this Agreement or fails to perform the work in an acceptable manner, he or she shall 
be considered in default.  Any one or more of the following will be considered a default: 

Failure to begin the work under this Agreement within the time specified. 

Failure to perform the work with sufficient supervision, workmen, equipment and materials to insure prompt 
completion of said work within the time limits allowed. 

Unsuitable performance of the work as determined by CITY ENGINEER or his or her representative. 

Neglecting or refusing to remove defective materials or failure to perform anew such work as shall have been rejected. 

Discontinuing the prosecution of the work or any part of it. 

Inability to finance the work adequately. 

If, for any other reason, CONTRACTOR breaches this Agreement or fails to carry on the work in an acceptable manner. 

5.02.04 CITY shall send CONTRACTOR a written notice of default.  If CONTRACTOR, or his or her Surety, within a period of ten 
(10) days after such notice, fails to remedy the default, then CITY shall have full power and authority, without violation of the 
Contract, to take the prosecution of the work out of the hands of said CONTRACTOR, to appropriate or use any or all materials 
and equipment on the ground as may be suitable and acceptable, and may, at its option, turn the work over to the Surety, or 
enter into an agreement with another Contractor for the completion of the Agreement according to the terms and provisions 
thereof, or CITY may use such other methods as, in its opinion, shall be required for the completion of said Contract in an 
acceptable manner. 

5.02.05 All cost of completing the work under the Contract shall be deducted from the monies due or which may become due 
to said CONTRACTOR.  In case the expenses so incurred by CITY shall be less than the sum which would have been payable under 
the Contract if it had been completed by said CONTRACTOR, CONTRACTOR shall be entitled to receive the difference.  However, 
in case such expense shall exceed the sum which would have been payable under the Contract, CONTRACTOR and his or her 



 

 

Surety will be liable and shall pay to CITY the amount of said excess.  By taking over the prosecution of the work, CITY does not 
forfeit the right to recover damages from CONTRACTOR or his or her Surety for his or her failure to complete the work in the 
time specified. 

5.02.06 Notwithstanding any other provision of this Agreement, if funds for the continued fulfillment of the Agreement by CITY 
are at any time not forthcoming or are insufficient, through failure of any entity to appropriate the funds or otherwise, then CITY 
shall have the right to terminate this Agreement without penalty by giving prior written notice documenting the lack of funding 
in which instance, unless otherwise agreed to by the parties, this Agreement shall terminate and become null and void.  

5.02.07 CITY agrees that it will make its best effort to obtain sufficient funds, including but not limited to, including in its budget 
for each fiscal period during the term hereof a request for sufficient funds to meet its obligations hereunder in full. 

UU5.03UU Successors and Assigns 

5.03.01 Both parties agree that for the purpose of this Agreement, CONTRACTOR shall be an Independent Contractor and not 
an employee of CITY. 

5.03.02 No portion of this Agreement shall be sublet, assigned, transferred or otherwise disposed of by CONTRACTOR except 
with the written consent of CITY being first obtained.  Consent to sublet, assign, transfer, or otherwise dispose of any portion of 
this Agreement shall not be construed to relieve CONTRACTOR of any responsibility of the fulfillment of this Agreement. 

UU5.04UU Extent of Agreement:  Integration 

5.04.01 This Agreement consists of the following parts, each of which is as fully a part of this Agreement as if set out herein: 

1. This Agreement and its Attachments. 
2. All Written Amendments and other documents amending, modifying, or supplementing the Contract 

Documents which may be delivered or issued after the Effective Date of the Agreement and are not attached 
hereto. 

3. All Addenda to the Bid Documents. 
4. The Invitation to Bidders. 
5. The Instructions to Bidders. 
6. The Special Conditions. 
7. All plans as provided for the work that is to be completed. 
8. The Supplementary Conditions. 
9. The General Conditions. 
10. The Specifications. 
11. The current Indiana Department of Transportation Standard Specifications and the latest addenda. 
12. CONTRACTOR’S submittals. 
13. The Performance Bond and the Payment Bond. 
14. The Escrow Agreement. 
15. Request for Taxpayer Identification number and certification: Substitute W-9. 

5.04.02 In resolving conflicts, errors, discrepancies and disputes concerning the Scope of Work to be performed by 
CONTRACTOR, and other rights and obligations of CITY and CONTRACTOR, the document expressing the greater quantity, quality 
or other scope of work in question, or imposing the greater obligation upon CONTRACTOR and affording the greater right or 
remedy to CITY shall govern; otherwise the documents shall be given precedence in the order as enumerated above. 

U555.05UU Insurance 

5.05.01 

CONTRACTOR shall, as a prerequisite to this Agreement, purchase and thereafter maintain such insurance as will protect him 
or her from the claims set forth below which may arise out of or result from CONTRACTOR’S operations under this Agreement, 
whether such operations be by CONTRACTOR or by any SUBCONTRACTORS or by anyone directly or indirectly employed by any 
of them, or by anyone for whose acts any of them may be liable: 

 

UUCoverage UULimits 

A. Worker’s Compensation & Disability Statutory Requirements 

B. Employer’s Liability Bodily Injury by Accident $100,000 each accident 

 Bodily Injury by Disease $500,000 policy limit 

 Bodily Injury by Disease $100,000 each employee 



 

 

C. Commercial General Liability (Occurrence Basis) 
Bodily Injury, personal injury, property damage, 
contractual liability, products-completed operations, 
General Aggregate Limit (other than Products/Completed 
Operations) 

$1,000,000 per occurrence 

and $2,000,000 in the 

aggregate 

 Products/Completed Operation $1,000,000 

 Personal & Advertising Injury Limit $1,000,000 

 Each Occurrence Limit   $1,000,000 

 Fire Damage (any one fire) $50,000 

D. Comprehensive Auto Liability (single limit, 
owned, hired and non-owned) 

$1,000,000 each accident 

 Bodily injury and property damage  

E.  Umbrella Excess Liability $5,000,000 each 
occurrence and aggregate 

 The Deductible on the Umbrella Liability shall not 
be more than 

 

$10,000 

 

5.05.02 CONTRACTOR’S comprehensive general liability insurance shall also provide coverage for the following: 

Premises and operations; 

Contractual liability insurance as applicable to any hold-harmless agreements; 

Completed operations and products; which also must be maintained for a minimum period of two (2) years after final 
payment and CONTRACTOR shall continue to provide evidence of such coverage to CITY on an annual basis during the 
aforementioned period;  

Broad form property damage - including completed operations; 

Fellow employee claims under Personal Injury; and 

Independent Contractors. 

5.05.03 With the prior written approval of CITY, CONTRACTOR may substitute different types or amounts of coverage for those 
specified as long as the total amount of required protection is not reduced. 

5.05.04 Certificates of Insurance showing such coverage then in force (but not less than the amount shown above) shall be on 
file with CITY prior to commencement of work.  These Certificates shall contain a provision that coverage afforded under the 
policies will not be canceled or non-renewed until at least sixty (60) days’ prior written notice has been received by CITY.  The 
CITY shall be named as an additional insured on the Commercial General Liability, Automobile Liability, and Umbrella Excess 
Liability policies.  The CONTRACTOR shall agree to a waiver of subrogation on its Worker’s Compensation policy. 

UU5.06UU UfNecessary Documentation CONTRACTOR certifies that it will furnish CITY any and all documentation, certification, 
authorization, license, permit or registration required by the laws or rules and regulations of the City of Bloomington, the State 
of Indiana and the United States.  CONTRACTOR further certifies that it is now and will maintain in good standing with such 
governmental agencies and that it will keep its license, permit registration, authorization or certification in force during the term 
of this Agreement. 

UU5.07UU Applicable Laws   CONTRACTOR agrees to comply with all federal, state, and local laws, rules and regulations applicable 
to CONTRACTOR in performing work pursuant to this Agreement, including, but not limited to, discrimination in employment, 
prevailing wage laws, conflicts of interest, public notice, accounting records and requirements. CONTRACTOR shall comply with 
City of Bloomington Ordinance 2.21.020 and all other federal, state and local laws and regulations governing non-discrimination, 
including but not limited to employment.  This Agreement shall be governed by the laws of the United States, and the State of 
Indiana, and by all Municipal Ordinances and Codes of the City of Bloomington. Venue of any disputes arising under this 
Agreement shall be in the Monroe Circuit Court, Monroe County, Indiana. 

UU5.08UU UUNon-Discrimination 

5.08.01 CONTRACTOR and subcontractors shall not discriminate against any employee or applicant for employment, to be 
employed in the performance of this Agreement, with respect to hire, tenure, terms, training, conditions or privileges of 



 

 

employment, because of race, sex, color, religion, national origin, ancestry, disability, sexual orientation, gender identity,  veteran 
status or housing status.  Breach of this covenant may be regarded as a material breach of the Agreement. 

5.08.02 CONTRACTOR certifies for itself and all its subcontractors compliance with existing laws of the City of Bloomington, the 
State of Indiana and the United States regarding: 

Prohibition of discrimination in employment practices on the basis of race, sex, color, religion, national origin, ancestry, 
disability, sexual orientation, gender identity, veteran status, housing status, or any other legally protected 
classification; 

The utilization of Minority and Women Business Enterprises.  CONTRACTOR further certifies that it: 

a. Has formulated its own Affirmative Action plan for the recruitment, training and employment of 
minorities and women, including goals and timetable; which has been approved by the City’s Contract 
Compliance Officer. 

b. Encourages the use of small business, minority-owned business and women-owned business in its 
operations. 

CONTRACTOR understands that the City of Bloomington prohibits its employees from engaging in harassment or 
discrimination of any kind, including harassing or discriminating against independent contractors doing work for the 
City. If CONTRACTOR believes that a City employee engaged in such conduct towards CONTRACTOR and/or any of its 
employees, CONTRACTOR or its employees may file a complaint with the City department head in charge of the 
CONTRACTOR’S work and/or with the City human resources department or the Bloomington Human Rights Commission. 
The City takes all complaints of harassment and discrimination seriously and will take appropriate disciplinary action if 
it finds that any City employee engaged in such prohibited conduct. 

5.08.03 FURTHER, PURSUANT TO INDIANA CODE 5-16-6-1, CONTRACTOR AGREES: 

A) That in the hiring of employees for the performance of work under this Agreement or any sub agreement 
hereunder, no contractor, or subcontractor, nor any person acting on behalf of such CONTRACTOR or subcontractor, 
shall by reason of race, sex, color, religion, national origin, ancestry, or any other legally protected classification, 
discriminate against any citizen of the State of Indiana who is qualified and available to perform the work to which the 
employment relates. 

B) That no contractor, subcontractor, or any person on their behalf, shall, in any manner, discriminate against or 
intimidate any employee hired for performance of work under this Agreement on account of race, religion, color, sex, 
national origin, ancestry, or any other legally protected classification. 

C)  That there may be deducted from the amount payable to CONTRACTOR, by CITY, under this Agreement, 
penalty of Five Dollars ($5.00) for each person for each calendar day during which such person was discriminated against 
or intimidated in violation of the provisions of this Agreement.  Any such person discriminated against retains the right 
to file a discrimination complaint with the appropriate civil rights agency or court. 

D) That this Agreement may be canceled or terminated by CITY and all money due or to become hereunder may 
be forfeited, for a second or any subsequent violations of the terms or conditions under this section of the Agreement. 

UU5.09UU Workmanship and Quality of Materials 

5.09.01 CONTRACTOR shall guarantee the work for a period of one (1) year from the date of substantial completion.  
Failure of any portion of the work within one (1) year due to improper construction, materials of construction, or design 
may result in a refund to CITY of the purchase price of that portion which failed or may result in the forfeiture of 
CONTRACTOR’s Performance Bond. 

5.09.02 UUOR EQUALUU:  Wherever in any of the Agreement Documents an article, material or equipment is defined by 
describing a proprietary product, or by using the name of a manufacturer or vender, the term “Or Equal” or the term 
“The Equivalent” if not inserted, shall be implied, and it is done for the express purpose of establishing a basis of 
durability and efficiency and not for the purpose of limiting completion.  Whenever material or equipment is submitted 
for approval as being equal to that specified, the submittal shall include sufficient information and data to demonstrate 
that the material or equipment conforms to the Contract requirements.  The decision as to whether or not such material 
or equipment is equal to that specified shall be made by the ENGINEER.  The approval by the ENGINEER of alternate 
material or equipment as being equivalent to that specified, shall not in any way relieve CONTRACTOR of responsibility 
for failure of the material or equipment due to faulty design, material, or workmanship, to perform the function 
required by the Contract Documents. Specifications as determined by other entities within the City of Bloomington such 
as City Utilities shall only be substituted or changed by their approval which shall be submitted in writing to the 
ENGINEER. 



 

 

5.09.03 CITY shall be the sole judge of the sufficiency of workmanship and quality of materials.  Disputes shall be 
resolved by the City Engineer and are not subject to arbitration. 

UU5.10UU Safety.  CONTRACTOR shall be responsible for the safety of employees at all times and shall provide all equipment 
necessary to insure their safety.  CONTRACTOR shall ensure the enforcement of all applicable safety rules, regulations, 
ordinances and laws, whether federal, state or local. Contractor’s Superintendent of Safety shall make daily inspections upon 
the arrival and leaving of the site at the close of each workday. 

5.10.01 CONTRACTOR is required to comply with IOSHA regulations 29 C.F.R 1926, Subpart P, Excavations for all trenches of at 
least five (5) feet in depth.  All cost for trench safety systems shall be the responsibility of the CONTRACTOR and included in the 
cost of the principal work with which the safety systems are associated. CONTRACTOR shall sign an affidavit, attached as 
Attachment B, affirming that CONTRACTOR shall maintain compliance with IOSHA requirements for excavations of at least five 
(5) in depth.   

UU5.11UU Amendments/Changes 

5.11.01 Except as provided in Paragraph 5.11.02, this Agreement may be amended only by written instrument signed by both 
CITY and CONTRACTOR. 

5.11.02 Without invalidating the Agreement and without notice to any surety, CITY may, at any time or from time to time, order, 
in writing, additions, deletions, or revisions in the work. Upon receipt of any such document, CONTRACTOR shall promptly 
proceed with the work involved, which will be performed under the applicable conditions of the Agreement Documents. 

5.11.03  If CONTRACTOR believes that any direction of CITY under paragraph 5.11.02, or any other event or condition, will result 
in an increase in the Contract time or price, he or she shall file written notice with CITY no later than twenty (20) calendar days 
after the occurrence of the event giving rise to the claim and stating the general nature of the claim with supporting data.  No 
claim for any adjustment of the Contract time or price will be valid if not submitted in accordance with this Paragraph. 

5.11.04 CONTRACTOR shall carry on the work and adhere to the progress schedule during all disputes or disagreements with 
CITY.  No work shall be delayed or postponed pending resolution of any dispute or disagreement except as CONTRACTOR and 
CITY may otherwise agree in writing. 

UU5.12UU Performance Bond and Payment Bond 

5.12.01 For contracts in excess of $100,000, CONTRACTOR shall provide CITY with a Performance Bond and a Payment 
Bond in the amount of one hundred percent (100%) of the contract amount. 

5.12.02 Failure by CONTRACTOR to perform the work in a timely or satisfactory fashion may result in forfeiture of 
CONTRACTOR’S Performance Bond. 

5.12.03 If the surety on any bond furnished by CONTRACTOR becomes a party to supervision, liquidation, or 
rehabilitation action pursuant Indiana Code 27-9 UUet seqUU. or its right to do business in the State of Indiana is terminated, 
CONTRACTOR shall, within thirty (30) calendar days thereafter, substitute another bond and surety, both of which must 
be acceptable to CITY. 

UU5.13UU Payment of Subcontractors CONTRACTOR shall pay all subcontractors, laborers, material suppliers and those 
performing services to CONTRACTOR on the project under this Agreement. CITY may, as a condition precedent to any payment 
hereunder, require CONTRACTOR to submit satisfactory evidence of payments of any and all claims of subcontractors, laborers, 
material suppliers, and those furnishing services to CONTRACTOR.  Upon receipt of a lawful claim, CITY shall withhold money 
due to CONTRACTOR in a sufficient amount to pay the subcontractors, laborers, material suppliers, and those furnishing services 
to CONTRACTOR. 

5.13.01 The surety of the Payment Bond and Performance Bond may not be released until one (1) year after the Board’s final 
settlement with the CONTRACTOR. 

UU5.14UU Written Notice  Written notice shall be considered as served when delivered in person or sent by mail to the individual, 
firm, or corporation, or to the last business address of such known to CONTRACTOR who serves the Notice.  Notice shall be sent 
as follows: 

 TO CITY:     TO CONTRACTOR:  

City of Bloomington   
Attn:  Roy Aten   
P.O. Box 100 Suite 130   
Bloomington, Indiana  47402   

 



 

 

UU5.15UU Severability and Waiver   In the event that any clause or provision of this Agreement is held to be invalid by any court 
of competent jurisdiction, the invalidity of such clause or provision shall not affect any other provision of this Agreement.  Failure 
of either party to insist on strict compliance with any provision of this Agreement shall not constitute waiver of that party’s right 
to demand later compliance with the same or other provisions of this Agreement. 

UU5.16UU Notice to Proceed CONTRACTOR shall not begin the work pursuant to the “Scope of Work” of this Agreement until it 
receives an official written Notice to Proceed from the City.  Contractor shall start active and continuous work on the Agreement 
within fifteen (15) calendar days after the date of the Notice to Proceed.  In no case shall work begin prior to the date of the 
Notice to Proceed.  If a delayed starting date is indicated in the proposal, the fifteen (15) calendar day limitation will be waived.  
Work day charges will then begin on a date mutually agreed upon, but not later than the delayed starting date specified.  In the 
event that any Agreement is canceled after an award has been made but prior to the issuing of the Notice to Proceed, no 
reimbursement will be made for any expenses accrued relative to this contract during that period. 

UU5.17UU Steel or Foundry Products 

5.17.01 To comply with Indiana Code 5-16-8, affecting all contracts for the construction, reconstruction, alteration, repair, 
improvement or maintenance of  public works, the following provision shall be added:  If steel or foundry products are to be 
utilized or supplied in the performance of any contract or subcontract, only domestic steel or foundry products shall be used.  
Should CITY feel that the cost of domestic steel or foundry products is unreasonable; CITY will notify CONTRACTOR in writing of 
this fact. 

5.17.02 Domestic Steel products are defined as follows: 

“Products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated or otherwise similarly processed, 
or processed by a combination of two (2) or more of such operations, from steel made in the United States by 
open hearth, basic oxygen, electric furnace, Bessemer or other steel making process.” 

5.17.03 Domestic Foundry products are defined as follows: 

 “Products cast from ferrous and nonferrous metals by foundries in the United States.” 

5.17.04 The United States is defined to include all territory subject to the jurisdiction of the United States. 

5.17.05 CITY may not authorize or make any payment to CONTRACTOR unless CITY is satisfied that CONTRACTOR  has fully 
complied with this provision. 

UU5.18UU Verification of Employees’ Immigration Status 

Contractor is required to enroll in and verify the work eligibility status of all newly-hired employees through the E-Verify program.  
(This is not required if the E-Verify program no longer exists).  Contractor shall sign an affidavit, attached as Attachment C, 
affirming that Contractor does not knowingly employ an unauthorized alien.  “Unauthorized alien” is defined at 8 U.S. Code 
1324a(h)(3) as a person who is not a U.S. citizen or U.S. national and is not lawfully admitted for permanent residence or 
authorized to work in the U.S. under 8 U.S. Code Chapter 12 or by the U.S. Attorney General. 

Contractor and any of its subcontractors may not knowingly employ or contract with an unauthorized alien, or retain an 
employee or contract with a person that the Contractor or any of its subcontractors learns is an unauthorized alien.  If the City 
obtains information that the Contractor or any of its subcontractors employs or retains an employee who is an unauthorized 
alien, the City shall notify the Contractor or its subcontractors of the Agreement violation and require that the violation be 
remedied within thirty (30) calendar days of the date of notice.  If the Contractor or any of its subcontractors verify the work 
eligibility status of the employee in question through the E-Verify program, there is a rebuttable presumption that the Contractor 
or its subcontractor did not knowingly employ an unauthorized alien.  If the Contractor or its subcontractor fails to remedy the 
violation within the thirty (30) calendar day period, the City shall terminate the Agreement, unless the City determines that 
terminating the Agreement would be detrimental to the public interest or public property, in which case the City may allow the 
Agreement to remain in effect until the City procures a new contractor.  If the City terminates the Agreement, the Contractor or 
its subcontractor is liable to the City for actual damages. 

Contractor shall require any subcontractors performing work under this Agreement to certify to the Contractor that, at the time 
of certification, the subcontractor does not knowingly employ or contract with an unauthorized alien and the subcontractor has 
enrolled in and is participating in the E-Verify program.  Contractor shall maintain on file all subcontractors’ certifications 
throughout the term of this Agreement with the City. 

UU5.19UU Drug Testing Plan 

In accordance with Indiana Code 4-13-18 as amended, the CONTRACTOR was required to submit with his/her bid a written 
drug testing policy for a public works project that is estimated to cost $150,000 or more. Among other things, the law sets 
forth specific requirements that must be in the plan for a program to test the employees of the CONTRACTOR and 
Subcontractors for drugs. The successful CONTRACTOR must comply with all provisions of the statute. This contract is subject 



 

 

to cancellation if CONTRACTOR fails to implement its testing program during the term of this contract, fails to provide 
information regarding this testing at the request of CITY; or provides false information to CITY regarding CONTRACTOR’s 
employee drug testing program.  CONTRACTOR shall sign an affidavit, attached as Attachment D, affirming that CONTRACTOR 
has and shall implement CONTRACTOR’S employee drug testing program throughout the term of this project.   

 

IN WITNESS WHEREOF, the parties of this Agreement have hereunto set their hands. 

 

DATE:  _____________________________________ 

 

City of Bloomington   
Bloomington Board of Public Works   
   
   

 

BY:        BY:  

 

 

Kyla Cox Deckard, President  Contractor Representative 

   
   
Beth H. Hollingsworth, Vice President  Printed Name 

   

   

Elizabeth Karon, Secretary  Title of Contractor Representative 

   

   
John Hamilton, Mayor of Bloomington    

 
 
 
 

 

  



 

 

ATTACHMENT ‘A’ 
 

“SCOPE OF WORK” 
 

17th Street Multi-Use Path EAST 

 

 

This project shall include, but is not limited to, the installation of a multi-use path, curb and ramp replacement, 
installation of storm sewer, and milling and resurfacing East 17th Street from North Walnut Street to North Grant 
Street. 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

ATTACHMENT ‘B’ 
 

BIDDER’S AFFIDAVIT IN COMPLIANCE WITH INDIANA CODE 36-1-12-20 TRENCH SAFETY SYSTEMS;  
COST RECOVERY 

 
 
 
STATE OF INDIANA   ) 
     ) SS: 
COUNTY OF _______________________) 
 

AFFIDAVIT 
 
The undersigned, being duly sworn, hereby affirms and says that: 
 

1. The undersigned is the ___________________________________________ of  
(job title) 

_______________________________________________________________. 
         (company name) 

 
2. The undersigned is duly authorized and has full authority to execute this Bidder’s Affidavit. 
 
3. The company named herein that employs the undersigned: 

i. has contracted with or seeking to contract with the City of Bloomington to provide 
services; OR 

ii. is a subcontractor on a contract to provide services to the City of Bloomington. 
 

4. By submission of this Bid and subsequent execution of a Contract, the undersigned Bidder certifies that as 
successful Bidder (Contractor) all trench excavation done within his/her control (by his/her own forces or 
by his/her Subcontractors) shall be accomplished in strict adherence with OSHA trench safety standards 
contained in 29 C.F.R. 1926, Subpart P, including all subsequent revisions or updates to these standards as 
adopted by the United States Department of Labor. 

 
5. The undersigned Bidder certifies that as successful Bidder (Contractor) he/she has obtained or will obtain 

identical certification from any proposed Subcontractors that will perform trench excavation prior to award 
of the subcontracts and that he/she will retain such certifications in a file for a period of not less than three 
(3) years following final acceptance. 
 

6. The Bidder acknowledges that included in the various items listed in the Schedule of Bid Prices and in the 
Total Amount of Bid Prices are costs for complying with I.C. 36-1-12-20. The Bidder further identifies the 
costs to be summarized below*: 
 

  



 

 

 
 

 Trench Safety Measure Units of 
Measure 

Unit Cost Unit 
Quantity 

Extended Cost 

A.      
B.      
C.      
D.      
    Total $___________ 

 
 
Method of Compliance (Specify) __________________________________________ 

 
_____________________________________________________________________ 

 
     Date: _____________________________, 20_____ 
 

_________________________________________ 
Signature  

 
_________________________________________ 
Printed Name 

 
 

STATE OF INDIANA   ) 
     ) SS: 
COUNTY OF __________________ ) 

 
Before me, a Notary Public in and for said County and State, personally appeared 

____________________________________________ and acknowledged the execution of the foregoing this 
_______ day of _______________________, 20_____. 
 
 
My Commission Expires: ______________ ____________________________________ 
      Signature of Notary Public 
 
County of Residence: _________________  ____________________________________ 
      Printed Name of Notary Public 
 
Commission #:_______________________ 
 
*Bidders: Add extra sheet(s), if needed. 
 
If Bidder fails to complete and execute this sworn affidavit, his/her Bid may be declared nonresponsive and 
rejected by the CITY OF BLOOMINGTON. 
  



 

 

 
ATTACHMENT ‘C’ 

 

“E-Verify AFFIDAVIT” 
 

STATE OF INDIANA  ) 

    )SS: 

COUNTY OF ___________________) 

 

E-Verify AFFIDAVIT 

 

 The undersigned, being duly sworn, hereby affirms and says that: 

 

1. The undersigned is the ___________________ of _______________________________. 
a. (job title)                                     (company name) 

2. The company named herein that employs the undersigned: 
i. has contracted with or seeking to contract with the City of Bloomington to provide services; OR 
ii. is a subcontractor on a contract to provide services to the City of Bloomington.  

 
3. The undersigned hereby states that, to the best of his/her knowledge and belief, the company named herein does not 

knowingly employ an “unauthorized alien,” as defined at 8 United States Code 1324a(h)(3). 
 

4. The undersigned herby states that, to the best of his/her belief, the company named herein is enrolled in and 
participates in the E-verify program. 

__________________________________________ 
Signature 
 
__________________________________________ 
Printed Name 
 

STATE OF INDIANA  ) 
    )SS: 
COUNTY OF __________________ ) 
 

Before me, a Notary Public in and for said County and State, personally appeared ________________________________ and 
acknowledged the execution of the foregoing this _______ day of _______________________, 20_____. 
 
 
My Commission Expires: ______________  ____________________________________ 
      Signature of Notary Public 
 
County of Residence: _________________   ____________________________________ 
      Printed Name of Notary Public 
 
My Commission #:____________________ 



 

 

ATTACHMENT ‘D’ 
 

COMPLIANCE AFFIDAVIT  

REGARDING INDIANA CODE CHAPTER 4-13-18  

DRUG TESTING OF EMPLOYEES OF PUBLIC WORKS CONTRACTORS 
 

STATE OF INDIANA   ) 

     ) SS: 

COUNTY OF ____________________) 

AFFIDAVIT 

The undersigned, being duly sworn, hereby affirms and says that: 

 

1. The undersigned is the ___________________________________________ of  
(job title) 

_______________________________________________________________. 
         (company name) 
 

2. The undersigned is duly authorized and has full authority to execute this Affidavit. 
 

3. The company named herein that employs the undersigned: 
iii. has contracted with or seeking to contract with the City of Bloomington to provide services; OR 
iv. is a subcontractor on a contract to provide services to the City of Bloomington. 

 
4. The undersigned certifies that Contractor’s submitted written plan for a drug testing program to test employees of 

the Contractor and Subcontractor for public works projects with an estimated cost of $150,000 is in accordance 
with Indiana Code 4-13-18 as amended. 

 
5. The undersigned acknowledges that this Contract shall be subject to cancellation should Contractor fail to comply 

all provisions of the statute. 
 

 
 

_________________________________________ 
Signature  

 
_________________________________________ 
Printed Name 

 

  



 

 

 

STATE OF INDIANA  ) 
    )SS: 
COUNTY OF __________________ ) 
 

Before me, a Notary Public in and for said County and State, personally appeared ________________________________ 
and acknowledged the execution of the foregoing this _______ day of _______________________, 20_____. 
 
 
My Commission Expires: ______________  ____________________________________ 
      Signature of Notary Public 
 
County of Residence: _________________   ____________________________________ 
      Printed Name of Notary Public 
 
My Commission #:____________________ 

 

  



 

 

ATTACHMENT ‘E’ 
 

“Unit Prices” 
 

Copy Unit price sheet here 

  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION IX 

SPECIFICATIONS 
 

 

 

 

Indiana Department of Transportation Standard Specifications dated 2022 and current 
supplements thereto, to be used with this project. 
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