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INVITATION TO BIDDERS 

NOTICE  IS HEREBY GIVEN  THAT  THE BOARD OF  PUBLIC WORKS OF  THE CITY OF BLOOMINGTON,  INDIANA WILL RECEIVE 
SEALED BIDS FOR THE BELOW‐DESCRIBED WORK AT THE LOCATION INDICATED. 

2012 Pavement Marking Contract 

This  project  includes,  but  is  not  limited  to  the  installation  of  pavement  markings  and  striping  per  manufacturer’s 
specifications at locations to be determined by the City of Bloomington.. 

 
The  proposal  and  other  data  submitted will  form  the  basis  of  the  negotiation  of  a  Unit Price  agreement  for  the work.  
Proposals  are  to  be  submitted  in  proper  form,  as  described  in  the  “Instructions  to  Bidders”.    Sealed  proposals  shall  be 
received by the Office of the City Engineer at City Hall, 401 North Morton Street, Bloomington, Indiana, at or before 2:00 p.m. 
local time on July 12, 2011. Proposals will be opened and read by the Engineering and/or Public Works Staff at 2:00 p.m. in 
the McCloskey  Room.    Any  proposals  received  after  the  designated  time will  be  returned  unopened.    Proposals will  be 
reviewed and the award may be made at the July 17, 2012 meeting of the Board of Public Works. 

The Contract Documents may be obtained online at the following web site; 

http://bloomington.in.gov/sections/viewSection.php?section_id=537 

 Each Bidder shall file with his or her sealed proposal: (1) a properly executed Non‐collusion Affidavit as required by the laws 
of the State of Indiana; (2) a Questionnaire Form 96 of the State Board of Accounts; (3) a cashier’s check or certified check 
drawn on an acceptable bank or a bid bond equal to five (5) percent of the total amount bid. 

Each Bidder must ensure that to the greatest extent feasible, opportunities for training and employment should be given to 
lower income residents of the project area and purchases and/or contract for work in connection with the project should be 
awarded to small business concerns which are located in, or owned in substantial part, by persons residing in the area of the 
project. 

The City of Bloomington  is an equal opportunity employer, and Bidders shall meet all requirements  for equal employment 
under Title VII of the 1964 Civil Rights Act as amended and under the Bloomington Human Rights Ordinance, as amended. 

Each Bidder for proposals over $10,000.00 shall submit and have approved by the City of Bloomington Contract Compliance 
Officer, Barbara McKinney,  their written Affirmative Action Plan  at  least  twenty‐four  (24) hours prior  to  the deadline  for 
submission of proposals.     Bids received that do not have an approved Affirmative Action Plan will be returned unopened.   
Each Bidder must  insure  that all employees and applicants  for employment are not discriminated against because of race, 
religion,  color,  sex, national origin,  ancestry or handicap.   All  the protected  classes must be  included  in  your Affirmative 
Action Plan for  it to be acceptable.  In addition to other requirements, your plan MUST  include a workforce breakdown, an 
internal grievance procedure, a non‐retaliation statement, designation of a person by name or position who is responsible for 
implementation  of  the  Plan,  applicability  to  both  applicants  and  employees,  recruitment  of minorities,  equal  access  to 
training programs, and an explanation of your method of communicating the operations of your affirmative action plan to 
employees and prospective applicants. Barbara McKinney, Contract Compliance Officer, may be contacted at (812) 349‐3429, 
9:00 a.m. to 1:00 p.m. Monday through Friday. 

The Board of Public Works reserves the right to waive any informality and to accept or reject any or all proposals submitted. 

Wage rates shall not be less than the prevailing wage rates as determined in accordance with IC 5‐16‐7. 

The successful Bidder shall furnish performance and payment bonds for one‐hundred (100) percent of the contract amount 
prior to the execution of the contract, and said bonds shall remain in effect for a period of one (1) year after final acceptance 
of the work. 

Bids may be held by the Board of Public Works for a period not‐to‐exceed thirty (30) days from the date of the opening of 
bids for the purpose of reviewing the bids and investigating the qualifications of the bidder prior to awarding the contract. 

Board of Public Works, City of Bloomington, Indiana 

Charlotte Zietlow, President 
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INSTRUCTIONS TO BIDDERS 
 

1.00   CONTRACT DOCUMENTS:  The “Invitation to Bid”, “Instructions to Bidders” 

“Bidder’s Proposal”, “Agreement”, “General Conditions”, “Special Conditions”, “Specifications”, 
and the “Contract Drawings” are the Contract Documents that will form the Contract. 

1.01   INSPECTION OF THE SITE:   Bidders shall examine each of the Contract Documents, 
visit the site of the work and thoroughly and fully inform themselves of the construction 
hazards procedures,  labor,  conditions and  factors, which  could affect  the prosecution 
and  completion  of  the  work.    Such  considerations  shall  include;  the  conditions  of 
existing  structures  and  facilities  which may  be  affected  by  the  proposed  work,  the 
procedure necessary  for maintenance of uninterrupted operation of existing  facilities, 
the availability and cost of labor and methods for transporting, handling, and storage of 
materials and equipment.  All such factors shall be properly investigated and considered 
in  the  preparation  of  the  Bidder’s  proposal.    There will  be  no  subsequent  financial 
adjustment to any contract for lack of such prior information or its effects on the cost of 
the work. 

1.02   OMISSIONS AND DISCREPANCIES:  Should Bidders find discrepancies in, or omissions 
from, the Contract Documents, or should they be in doubt as to their meaning, written 
notification  should  be  made  to  the  City  Engineer.    Interpretation  of  the  proposed 
contract documents will be made only by written addendum.  A copy of each addendum 
will be mailed or delivered to each person obtaining a set of contract documents from 
the  City  Engineer.  The  Owner will  not  be  responsible  for  any  other  explanations  or 
interpretations of the proposed contract documents. 

2.00   PROPOSALS:  Pursuant to the “Invitation to Bidders” sealed proposals for performing the 
work  shall be  received by  the Office of  the City  Engineer  at City Hall, 401 North Morton 
Street, Bloomington,  Indiana, at or before 2:00:00 PM  local  time on 7/12/2012. Proposals 
will be opened and read by the  Engineering and/or Public Works Staff at 2:00:00 PM in the 
McCloskey  Conference  Room.    Any  proposals  received  after  the  designated  time will  be 
returned  unopened.    Proposals  will  be  reviewed  and  the  award  may  be  made  at  the 
7/17/2012 meeting of the  Board of Public Works. 

2.01   PROPOSAL FORM:  Each proposal shall be legibly written or printed in ink on the 
Proposal Form with Unit Prices provided.   All addenda  to  the Contract Documents on 
which a Proposal is based, properly signed by the Bidder, shall accompany the Proposal 
when submitted.   No alteration  in any Proposal, or  in the Proposal Form on which  it  is 
submitted, shall be made by any person after the Proposal has been submitted by the 
Bidder. 

2.02   PROPOSAL  SIGNATURES:    Each Bidder  shall  sign  their  proposal  using  their  usual 
signature  and  giving  their  full business  address.   Bids by partnerships  shall be  signed 
with  the  partnership  name  followed  by  the  signature  and  designation  of  one  of  the 
partners or other authorized representative.   Bids by corporations shall be signed with 
the name of the corporation followed by the signature and designation of the president, 
secretary, or other person authorized to bind the corporation.  The names of all persons 
signing  should also be  typed or printed below  the  signature.   A Bid by a person who 
affixes  to  their  signature  the  word  “president”  or  “secretary”,  “agent”,  or  other 
designation without disclosing their principal may be held to be the Bid of the individual 
signing.   When  requested by  the Owner, satisfactory evidence of  the authority of  the 
person signing shall be furnished.  No Bidder may submit more than one Proposal.  Two 
Proposals under different names will not be accepted from one firm or association. 



 

2.03   PROPOSAL  SUBMISSION:   Each Proposal  submitted  shall be enclosed  in a  sealed 
envelope or wrapping,  addressed  to  the Board of Public Works, Post Office Box 100, 
Bloomington,  Indiana 47402,  identified on  the outside with  the words  “SEALED BID”, 
and the name of the project and the project number, and filed with the City Engineer at 
their office in City Hall at 401 North Morton, Bloomington, Indiana. 

2.04   INDIANA LEGAL REQUIREMENTS:  Each Bidder shall submit under oath with their Bid 
a  statement of  their  experience, proposed plan  for performing  the Work,  equipment 
available  to  perform  the work,  and  a  financial  statement.    The  statements  shall  be 
submitted on Questionnaire Form No. 96 of the Indiana State Board of Accounts.  Each 
Proposal  shall  be  accompanied  by  a  properly  executed  Non‐Collusion  Affidavit  as 
required by the laws of the State of Indiana. 

2.05   PROPOSAL GUARANTEE:  Each Proposal shall be accompanied by a cashier’s check 
or a certified check drawn on an acceptable bank, or an acceptable Bidder’s bond in an 
amount of not less than five percent (5%) of the total Bid.  The proposal guarantee shall 
be made  payable without  condition  to  the  City  of  Bloomington,  Indiana,  hereinafter 
referred to as “Owner”, and the amount of said Proposal Guarantee may be retained by 
and  forfeited  to  the Owner as  liquidated damages  if  the Proposal  covered  thereby  is 
accepted and a contract based thereon  is awarded and the Bidder should fail to enter 
into a contract  in  the  form prescribed, with  legally  responsible sureties, within  fifteen 
(15) days after such award is made and confirmed by the Owner. 

2.06   RETURN  OF  PROPOSAL  GUARANTEE:    The  Proposal  Guarantee  deposit  of  each 
unsuccessful  Bidder will  be  returned when  their  proposal  is  rejected.    The  Proposal 
Guarantee  deposit  of  the  Bidder  to whom  the  Contract  is  awarded will  be  returned 
when  the  successful  Bidder  executes  a  contract  and  files  a  satisfactory  performance 
bond.    The  Proposal  Guarantee  deposit  of  the  second  and  third  lowest  responsible 
Bidders  may  be  retained  for  a  period  not  to  exceed  ninety  (90)  days  pending  the 
execution of the Contract and bond by the successful Bidder. 

2.07   WITHDRAWAL OF PROPOSAL:   No Contractor may withdraw  their Proposal  for  a 
period of sixty  (60) days after  the date and hour set  for  the opening, and  the Bidders 
submitting the three lowest Bids may not withdraw their proposals for a period of one‐
hundred  eighty  (180)  days  after  the  opening  date.    A  Bidder  may  withdraw  their 
Proposal at any  time prior  to  the expiration of  the Bid period during which Proposals 
may be  submitted by a written  request  signed  in  the  same manner and by  the  same 
person who signed the Proposal. 

2.08   ACCEPTANCE AND REJECTION OF PROPOSALS:  The Owner reserves the right to accept 
the proposal submitted by the  lowest responsible and responsive Bidder; to reject any 
or all proposals; and to waive  irregularities or  informalities  in any proposal.   Proposals 
received after the specified time of closing will be returned unopened.  The acceptance 
of a proposal will be a notice in writing signed by a duly authorized representative of the 
Board of Public Works, and no other act shall constitute acceptance of a proposal.  The 
acceptance of a proposal shall bind the successful Bidder to execute the Contract and to 
be responsible for liquidated damages as provided in Section 8.00. 

3.00   QUALIFICATION OF  BIDDERS:  Bidders  shall  submit  satisfactory  evidence  that  they  have  a 
practical  knowledge  of  the  particular  work  Bid  upon,  and  that  they  have  the  necessary 
financial  resources  to complete  the proposed work.   Each Bidder shall execute completely 
and accurately Questionnaire Form No. 96 of the Indiana State Board of Accounts and shall 
file  the same with  their Proposal.   The  information contained  therein shall be used by  the 
Owner  to  determine  the  ability,  experience,  and  capital  resources  of  the  Bidder.    In 
determining  the Bidder’s qualifications,  the  following  factors will be  considered:   whether 
the  Bidder  (a)  maintains  a  permanent  place  of  business;  (b)  has  adequate  plant  and 
equipment  to  do  the  work  properly  and  expeditiously;  (c)  has  the  necessary  financial 
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resources  to meet  all  obligations  incident  to  the work;  and  (d)  has  appropriate  technical 
experience.  Each Bidder may be required to show that previous work performed has been 
handled  in  such  a manner  that  there  are no  just  and proper  claims pending  against  such 
work.   No Bid will be accepted which  is submitted by a Bidder who  is engaged  in any work 
which would  impair  their  ability  to  finance  the work  covered  by  such  Bid  or  to  provide 
suitable equipment for its proper prosecution and completion. 

4.00   EXECUTION OF CONTRACT:  Any Bidder whose proposal shall be accepted will be required to 
appear  at  the  office  of  the  City  Engineer  in  person,  or,  if  a  firm  or  corporation,  a  duly 
authorized  representative  shall  so  appear,  to  execute  the  Contract within  15  days  after 
notice  that  the  Contract  has  been  awarded  to  them.    Failure  or  neglect  to  do  so  shall 
constitute  a  breach  of  the  agreement  effected  by  the  acceptance  of  the  Proposal.    The 
amount  of  the  Proposal  Guarantee  accompanying  the  Proposal  of  such  Bidder  shall  be 
retained by  the City as  liquidated damages  for  such breach.    In  the event  that any Bidder 
whose Proposal shall be accepted shall fail or refuse to execute the Contract as hereinbefore 
provided,  the Board of Public Works may at  their option, determine  that  such Bidder has 
abandoned the Contract and thereupon their Proposal and the acceptance thereof shall be 
null and void and the Owner shall be entitled to liquidated damages as above provided. 

4.01   INSURANCE:   The Contractor will be required to carry  insurance throughout the 
lifetime of the Contract, as provided in the General Conditions, the amount of insurance 
of the various types being not less than the amounts specified therein. 

4.02   PAYMENTS:   Payment  for all work performed under  the proposed contract will 
be made in cash, or its equivalent, by the Owner within thirty (30) days after completion 
and  final  acceptance  of  the work  covered  by  the  contract.    Partial  estimates will  be 
issued and paid as provided in the General Conditions. 

4.03   TIME FOR BEGINNING AND COMPLETING THE WORK:  The Contractor shall start active 
and  continuous work  on  the  contract within  15  calendar  days  after  the  date  of  the 
notice to proceed and shall complete the work within 60 calendar days.   Calendar and 
work days shall be as defined in the General Conditions of these documents. 

4.04   TAXES AND PERMITS:   Attention  is directed  to  the  requirements of  the General 
Conditions regarding payments of taxes and obtaining permits.  The Contractor shall be 
responsible for obtaining all necessary permits. 

4.05   WORKER’S  COMPENSATION:    Before  any  work  is  started,  the  Contractor  shall 
obtain from the  Indiana State  Industrial Board and file with the Owner, a certificate as 
evidence of compliance with the provisions of the  Indiana Worker’s Compensation Act 
and the Indiana Worker’s Occupational Diseases Act.. 

4.06   PERFORMANCE BOND:  The Bidder to whom a contract is awarded will be required 
to furnish a Performance Bond to the Owner in an amount equal to one‐hundred (100) 
percent of the contract price.   The bond shall be executed on the form included  in the 
Contract Documents  by  a  surety  company  authorized  to  do  business  in  the  State  of 
Indiana  and  acceptable  as  surety  to  the Owner.   Accompanying  the  bond  shall  be  a 
“Power of Attorney” authorizing  the attorney‐in‐fact  to bind  the  surety  company and 
certified to include the date of the bond.  The surety on the Performance Bond cannot 
be  released  for  one  year,  and  the  bond  must  require  that  the  surety  will  not  be 
discharged for: 

A.  modifications, omissions, or additions; 

B.  defects in the contract; or 

C.  defects in the bid or awarding process. 
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4.07   PAYMENT BOND:  For all contracts, a Payment Bond is required to insure payment 
of  subcontractors,  laborers, material  suppliers,  and  persons  furnishing  services.    The 
bond is executed by the Contractor to the state, approved by and for the benefit of the 
Owner, in an amount equal to the contract price.  It is deposited with the board, and its 
surety  cannot  be  released  until  one  year  after  the  board’s  final  settlement with  the 
Contractor.  The bond must provide the same assurances as does the Performance Bond 
against conditions discharging the surety. 

4.08   LOCAL MATERIALS:  Preference will be given to materials, products, supplies, and 
all other articles produced, manufactured, made, or grown in the State of Indiana. 

4.09   NON‐DISCRIMINATION  IN EMPLOYMENT: Each Bidder for proposals over $10,000.00 
shall submit and have approved by the City of Bloomington Contract Compliance Officer, 
Barbara McKinney, their written Affirmative Action Plan at least twenty‐four (24) hours 
prior  to  the deadline  for submission of proposals.     Bids received  that do not have an 
approved Affirmative Action Plan will be returned unopened.   Each Bidder must insure 
that  all  employees  and  applicants  for  employment  are  not  discriminated  against 
because  of  race,  religion,  color,  sex,  national  origin,  ancestry  or  handicap.    All  the 
protected  classes  must  be  included  in  your  Affirmative  Action  Plan  for  it  to  be 
acceptable.    In  addition  to other  requirements,  your  plan MUST  include  a workforce 
breakdown, an  internal grievance procedure, a non‐retaliation  statement, designation 
of  a  person  by  name or  position who  is  responsible  for  implementation  of  the  Plan, 
applicability to both applicants and employees, recruitment of minorities, equal access 
to  training  programs,  and  an  explanation  of  your  method  of  communicating  the 
operations  of  your  affirmative  action  plan  to  employees  and  prospective  applicants. 
Barbara McKinney, Contract Compliance Officer, may be contacted at  (812) 349‐3429, 
9:00 a.m. to 1:00 p.m. Monday through Friday.  The successful Bidder must comply with 
each section of its affirmative action plan and be prepared to comply in all respects with 
the  contract  provisions  regarding  non‐discrimination  which  are  included  in  the 
Employment Requirement  and Wage Rate  section.    For  contracts paid  in whole or  in 
part with federal funds, the Bidder must submit a signed statement as to whether he or 
she has previously performed work  subject  to  Executive Order  11246.    For  contracts 
paid  in whole or  in part with  federal  funds,  the  successful Bidder must,  if  requested, 
submit a list of all subcontractors who will perform work on the project, and written and 
signed  statements  from  authorized  agents of  the  labor pools with which  they will or 
may deal for employees on the work, together with supporting information to the effect 
that  said  labor  pools’  practices  and  policies  are  in  conformity with  Executive  Order 
11246, and that said labor pools will affirmatively cooperate in, or offer no hindrance to, 
recruitment, employment, and equal treatment of employees seeking employment, and 
performing work  under  the  Contract,  or  a  certification  as  to what  efforts  have  been 
made to secure such statements when such agents or labor pools have failed or refused 
to furnish same, prior to the award of the Contract. 
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SECTION III 
 

BID FORM  
UNIT PRICES 

BIDDER AFFIDAVIT 
SAMPLE BID BOND 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



     

UNIT PRICE BID SHEET 
 

For 
 

INSTALLATION OF PAVEMENT MARKINGS 
 

REQUEST FOR BID 
 

*Denotes items that will be paid by Traffic Dept. 
ITEM  ESTIMATED 

QUANTITIES 
 QUANITY 

TO DATE 
BID 

PRICE 
 TOTAL BID 

PRICE 
        
* FAST DRY PAINT 
4” Solid White Line 

 275,000 LFT   LFT  

        
* FAST DRY PAINT 
4” Double Yellow Line 
(295,000 x 2) 

 295,000 LFT   LFT  

        
* FAST DRY PAINT 
4” SKIP WHITE 

 17,000 LFT   LFT  

        
* FAST DRY PAINT 
4” SOLID YELLOW 
LINE 

 13,000 LFT   LFT  

        
* FAST DRY PAINT 
4” SKIP YELLOW 

 4,000 LFT   LFT  

        
*FAST DRY PAINT   
6” BIKE LANE – WHITE 

 65,000 LFT   LFT  

        
*THERMOPLASTIC 
8’ “ONLY” LEGEND 

 46 EA   EA  

        
*THERMOPLASTIC 
8’ RIGHT TURN ARW 

 10 EA   EA  

        
*THERMOPLASTIC 
8’ LEFT TURN ARW 

 36 EA   EA  

        
*THERMOPLASTIC 8’ 
LEFT/COMBO ARROW 

 0 EA   EA  

        
*THERMOPLASTIC 8’ 
RIGHT/COMBO ARW 

 4 EA   EA  

        
*THERMOPLASTIC 24” 
STOP BAR 

 3541 LFT   LFT  

        
*THERMOPLASTIC 6” 
CROSSWALK LINE 

 7916 LFT   LFT  
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*THERMOPLASTIC 
24”x6’ PIANO KEY 
CROSSWALK 

 612 LFT   LFT  

        
*THERMOPLASTIC 
18”x24” “SHARK 
TEETH” YIELD LINE 

 151 EA   EA  

        
 

•  
• TOTAL PRICE TO DATE: ____________ 

 
Please complete the following: 
 
 
Company Name:  ____________________________________ 
 
 
Completed By:  ____________________________________ 
 
 
Date:   ____________________________________ 
 
 
 
 
 
The items will be paid by installed quantities which will vary from the estimated quantity listed above. 
 
If the contract is awarded at the July 17th, 2012 Board of Public Works meeting, work may commence 
within 15 days after a ‘Notice to Proceed’ is given.  Work must be completed in all areas by Friday, 
August 31, 2012.  If conflicts arise with resurfacing schedules or utility construction preventing 
striping from occurring, one ‘cleanup’ trip will be needed during the month of September 2012, and 
shall be included with your pricing quantities and in accordance with the special conditions. 
 
Material Specifications: 
 
Thermoplastic:  Only AASHTO – Alkyd material will be allowed.  Contractor must provide a material 
 certification from the manufacturer that shows the material meets or exceeds this 
 specification. 
 
Paint: Contractor must provide certifications that material meets or exceeds the current specifications 
 for the Indiana Department of Transportation (I.N.D.O.T.). 
 
 
The contractor shall be responsible for the surface preparation and for all layout work subject to the 
approval of the City of Bloomington, Director of Street Operations, Derek Neff.  Any necessary NO 
PARKING signs shall be provided by the City of Bloomington, but shall be placed by the contractor.  
The No PARKING signs shall be in place 72 hours prior to work commencing.  All material and 
application methods shall meet the specifications of the Indiana Department of Transportation and 
any manufacturer’s requirements to maintain product warranty. 
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  Responsible Bidder Affidavit 
 

Contractor  and  any  subcontractor performing more  than $150,000 worth of work on  the project  shall 
complete  this  Responsible  Bidder Affidavit  as  required  by  Chapter  2.29  of  the  Bloomington Municipal 
Code.    Contractor  must  submit  this  affidavit  with  its  bid.    Failure  to  comply  with  all  submission 
requirements may  result  in  a  determination  that  the  Contractor  is  not  a  responsible  and  responsive 
bidder. 
 
 
The undersigned ________________________, as _______________________ and on behalf of  
               (Name)          (Title) 
____________________________________ certifies the following: 

  (Contractor) 
 
 
Contractor is compliant with all applicable laws pre‐requisite to doing business in Indiana. 
 

Yes [  ]    No [  ] 
 
Does  Contractor  have  a  Federal  Employer  Identification  Number  (EIN)  (also  known  as  a  Federal  Tax 
Identification Number)? 

Yes [  ]    No [  ] 
 
Please list your Federal Employer Identification Number: ____________________ 
 
Alternatively, for sole proprietors, list your social security number: ____________________ 
 
Contractor  is  in compliance with Section 2000(e) of Chapter 21, Title 42 of  the United States Code and 
Federal Executive Order Number 11375 (known as the Equal Opportunity Employer Provisions). 

Yes [  ]    No [  ] 
 

Contractor has submitted an affirmative action plan as required under § 2.21.070(8) of the Bloomington 
Municipal Code. 

Yes [  ]    No [  ] 
 

Contractor affirms that all of its workers who qualify as employees are covered under a current worker’s 
compensation insurance policy, and that all workers who will be part of the project are properly classified 
as employees or independent contractors. 

Yes [  ]    No [  ] 
 

Contractor will comply with Indiana Code § 5‐16‐7 et. seq., known as the Indiana Common Construction 
Wage Act. 

Yes [  ]    No [  ] 
 

Contractor confirms that any of its employees designated as apprentices are properly registered with an 
apprenticeship  and  training  program  approved  and  registered with  the  United  States  Department  of 
Labor, Bureau of Apprenticeship and Training. 

Yes [  ]    No [  ] 
 
Contractor currently has a substance abuse testing policy in place. 

Yes [  ]    No [  ] 
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Please list any professional or trade license(s) required by law for any trade or specialty area required to 
complete work on the present project. 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
Has  the  Contractor,  or  any  directors,  officers,  or  managers  employed  by  the  Contractor,  had  any 
professional or trade license suspended or revoked within the last five (5) years? 

Yes [  ]    No [  ] 
 
 

Verification 
 
I certify that  I am authorized to execute this affidavit on behalf of the Contractor set forth above, that  I 
have personal knowledge of all the information set forth herein, and that all statements representations, 
and information contained in this affidavit are true and accurate. 
 
 

__________________________________________ 
Signature of Authorized Officer 

 
 

__________________________________________ 
Name of Authorized Officer 

 
 

__________________________________________ 
Title 

 
 

_____________ 
Date 
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BID BOND 

 

 

KNOW ALL MEN THESE PRESENTS, that we, the undersigned, ____________________________________ 

________________________________________________as Principal, and _________________________ 

_________________________________________________________as  Surety,  are  hereby  held  and 

firmly  bound  unto  __________________________________________________________as  OWNER  in 

the penal sum of ____________________________________________for the payment of which, well and  

truly to be made, we hereby jointly and severally bind ourselves, successors and assigns. 

 

Signed, this ________ day of ____________________, 20________. 

The  condition  of  the  above  obligation  is  such  that  whereas  the  Principal  has  submitted  to 

___________________________________________________  a  certain  merge  Doc_restored,  attached 

hereto  and  hereby  made  a  part  hereof  to  enter  into  a  contract  in  writing,  for  the 

______________________________________________________________________________________

______________________________________________________________________________________ 

 

NOW, THEREFORE, 

1. If said Bid shall be rejected, or 

2. If  said Bid  shall be accepted and  the Principal  shall execute and deliver a  contract  in  the  Form of 

Contract  attachment  hereto  (properly  completed  in  accordance with  said  Bid)  and  shall  furnish  a 

BOND for faithful  performance of said contract, and for the payment of all persons performing labor 

furnishing materials  in connection therewith, and shall  in all other respects perform the agreement 

created by the acceptance of said Bid, then this obligation shall void, otherwise the same shall remain 

in force and effect;  it being expressly understood and agreed that the  liability of the Surety for any 
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and  all  claims hereunder  shall,  in no  event,  exceed  the penal  amount of  this obligation  as herein 

stated. 

 

The Surety,  for value  received, hereby  stipulates and agrees  that  the obligations of  said Surety and  its 

BOND shall be in no way impaired or affected by any extension of the time within which the OWNER may 

accept such Bid; and said Surety does hereby waive notice of any such extension. 

 

IN WITNESS WHEREOF,  the Principal and  the Surety have hereto set  their hands and seals, and such of 

them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set forth above. 

 

________________________________________________________(L.S.) 
Principal 
 
 
 
 
___________________________________________________________________ 
Surety 
 
By: ________________________________________________________________ 
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SECTION IV 

 AFFIRMATIVE ACTION PLAN REQUIREMENTS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     



 
City of Bloomington 
Legal Department 

401 North Morton Street – Bloomington, IN  47404  Phone:  (812) 349.3426  -  Fax:  (812) 349.3441 
www.bloomington.in.gov 

email:  mckinneb@bloomington.in.gov 

 
 
2011 
 
RE: Affirmative Action and Living Wage Ordinance 
 
To Prospective Bidders: 
 
Affirmative Action: All bidders with  the City of Bloomington  for projects  in excess of $10,000.00 must 
submit an affirmative action plan to my office.  This plan must insure that applicants are employed and 
that  employees  are  treated  in  a manner  that  provides  equal  employment  opportunity  and  tends  to 
eliminate inequality based upon race, religion, color, sex, national origin, ancestry or disability.  
 
In addition,  some City bidders are covered by  the City’s Living Wage Ordinance.   The purpose of  this 
letter is to explain what is required to be included in your plan for it to be acceptable under the Contract 
Compliance Regulations of the City of Bloomington and to make sure you are aware of the City’s Living 
Wage Ordinance. 
 
Even if your company already has a plan on file with the City, you must check with me to make sure that 
it complies with our current requirements.    If you already have a plan, but  it does not cover all of the 
City's current requirements, you may submit a separate supplement with your plan to fill any gaps. 
 
You must submit your written affirmative action plan (or supplement) to me AT LEAST TWENTY‐ FOUR 
HOURS BEFORE THE BID DEADLINE.   You must submit your plan to me separately  from your bid.   The 
twenty‐four hours will give me sufficient time to review your and the other bidders' plans.  I advise you 
to submit your affirmative action plan to me earlier, if possible, so that you and I will have time to work 
out any problems that may be in your plan.  BIDDERS WHO FAIL TO SUBMIT ACCEPTABLE PLANS BY THE 
DEADLINE ARE SUBJECT TO DISQUALIFICATION.  NON‐DISCRIMINATION CLAUSES WILL BE INCLUDED IN 
ALL CONTRACTS AWARDED. 
 
I  strongly  advise  you  to  confirm  with  me  that  I  have  received  your  plan  and  that  it  meets  our 
requirements well before  the bid deadline.   We will make every effort  to work with  you  to  clear up 
problems.   But  it remains your responsibility to confirm that  I received your plan and that  it complies 
with our requirements.  If you fail to confirm that I received and approved your plan, you risk losing your 
eligibility to bid.   We will be glad to provide a receipt upon request.   Please  let us know  if you want a 
receipt when you submit your plan.   
 
 
 
You must  insure  that  all  the  protected  classes  listed  above  are  included  in  your  plan.    In  addition 



 

to other requirements, your plan MUST  include a workforce breakdown, an  internal grievance 
procedure, a non‐retaliation  statement, designation of  a person by name or position who  is 
responsible  for  implementing  the  plan,  applicability  to  both  applicants  and  employees, 
recruitment  of  minorities,  equal  access  to  training  programs,  and  an  explanation  of  your 
methods of communicating  the operations of your affirmative action plan  to your employees 
and prospective applicants. 
 
Accompanying this letter you will find the following materials: 
 
(1)  A workforce breakdown  form.   You MUST submit a workforce breakdown  (sometimes 

called a "utilization report") with your Affirmative Action plan.  This form is provided for 
your convenience.  If you already have a current form you have completed for another 
jurisdiction  that  includes  the  same  type of  information, you may  substitute a  copy of 
that form  instead of using our form.   YOUR WORKFORCE BREAKDOWN FIGURES MUST 
BE UPDATED EVERY SIX MONTHS.   Even  if you already have an acceptable affirmative 
action plan on file with my office, you should submit a new workforce breakdown each 
time you bid for a City Contract, to be sure we have up‐to‐date figures. 

(2)  An affirmative action plan checklist.    I will use this checklist to review your affirmative 
action plan.  If you compare your plan with this list, you should be able to tell whether 
your  plan  fulfills  the  City's  requirements.    If  you  omit  any  of  the  elements  on  the 
checklist, YOUR PLAN WILL NOT BE APPROVED. 

(3)  A  sample  affirmative  action  plan.    This  may  be  useful  if  your  company  has  never 
designed an affirmative action plan before.  Feel free to adopt this plan as your own or 
to amend it to meet your needs. 

 
Additional materials,  such as  the City of Bloomington's Contract Compliance Regulations, are 
available from my office upon request. 
 
Living Wage: Also, please be aware that you may be required to comply with the Bloomington 
Living Wage Ordinance. Whether the LWO applies to your project depends upon the size and 
type of your project and  the number of people you employ.  If you have questions about  the 
applicability of the LWO, click on the LWO flow chart at www.bloomington.in.gov/livingwage or 
call me. For 2010, the living wage is $11.25 an hour. 
 
If  you  have  any  questions,  contact  me  at  (812)  349‐3429  or  e‐mail  me  at  mckinneb@ 
bloomington.in.gov.  My office hours are Monday through Friday, 8‐5.  Thank you.   
 
Barbara E. McKinney, Human Rights Director/Contract Compliance Officer 
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SECTION V 

 PREVAILING SCALE OF WAGES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Wage Rates Are Not Applicable For This Project 



 

 
 

  

  

  
 
 
 
 
 
 
 
 
 
 
 

SECTION VI 

 STATE FORM NO. 96 

QUESTIONNAIR  E/NON‐COLLUSION AFFIDAVIT
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     



Prescribed by State Board of Accounts           Form No. 96 (Revised 2000) 

 
CONTRACTORS BID FOR PUBLIC WORK 

 
PART I 

(To be completed for all bids) 
(Please type or print) 

 
____________________________________ 

 
 

 Date:__________________________ 
 
 1.  Governmental Unit (Owner):____________________________________________ 
 

2.  County :____________________________________________________________ 
 
 3.  Bidder (Firm):________________________________________________________ 
 
             Address:________________________________________________________ 
 
          City/State:________________________________________________________ 
 
 4.  Telephone Number:___________________________________________________ 
 

5.  Agent of Bidder (if applicable):___________________________________________ 
 
 Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete  
 
the public works project of ____________________________________________________________________ 
 
(Governmental Unit) in accordance with plans and specifications prepared by ____________________________ 
 
_________________________________________________ and dated _____________________ for the sum of  
 
____________________________________________________ $_____________________________________ 
 
The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the 
notice of the letting.  If alternative bids apply, the undersigned submits a proposal for each in accordance with the 
notice.  Any addendums attached will be specifically referenced at the applicable page. 
 
 If additional units of material included in the contract are needed, the cost of units must be the same as 
that shown in the original contract if accepted by the Governmental Unit.  If the bid is to be awarded on a unit 
basis, the itemization of the units shall be shown on a separate attachment. 
 
 The Contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, 
or applicant for employment, to be employed in the performance of this contract, with respect to any matter 
directly or indirectly related to employment because of race, religion, color, sex, national origin or ancestry.  
Breach of this covenant may be regarded as a material breach of the contract. 
 

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS 
(If applicable) 

 
 I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory 
obligation to use steel products made in the United States.  I.C. 5-16-8-2.  I hereby certify that I and all 
subcontractors employed by me for this project will use U.S. steel products on this project if awarded.  I 
understand that violations hereunder may result in forfeiture of contractual payments. 



ACCEPTANCE 
 
 
 The above bid is accepted this _____________ day of _________________, ________, subject to the  
 
following conditions:  _______________________________________________________________________ 
 
________________________________________________________________________________________ 
 
 Contracting Authority Members: 
 
 ___________________________________  ___________________________________ 
 
 ___________________________________  ___________________________________ 
 
 ___________________________________  ___________________________________ 
 

PART II 
 

(Complete sections I, II, III, and IV for all state and local public works projects as required 
by statutes if project is one hundred thousand dollars ($100,000) or more.  (IC 36-1-12-4) 

 
Governmental Unit:  __________________________________________________ 

 
Bidder (Firm)            __________________________________________________ 

 
Date:                        __________________________________________________ 

 
 These statements to be submitted under oath by each bidder with and as a part of his bid. 
Attach additional pages for each section as needed. 
 

SECTION I EXPERIENCE QUESTIONNAIRE 
 
1. What public works projects has your organization completed for the period of one (1) year prior to the 

date of the current bid? 
 

               
Contract Amount 

                    
Class of Work 

When 
Completed 

                               
Name and Address of Owner 

    

    

    

    

 
2. What public works projects are now in process of construction by your organization? 
 

               
Contract Amount 

                    
Class of Work 

When to be 
Completed 

                               
Name and Address of Owner 

    

    

    

    

 
 
 



3. Have you ever failed to complete any work awarded to you?  _______________  If so, where and why? 
 
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
4. List referenced from private firms for which you have performed work. 
 
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
 __________________________________________________________________________________ 
 
 

SECTION II PLAN AND EQUIPMENT QUESTIONNAIRE 
 
1. Explain your plan or layout for performing proposed work.  (Examples could include a narrative of when 

you could begin work, completed the project, number of workers, etc. and any other information which 
you believe would enable the governmental unit to consider your bid.)  

 
 
 
 
 
 
2. If you intend to sublet any portion of the work, state the name and address of each subcontractor, 

equipment to be used by the subcontractor, and whether you expect to require a bond.  However, if you 
are unable to currently provide a listing, please understand a listing must be provided prior to contract 
approval. 

 
 
 
 
 
 
3. What equipment do you have available to use for the proposed project?  Any equipment to be used by 

subcontractors may also be required to be listed by the governmental unit.  
 
 
 
 
 
 
4. Have you entered into contracts or received offers for all materials which substantiate the prices used in 

preparing your proposal?  Otherwise, please explain the rationale used which would corroborate the 
prices listed. 

 
 
 
 
 
 



 
SECTION III CONTRACTOR’S FINANCIAL STATEMENT 

 
 Attachment of bidder’s financial statement is mandatory.  Any bid submitted without said financial 
statement as required by statute shall thereby be rendered invalid.  The financial statement provided hereunder to 
the governing body awarding the contract must be specific enough in detail so that said governing body can make 
a proper determination of the bidder’s capability for completing the project if awarded. 
 
 
 
 
 

SECTION IV OATH AND AFFIRMATION 
 
 I hereby affirm under the penalties of perjury that the facts and information contained in the foregoing bid 
for public works are true and correct to the best of my knowledge and belief. 
 

 Dated at ____________________ this ______________ day of __________________, _______ 
  
    __________________________________________________________ 

             (Name of Organization) 
 
   By________________________________________________________ 
 
   __________________________________________________________ 
               (Title of Person Signing) 

 
 
 
 
 

ACKNOWLEDGEMENT 
 
STATE OF ______________________) 
                                                               ) 
COUNTY OF_____________________) 
 
 
 _________________________________ being duly sworn, deposes and says that he is ____________ 
 
________________________________ of the above ______________________________________________ 
       (Title)       (Name of Organization) 
 
and that the answers to the questions in the foregoing questionnaires and all statements therein contained are  
 
true and correct. 
 
 Subscribed and sworn to before me this ____________ day of ___________________, ________. 
 
 
       ____________________________________________ 
          Notary Public 
 
 
My Commission Expires:_____________________ 
 
County of Residence:________________________ 
 
 



 
NON – COLLUSION AFFIDAVIT 

 
 The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other 
member, representative, or agent of the firm, company, corporation or partnership represented by him, entered 
into any combination, collusion or agreement with any person relative to the price to be bid by anyone at such 
letting nor to prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is 
made without reference to any other bid and without any agreement, understanding or combination with any other 
person in reference to such bidding. 
 
 He further says that no person or persons, firms, or corporation has, have or will receive directly or 
indirectly, any rebate, fee, gift, commission or thing of value on account of such sale. 
 

OATH AND AFFIRMATION 
 
 I affirm under the penalties of perjury that the foregoing facts and information are true and correct to the 
best of my knowledge and belief. 
 

 Dated at ____________________ this ______________ day of __________________, _______. 
  
    __________________________________________________________ 

             (Name of Organization) 
 
   By________________________________________________________ 
 
   __________________________________________________________ 
               (Title of Person Signing) 

 
 
 
 
 

ACKNOWLEDGEMENT 
 
STATE OF ______________________) 
                                                               )   SS: 
COUNTY OF_____________________) 
 
 
 _________________________________ being duly sworn, deposes and says that he is ____________ 
 
________________________________ of the above ______________________________________________ 
       (Title)       (Name of Organization) 
 
and that the statements contained in the foregoing bid, certification and affidavit are true and correct. 
 
 Subscribed and sworn to before me this ____________ day of ___________________, ________. 
 
 
       ____________________________________________ 
          Notary Public 
 
 
My Commission Expires:_____________________ 
 
County of Residence:________________________ 
 
 



Form No. 96 (Revised 2000) 
 
 

BID OF 
 

________________________________________________________ 
(Contractor) 

 
 

________________________________________________________ 
(Address) 

 
 

_____________________________________________ 
 
 

FOR 
 

PUBLIC WORKS PROJECTS 
 

OF 
 

_____________________________________ 
 

_____________________________________ 
 

_____________________________________ 
 
 
 
 

Filed ________________________________, _______ 
 
 
 
 

Action taken __________________________________ 
 
 

_____________________________________ 
 



 

 

 
 
 

  

  

  
 
 
 
 
 
 
 
 
 

SECTION VII 

 GENERAL CONDITIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     



 

 

 GENERAL CONDITIONS 

 FOR 

 CONSTRUCTION 
INDEX TO THE ARTICLES OF THE GENERAL CONDITIONS 

1. DEFINITIONS 

2. EXECUTION OF DOCUMENTS 

3. CORRELATION,  INTERPRETATION 
AND INTENT OF DOCUMENTS 

4. AVAILABILITY OF LANDS; PHYSICAL 
CONDITIONS; REFERENCE POINTS 

5. BONDS AND INSURANCE 

6. CONTRACTOR’S RESPONSIBILITIES 

7. WORK BY OTHERS 

8. OWNER’S RESPONSIBILITIES 

9. ENGINEER’S  RESPONSIBILITIES 
DURING CONSTRUCTION 

10. CHANGES IN THE WORK 

11. CHANGES IN CONTRACT PRICE 

12. CHANGE OF CONTRACT TIME 

13. LIQUIDATED DAMAGES 

14. WARRANTY  AND  GUARANTEE: 
TESTS  AND  INSPECTIONS; 
CORRECTION,  REMOVAL  OR 
ACCEPTANCE  OF  DEFECTIVE 
WORK. 

15. PAYMENTS AND COMPLETION. 

16. SUSPENSION  OF  WORK  AND 
TERMINATION. 

17. ARBITRATION. 
18. ENVIRONMENTAL REQUIREMENTS. 

19. MISCELLANEOUS. 

 

1.00.         DEFINITIONS. 

The  Owner,  the  Contractor  and  the  Engineer,  are  those  mentioned  as  such  in  the 
Agreement.   They are  treated  throughout  the Contract Documents as  if each were of 
the singular number and masculine gender.  Wherever used in these General Conditions 
or  in the other Contract Documents, the  following terms have the meanings  indicated 
which are applicable to both the singular and plural thereof: 

1.01.  ADDENDA.   Written  or  graphic  instruments  issued  prior  to  the  execution  of  the 
Agreement which modify or interpret the Contract Documents, by additions, deletions, 
clarifications,  or  corrections.    Addenda will  become  part  of  the  Contract Documents 
when the Agreement is executed. 

1.02.  AGREEMENT.  The contractual agreement between the Contractor and the Owner. 
1.03.  APPLICATION  FOR  PAYMENT.    The  form  used  by  Contractor  in  requesting  payments, 

including accompanying documentation required by the Contract Documents. 
1.04.  BID.   The offer or proposal of the Bidder submitted on the prescribed form setting 

forth the prices for the Work to be performed. 
1.05.  BIDDER.  Any person, firm, or corporation submitting a Bid for the Work. 
1.06.  BOARD.  The City of Bloomington Board of Public Works. 

1.07.  BONDS.     Bid, performance, and payment bonds and other  instruments of security, 
furnished by the Contractor and his surety in accordance with the Contract Documents. 
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1.08.  CHANGE ORDER.  A written order to the Contractor signed by the Owner authorizing 
an addition, deletion, or revision in the Work, or an adjustment in the Contract Price or 
the Contract Time issued after execution of the Agreement. 

1.09.  CONTRACT.    The  Contract  Documents  form  the  Contract  for  Construction.    The 
Contract  represents  the entire and  integrated agreement between  the parties hereto 
and  supersedes  prior  negotiations,  representations,  or  agreements,  either written  or 
oral.  The Contract may be amended or modified only by a Modification.  The Contract 
Documents shall not be construed  to create a contractual  relationship of any kind  (1) 
between the Engineer and the Contractor, (2) between the Owner and a Subcontractor 
or Sub subcontractor, or (3) between any persons or entities other than the Owner and 
Contractor. 

1.10.  CONTRACT  DOCUMENTS.    The  Agreement,  Addenda  (whether  issued  prior  to  the 
opening of Bids or the execution of the Agreement), Change Orders issued by the Owner 
or Engineer, Invitation to Bid, Instructions to Bidders, Proposal, Non‐Collusion Affidavit, 
Questionnaire,  Contractor’s  Bid,  the  Bonds,  Employment  Requirements  and  Wage 
Rates, Notification Procedures, General  Equipment  Stipulations,  the Notice of Award, 
the  Notice  to  Proceed,  these  General  Conditions,  the  Special  Conditions,  the 
Specifications, Drawings, and Modifications. 

1.11.  CONTRACT PRICE.    The  total  amount payable  to  the Contractor under  the Contract 
Documents. 

1.12.  CONTRACT TIME.  The number of days stated in the Agreement for the completion of 
the Work, computed as provided in these General Conditions; or by the date set forth in 
the Agreement.  Contract days are not to be determined from the usage of the Indiana 
Department of Transportation (I.N.D.O.T.) Standard Specifications Manual. 

1.13.  CONTRACTOR.  The person, firm, or corporation with whom the Owner has executed 
the Agreement and  is referred to throughout the Contract Documents as  if singular  in 
number.   The  term “Contractor” means  the Contractor or  the Contractor’s authorized 
representative.    The  relationship  of  the  Contractor  to  the Owner  shall  be  that  of  an 
independent contractor. 

1.14.  DAY.   A  calendar  day  of  twenty‐four  hours measured  from midnight  to  the  next 
midnight. 

1.15.  DATE  OF  CONTRACT.    The  date  written  in  the  first  paragraph  of  the  Contract 
Agreement. 

1.16.  DRAWINGS OR PLANS.  The graphic and pictorial portions of the Contract Documents, 
wherever  located or whenever  issued, showing the design,  location and dimensions of 
the  Work,  generally  including  plans,  elevations,  sections,  details,  schedules  and 
diagrams. 

1.17.  ENGINEER.  The City Engineer, person, firm, or corporation named by the Owner “the 
City of Bloomington”, or the duly authorized agents of the Engineer, acting within  the 
scope of the duties entrusted to them. 

1.18.  FIELD ORDER.  A written order issued by the Engineer which clarifies or interprets the 
Contract Documents or orders minor changes in the Work. 

1.19.  MODIFICATION.  (a) A written amendment of the Contract Documents signed by both 
parties.   (b) A Change Order.   (c) A written clarification or  interpretation  issued by the 
Engineer.  (d) A written order for a minor change or alteration in the Work issued by the 
Engineer.  A Modification may be issued only after execution of the Agreement. 

1.20.  NOTICE OF AWARD.    The Written  notice  by  the Owner  to  the  apparent  successful 
Bidder stating that upon compliance with the conditions precedent to be fulfilled by him 
within the time specified, the Owner will execute and deliver the Agreement to him. 
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1.21.  NOTICE TO PROCEED.   A written notice given to the Contractor by the Owner (with a 
copy to the Engineer) fixing the date on which the Contract Time will commence to run 
and on which  the Contractor shall start  to perform his obligations under  the Contract 
Documents. 

1.22.  OWNER.  The  City  of  Bloomington  named  and  designated  in  the  Agreement  as 
“Owner” acting through its Board of Public Works and its authorized agents.  All notices, 
letters,  and  other  communication  directed  to  the  Owner  shall  be  addressed  and 
delivered  to  the Office of  the City Engineer, 401 North Morton, Bloomington,  Indiana, 
47401. 

1.23.  PROJECT.   The total construction of which the Work performed under the Contract 
Documents may be  the whole or  a part,  and which may  include  construction by  the 
Owner or by separate contractors. 

1.24.  QUOTE.    The  offer  or  proposal  of  the Quoter  submitted  on  the  prescribed  form 
setting forth the prices for the Work to be performed. 

1.25.  QUOTER  Any person, firm, or corporation submitting a Quote for the Work. 

1.26.  RESPONSIBLE  BIDDER.  One  who  is  fully  capable  of  performing  the  contract 
requirements and who has the integrity and reliability to insure faithful performance. 

1.27.  RESPONSIVE BIDDER.  One who has submitted a Bid conforming in all material respects 
to the Contract Documents. 

1.28.  SHOP  DRAWINGS.    All  drawings,  diagrams,  illustrations,  brochures,  schedules  and 
other  data  which  are  prepared  by  the  Contractor,  a  Subcontractor,  manufacturer, 
supplier or distributor and which  illustrate the equipment, material or some portion of 
the Work. 

1.29.  SPECIFICATIONS.    Those  portions  of  the  Contract  Documents  consisting  of  written 
technical  descriptions  of materials,  equipment,  construction  systems,  standards  and 
workmanship as applied to the Work, and performance of related services. 

1.30.  SUBCONTRACTOR.  An individual, firm, or corporation having a direct contact with the 
Contractor or with any other Subcontractor for the performance of a part of the Work 
to  a  special  design  at  the  site,  but  does  not  include  a  firm which merely  furnishes 
material. 

1.31.  SUBSTANTIAL  COMPLETION.    The  date  as  determined  by  the  Engineer  when  the 
construction  of  the  Project  or  a  specified  part  thereof  is  sufficiently  completed,  in 
accordance with  the Contract Documents, so  that  the Project or specified part can be 
utilized for the purposes for which it was intended; or if there be no such determination, 
the date of final completion. 

1.32.  WORK.    Any  and  all  obligations,  duties,  and  responsibilities  necessary  to  the 
successful  completion  of  the  Project  assigned  to,  or  undertaken  by,  the  Contractor 
under  the  Contract  Documents,  including  all  labor, materials,  equipment,  and  other 
incidentals, and the furnishing thereof. 

1.33. MISCELLANEOUS DEFINITIONS 

1.33.1.  AS  ORDERED,  AS  DIRECTED,  AS  REQUIRED,  AS  PERMITTED,  AS  ALLOWED.    The  order, 
directions, requirement, permission, or allowance of the Owner or Engineer is intended 
only to the extent of  judging compliance with the Contract Documents.   The terms do 
not imply that the Owner or Engineer has any authority or responsibility for supervision 
of  the  Contractor’s  forces  or  construction  operations.  Such  supervision  is  the  sole 
responsibility of the Contractor. 
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1.33.2.  REASONABLE,  SUITABLE,  ACCEPTABLE,  PROPER,  SATISFACTORY.    The  terms  reasonable, 
suitable, acceptable, proper, and satisfactory mean such to the Owner or Engineer and 
are intended only to the extent of judging compliance with the Contract Documents. 

1.33.3.  UNDERSTOOD AND AGREED.  Whenever in these Contract Documents the expression “it 
is  understood  and  agreed”  or  an  expression  of  like  import  is  used,  such  expression 
means the mutual understanding and agreement of the parties executing the Contract 
Agreement. 

2.00.  EXECUTION OF AGREEMENT. 

2.01.  EXECUTION  OF  AGREEMENT.  The  Agreement  and  other  Contract  Documents  will  be 
executed as set forth in the Special Conditions. 

2.02.  DELIVERY OF BONDS.  When the executed Agreements are delivered to the Owner, the 
Contractor shall also deliver to the Owner such Bonds as he may be required to furnish 
in accordance with the Agreement. 

2.03.  COPIES  OF DOCUMENTS.    The Owner  shall  furnish  to  the  Contractor  the  number  of 
copies of the Contract Documents set forth in the Special Conditions or a minimum of 3 
sets of complete documents. 

2.04.  CONTRACTOR’S PRE‐AWARD REPRESENTATIONS.    The Contractor  represents  that he has 
familiarized himself with, and assumes full responsibility for having familiarized himself 
with, the nature and extent of the Contract Documents, Work, locality, and with all local 
conditions and federal, state, and local laws, ordinances, rules and regulations that may 
in any manner affect performance of the Work, and represents that he has correlated 
his study, observations and site visits with the requirements of the Contract Documents.  
The Contractor also represents that he has studied all surveys and investigation reports 
of subsurface and  latent physical conditions referred to  in the Specifications and made 
such additional surveys and  investigations as he deems necessary for the performance 
of the Work at the Contract Price in accordance with the requirements of the Contract 
Documents and that he has correlated the results of all such data with the requirements 
of the Contract Documents. 

2.05.  COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED.   Unless otherwise provided  in 
the  SPECIAL CONDITIONS,  the Contractor will be expected  to  start active and  continuous 
work on the contract within 15 calendar days after the date of the Notice to Proceed.  In 
no case shall work begin prior to the date of the Notice to Proceed unless this time  is 
waived and mutually agreed upon and indicated on the Notice to Proceed. 

If  a delayed  starting date  is  indicated  in  the proposal,  the 15  calendar day  limitation 
shall be waived.   Work day charges will then begin on a date mutually agreed upon, but 
not  later  than  the  delayed  starting  date  specified.    In  the  event  that  any  contract  is 
canceled  after  an  award  has  been  made  but  prior  to  the  issuing  of  the  Notice  to 
Proceed,  no  reimbursement will  be made  for  any  expenses  accrued  relative  to  this 
contract during that period. 

2.06.  STARTING THE PROJECT. The Engineer shall be notified at least 3 days in advance of the 
date on which the work  is expected to begin.   Should the prosecution of the work  for 
any reason be discontinued, the Engineer shall be notified at least 24 hours in advance 
of resuming operations.   

2.07.  BEFORE  STARTING  CONSTRUCTION.    Before  undertaking  each  part  of  the Work,  the 
Contractor  shall  carefully  study and  compare  the Contract Documents and  check and 
verify pertinent figures shown thereon and all applicable field measurements.  He shall 
at once  report  in writing  to  the Engineer any  conflict, error, or discrepancy which he 
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may discover.  However, he shall not be liable to the Owner or Engineer for his failure to 
discover any conflict, error, or discrepancy in the Drawings or Specifications. 

2.08.  SUBMISSION OF SCHEDULES.  Within ten days after delivery of the executed Agreement 
by the Owner to the Contractor, the Contractor shall submit to the Engineer for review, 
an estimated progress schedule that shall be in ‘Critical Path’ format and indicating the 
starting  and  completion  dates  of  the  various  stages  of  the Work,  and  a  preliminary 
schedule of Shop Drawing submissions and other specified schedules.  The ‘Critical Path’ 
schedule must  include all possible overlapping work  that can be accomplished  should 
one action or function not be available or accessible to the contractor in order to show 
that the Contractors  interrelated activities that will control the work path to complete 
the project within the time limits set forth for the project. 

Contracts with  less than 60 calendar days completion time,  less than 35 work days, or 
less than 60 days between the notice to proceed and the completion date do not need 
to submit a progress schedule. 

The  progress  schedule  may  be  used  as  a  basis  for  establishing  major  construction 
operations and as a check on the progress of the work.  The Engineer shall be notified at 
least 3 days in advance of the date on which the work is expected to begin. 

Sufficient materials, equipment,  labor shall be provided by the Contractor to meet the 
progress  schedule  (if  required)  and  to  guarantee  the  completion  of  the  project  in 
accordance with the plans and specifications. 

3.00.  CORRELATION, INTERPRETATION, AND INTENT OF CONTRACT DOCUMENTS. 

  It is the intent of the Specifications and Drawings to describe a complete Project to be 
constructed  in  accordance  with  the  Contract  Documents.    The  Contract  Documents 
comprise the entire Agreement between the Owner and the Contractor.   They may be 
altered only by a Modification. 
The Contract Documents are complementary. What is called for by one is as binding as if 
called for by all.  If the Contractor finds a conflict, error, or discrepancy in the Contract 
Documents,  he  shall  call  it  to  the  Engineer’s  attention  in  writing  at  once.  Before 
proceeding with  the Work  affected  thereby,  he  shall  not  be  liable  to  the  Owner  or 
Engineer for his failure to discover any conflict, error or discrepancy in the Specifications 
or  Drawings.    Any Work  that may  reasonably  be  inferred  from  the  Specifications  or 
Drawings as being required to produce the intended result shall be supplied whether or 
not it is specifically called for.  Work, materials or equipment described in words which 
so applied have a well‐known  technical or  trade meaning shall be deemed  to  refer  to 
such recognized standards. 
In case of discrepancy, calculated dimensions will govern over scaled dimensions; plans 
will  govern  over  specifications;  special  conditions  will  govern  over  the  plans  and 
specifications.  The instructions to Bidders and the description of the pay items listed in 
the itemized proposal will govern over plans, specifications, and special conditions.  The 
precedence outlined herein  shall not absolve  the Contractor of his  responsibility with 
regard to errors and omissions, or from his requirement to follow all IOSHA, OSHA, any 
local safety ordinances, and general good construction practices. 
Advantage  shall  not  be  taken  of  any  apparent  error  or  omission  in  the  plans  or 
specifications.    In the event such an error or omission  is discovered, the Engineer shall 
be  notified  immediately  in writing.    Such  corrections  and  interpretations  as may  be 
deemed necessary  for  fulfilling  the  intent of  the plans and  specifications will  then be 
made. 

4.00.  AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS. 
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4.01.  AVAILABILITY  OF  LANDS.    The  Owner  shall  furnish,  as  indicated  in  the  Contract 
Documents and not later than the Notice to Proceed, the lands upon which the Work is 
to be done, rights‐of‐way for access thereto, and such other lands which are designated 
for use by the Contractor.  Easements for permanent structures or permanent changes 
in existing facilities will be obtained and paid for by Owner, unless otherwise specified in 
the  Contract  Documents.    If  the  Contractor  believes  that  any  delay  in  the  Owner’s 
furnishing these lands or easements entitles him to an extension of the Contract Time, 
he may make a claim therefore as provided in these General Conditions 

4.02.  PHYSICAL  CONDITIONS;  SURVEYS  AND  REPORTS.    Refer  to  Instructions  to  Bidders.    For 
identification  of  those  surveys  and  investigation  reports  of  subsurface  and  latent 
physical conditions at the Project site or otherwise affecting performance of the Work 
which  have  been  relied  upon  by  the  Engineer  in  preparation  of  the  Drawings  and 
Specifications, refer to SPECIAL CONDITIONS. 

4.03.  UNFORESEEN PHYSICAL CONDITIONS.    The Contractor  shall promptly notify  the Owner 
and  Engineer  in  writing  of  any  subsurface  or  latent  physical  conditions  at  the  site 
differing materially from those indicated in the Contract Documents.  The Engineer will 
promptly investigate those conditions and advise the Owner in writing if further surveys 
or  subsurface  tests  are  necessary.    Promptly  thereafter,  the Owner  shall  obtain  the 
necessary  additional  surveys  and  tests  and  furnish  copies  to  the  Engineer  and 
Contractor.    If the Engineer finds that the results of such surveys or tests  indicate that 
there  are  subsurface  or  latent  physical  conditions which  differ materially  from  those 
intended  in  the  Contract  Documents,  and  which  could  not  reasonably  have  been 
anticipated  by  the  Contractor,  a  Change  Order  shall  be  issued  incorporating  the 
necessary revisions. 

4.04.  REFERENCE POINTS.   The Owner shall provide engineering surveys for construction to 
establish reference points which in his judgment are necessary to enable the Contractor 
to proceed with the Work.  The Contractor shall be responsible for surveying and laying 
out  the Work  (unless otherwise provided  in  the Special Conditions), and  shall protect 
and  preserve  the  established  reference  points  and  shall  make  no  changes  or 
reallocations without  the prior written approval of  the Owner.   He shall  report  to  the 
Engineer  whenever  any  reference  point  is  lost  or  destroyed  or  requires  relocation 
because of necessary changes  in grades or  locations.   The Contractor shall replace and 
accurately relocate all reference points so lost, destroyed or moved at the Contractor’s 
expense. 

5.00.  BONDS AND INSURANCE. 

5.01.  PERFORMANCE,  PAYMENT  AND  OTHER  BONDS.    The  Contractor  shall  furnish  a 
Performance  Bond,  Payment  Bond,  and  other  Bonds  specified  in  AGREEMENT  as 
security  for  the  faithful performance and payment of all his obligations under  the 
Contract Documents.  The Performance Bond shall be in an amount at least equal to 
100% of  the Contract  Price, unless otherwise  listed  in  SPECIAL  CONDITIONS.   Bonds 
shall  be  executed  on  the  forms  (when  provided)  included  in  the  Contract 
Documents and with such sureties as are  licensed to conduct business in the state 
of  Indiana and are named  in  the current  list of “Surety Companies Acceptable on 
Federal Bonds” as published in Circular 570 (amended) by the Audit Staff Bureau of 
Accounts, U.S. Treasury Department.  The surety shall have an “A” minimum rating 
of performance and a financial rating strength of five times the Contract Price, all as 
stated  in  “Best’s  Key  Rating  Guide,  Property‐Liability”.    Each  Bond  shall  be 
accompanied by a “Power of Attorney” authorizing the attorney‐in‐fact to bind the 
surety and certified to include the date of the Bond. 

5.02.  TERMINATION OF SURETY.  If the surety on any Bond furnished by the Contractor is 
declared a bankrupt or becomes  insolvent or  its right to do business  is terminated 
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or revoked in any state where any part of the Project is located, the Contractor shall 
within five days thereafter substitute another Bond and surety, both of which shall 
be acceptable to the Owner. 

5.03.  CONTRACTOR’S LIABILITY  INSURANCE.   The Contractor  shall purchase and maintain 
such insurance as will protect him from claims under worker’s compensation laws, 
disability benefit  laws, or similar employee benefit  laws,  from claims  for damages 
because  of  bodily  injury,  occupational  sickness  or  disease,  or  death  of  his 
employees, and claims insured by personal injury liability coverage;  from claims for 
damages because of bodily injury, sickness or disease, or death of any person other 
than his  employees  including  claims  insured by personal  injury  liability  coverage;  
and  from claims  for  injury to or destruction of tangible property,  including  loss of 
use  resulting  therefrom  ‐ any or all of which may arise out of or  result  from  the 
Contractor’s operations under  the Contract Documents, whether  such operations 
be by himself or by any Subcontractor or anyone directly or indirectly employed by 
any of  them or  for whose acts any of  them may be  legally  liable.   This  insurance 
shall  include  the specific coverage’s and be written  for not  less  than any  limits of 
liability  and maximum  deductibles  specified  in  the  Supplementary  Conditions  or 
required by  law, whichever  is greater,  shall  include  contractual  liability  insurance 
and  shall  include  the Owner  and  Engineer  as  additional  insured  parties.    Before 
starting the Work, the Contractor shall file with the Owner and Engineer certificates 
of  such  insurance,  acceptable  to  the  Owner;    these  certificates  shall  contain  a 
provision  that  the  coverage  afforded  under  the  policies will  not  be  canceled  or 
materially changed until at least fifteen days prior written notice has been given to 
the Owner and Engineer. 

6.00.  CONTRACTOR’S RESPONSIBILITIES. 

6.01.  SUPERVISION  AND  SUPERINTENDENCE.    The  Contractor  shall  supervise  and  direct  the 
Work efficiently and with his best skill and attention.  He shall be solely responsible for 
the means, methods,  techniques,  sequences  and  procedures  of  construction,  but  he 
shall not be solely responsible for the negligence of others in the design or selection of a 
specific means, method,  technique,  sequence  or  procedure  of  construction which  is 
indicated  in  and  required  by  the  Contract  Documents.    The  Contractor  shall  be 
responsible  to  see  that  the  finished  Work  complies  accurately  with  the  Contract 
Documents. 

6.02.  RESIDENT SUPERINTENDENT.   The Contractor  shall keep on  the Work  site at all  times 
during  its  progress  a  competent  resident  superintendent, who  shall  not  be  replaced 
without  written  notice  to  the  Owner  and  Engineer  except  under  extraordinary 
circumstances.   The superintendent will be  the Contractor’s  representative at  the site 
and shall have authority to act on behalf of the Contractor.  All communications given to 
the superintendent shall be as binding as if given to the Contractor. 

6.03.  LABOR,  MATERIALS  AND  EQUIPMENT.    The  Contractor  shall  furnish  all  materials, 
equipment,  labor,  transportation,  construction  equipment  and  machinery,  tools, 
appliances, fuel, power, light, heat, telephone, water and sanitary facilities, and all other 
facilities  and  incidentals  necessary  for  the  execution,  testing,  initial  operation,  and 
completion of the Work. 

All materials and equipment shall be new, except as otherwise provided in the Contract 
Documents.    If  required  by  the  Engineer,  the  Contractor  shall  furnish  satisfactory 
evidence as to the kind and quality of materials and equipment. 

All  materials  and  equipment  shall  be  applied,  installed,  connected,  erected,  used, 
cleaned  and  conditioned  in  accordance  with  the  instructions  of  the  applicable 
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manufacturer,  fabricator  or processors,  except  as  otherwise  provided  in  the  contract 
Documents. 

The Contractor shall be fully responsible for all acts and omissions of his Subcontractors 
and  of  persons  and  organizations  directly  or  indirectly  employed  by  them,  and  of 
persons and organizations for whose acts any of them may be liable to the same extent 
that he  is responsible for the acts and omissions of persons directly employed by him.  
Nothing  in  the Contract Documents  shall create any contractual  relationship between 
the Owner or Engineer and any Subcontractor or other person or organization having a 
direct contact with the Contractor, nor shall  it create any obligation on the part of the 
Owner  or  Engineer  to  pay  or  to  see  to  the  payment  of  any  monies  due  any 
Subcontractor or any other person or organization, except as may otherwise be required 
by  law.   The Owner or Engineer may  furnish  to any Subcontractor or other person or 
organization, to the extent practicable, evidence of amounts paid to the Contractor on 
account of specific Work done in accordance with the schedule of values. 

The divisions and sections of  the Specifications and  the  identification of any Drawings 
shall  not  control  the  Contractor  in  dividing  the  Work  among  Subcontractors  or 
delineating the Work to be performed by any specific trade. 

The Contractor agrees to bind specifically every Subcontractor to the specific terms and 
conditions of the Contract Documents for the benefit of the Owner. 

All Work  performed  for  the  Contractor  by  a  Subcontractor  shall  be  pursuant  to  an 
appropriate  agreement  between  the  Contractor  and  the  Subcontractor  which  shall 
contain provisions  that waive  all  rights  the  contracting parties may have  against one 
another  for damages caused by  fire or other perils covered by  insurance, except such 
rights as  they may have  to  the proceeds of  such  insurance.   The Contractor  shall pay 
each Subcontractor a just share of any insurance monies received by the Contractor. 

6.04.  PATENT FEES AND ROYALTIES.  The Contractor shall pay all license fees and royalties and 
assume all costs  incident to the use  in the performance  in the Work of any  invention, 
design, process, product or device which  is  the  subject of patent  rights or  copyrights 
held by others.  If a particular invention, design, process, product or device is specified 
in the Contract Documents for use in the performance of the Work and if to the actual 
knowledge of  the Owner or Engineer  its use  is  subject  to patent  rights or  copyrights 
calling  for  the payment of  any  license  fee or  royalty  to others,  the existence of  such 
rights shall be disclosed by the Owner in the Contract Documents.  The Contractor shall 
indemnify and hold harmless the Owner and Engineer and anyone directly or indirectly 
employed by either of them from and against all claims, damages, losses and expenses 
(including attorneys’ fees) arising out of any infringement of patent rights or copyrights 
incident to the use in the performance of the Work  or resulting from the incorporation 
in  the Work of  any  invention, design, process, product or device not  specified  in  the 
Contract Documents,  and  shall defend  all  such  claims  in  connection with  any  alleged 
infringement of such rights. 

6.05.  PERMITS.    The  Contractor  shall  obtain  and  pay  for  all  construction  permits  and 
licenses and  shall pay all governmental  charges and  inspection  fees necessary  for  the 
prosecution of the Work, which are applicable at the time of his Bid.   The Owner shall 
assist  the  Contractor, when  necessary,  in  obtaining  such  permits  and  licenses.    The 
Contractor shall also pay all public utility charges. 

6.06.  LAWS  AND REGULATIONS.    The  Contractor  shall  give  all  notices  and  comply with  all 
laws,  ordinances,  rules  and  regulations  applicable  to  the  Work.    If  the  Contractor 
observes that the Specifications or Drawings are  in conflict therewith, he shall give the 
Engineer prompt written notice thereof, and any necessary changes shall be adjusted by 
an  appropriate Modification.    If  the  Contractor  performs  any Work  knowing  it  to  be 
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contrary to such laws, ordinances, rules and regulations, and without such notice to the 
Engineer, he shall bear all costs arising therefrom;  however, it shall not be his primary 
responsibility  to make  certain  that  the Specifications and Drawings are  in accordance 
with such laws, ordinances, rules and regulations. 

6.07.    TAXES.    The  Contractor  shall  pay  all  sales,  consumer,  use  and  other  similar  taxes 
required to be paid by him in accordance with the law of the place where the work is to 
be performed. 

6.08.  USE OF PREMISES.  The Contractor shall confine his equipment, the storage of materials 
and  equipment  and  the  operations  of  his  workmen  to  areas  permitted  by  law, 
ordinances,  permits,  or  the  requirements  of  the  Contract  Documents,  and  shall  not 
unreasonably encumber the premises with materials or equipment.  No assumptions of 
allowable traffic closures shall be made by the Contractor unless specifically called for in 
a “Maintenance of Traffic” plan should one exist.  All roadway and lane closures must be 
approved by the Engineer prior to implementing the closure and a ‘Notice of Intent’ to 
close a lane or roadway must be delivered in writing to the Engineer by the Wednesday 
preceding  the week of  the desired closure date or  time  so proper notification can be 
given to the required personnel. 

The Contractor  shall not  load nor permit any part of any  structure  to be  loaded with 
weights  that will endanger the structure, nor shall he subject any part of  the Work to 
stresses or pressures that will endanger it. 

6.09.  RECORD DRAWINGS.   The Contractor shall keep one record copy of all Specifications, 
Drawings, Addenda, Modifications,  and  Shop Drawings  at  the  site  in  good  order  and 
annotated  to show all changes made during  the construction process.   These shall be 
available to the Engineer and shall be delivered to him for the Owner upon completion 
of the Project and prior to final payment. 

6.10.  SAFETY  AND  PROTECTION.    The  Contractor  shall  be  responsible  for  initiating, 
maintaining and supervising all safety precautions and programs in connection with the 
Work.   He shall  take all necessary precautions  for  the safety of, and shall provide  the 
necessary protection to prevent damage, injury, or loss to: 

1) all employees on the Work and other persons who may be affected thereby. 

2) all the Work and all materials or equipment to be incorporated therein, whether in 
storage on or off the site, and 

3) other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements,  roadways,  structures  and  utilities  not  designated  for  removal, 
relocation, or replacement in the course of construction. 

4) The Contractor shall comply with all applicable  laws, ordinances, rules, regulations 
and  orders  of  any  public  body  having  jurisdiction  for  the  safety  of  persons  or 
property or to protect them from damage, injury or loss.  He shall notify owners of 
adjacent  utilities when  prosecution  of  the Work may  affect  them.    All  damage, 
injury or loss to any property caused directly or indirectly, in whole or in part, by the 
Contractor, any Subcontractor or anyone directly or  indirectly employed by any of 
them or anyone for whose acts any of them may be liable, shall be remedied by the 
Contractor:    except  damage  or  loss  attributable  to  the  fault  of  Drawings  or 
Specifications  or  to  the  acts  or  omissions  of  the  Owner  or  Engineer  or  anyone 
employed by either of them or anyone for whose acts either of them may be liable, 
and  not  attributable,  directly  or  indirectly,  in  whole  or  in  part,  to  the  fault  or 
negligence of  the Contractor.   The Contractor’s duties and  responsibilities  for  the 
safety and protection of the Work shall continue until such time as all the Work  is 
completed and  the Engineer has  issued a notice  to  the Owner and Contractor  in 
accordance with Supplementary Conditions that the Work is acceptable. 
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6.11.  SUPERINTENDENT OF SAFETY.   The Contractor shall designate a responsible member of 
his organization at the site whose duty shall be the prevention of accidents.  This person 
shall be the Contractor’s superintendent unless otherwise designated  in writing by the 
Contractor  to  the Owner.    The  Superintendent  of  Safety  shall  be  responsible  for  the 
maintenance of traffic control devices and personnel in accordance with the Manual on 
Uniform Traffic Control Devices (M.U.T.C.D.) for work zone safety. 

6.12.  EMERGENCIES.    In  emergencies  affecting  the  safety  of  persons  or  the  Work  or 
property at the site or adjacent thereto, the Contractor, without special  instruction or 
authorization  from  the  Engineer  or  Owner,  is  obligated  to  act,  at  his  discretion,  to 
prevent threatened damage,  injury or  loss.   He shall give the Engineer prompt written 
notice  of  any  significant  changes  in  the  Work  or  deviations  from  the  Contract 
Documents caused thereby, and a Change Order shall thereupon be issued covering the 
changes and deviations  involved.    If the Contractor believes that additional work done 
by him in an emergency which arose from causes beyond his control entitles him to an 
increase  in  the Contract Price or  an  extension of  the Contract  Time, he may make  a 
claim therefore. 

6.13.  INDEMNIFICATION.   The Contractor shall indemnify and hold harmless the Owner and 
Engineer and their agents and employees from and against all claims, damages,  losses 
and expenses including attorneys’ fees arising out of or resulting from the performance 
of the Work, provided that any such claim, damage, loss or expense: 

1) is  attributable  to  bodily  injury,  sickness,  disease  or  death,  or  to  injury  to  or 
destruction of  tangible property  (other  than  the Work  itself)  including  the  loss of 
use resulting there from and  

2) is caused in whole or in part by any negligent act or omission of the Contractor, any 
Subcontractor, anyone directly or indirectly employed by any of them or anyone for 
whose acts any of them may be  liable regardless of whether or not  it  is caused  in 
part by a party indemnified hereunder. 

In any and all claims against the Owner or Engineer or any of their agents or employees 
by  any  employee  of  the  Contractor,  any  Subcontractor,  anyone  directly  or  indirectly 
employed by  any of  them or  anyone  for whose  acts  any of  them may be  liable,  the 
indemnification  obligation  shall  not  be  limited  in  any  way  by  any  limitation  on  the 
amount or type of damages, compensation or benefits payable by or for the Contractor 
or  any  Subcontractor  under workmen’s  compensation  acts,  disability  benefit  acts  or 
other employee benefit acts. 

The indemnification obligations of the Contractor shall not extend to the liability of the 
Engineer, his agents or employees arising out of: 

1) the  preparation  of  maps,  drawings,  opinions,  reports,  surveys,  Change  Orders, 
designs, or specifications or  

2) the  giving of or  the  failure  to  give directions or  instructions by  the Engineer, his 
agents or employees, provided such giving or failure to give is the primary cause of 
injury or damage. 

7.00.  WORK BY OTHERS. 

The Owner may perform additional work related to the Project by himself, or he may let 
other direct contracts therefore which shall contain General Conditions similar to these.  
The  Contractor  shall  afford  the  other  contractors  who  are  parties  to  such  direct 
contracts  (or  the Owner,  if he  is  performing  the  additional work himself)  reasonable 
opportunity  for  the  introduction  and  storage  of  materials  and  equipment  and  the 
execution of work, and shall properly connect and coordinate his Work with theirs. 

2012 Pavement Marking Contract 
General Conditions  Page 10 of 23  6/22/2012 4:29:10 PM 



 

If any part of the Contractor’s Work depends for proper execution or results upon the 
work of any such other contractor (or Owner), the Contractor shall inspect and promptly 
report to the Engineer in writing any defects or deficiencies in such work that render it 
unsuitable for such proper execution and results.  His failure to so report shall constitute 
an  acceptance  of  the  other work  as  fit  and  proper  for  the  relationship  of  his Work 
except  as  to  defects  and  deficiencies which may  appear  in  the  other work  after  the 
execution of his Work. 

The  Contractor  shall  do  all  cutting,  fitting,  and  patching  of  his  Work  that  may  be 
required  to make  its  several parts  come  together properly  and  fit  it  to  receive or be 
received by such other work.  The Contractor shall not endanger any work of others by 
cutting, excavating, or otherwise altering their work and will only cut or alter their work 
with the written consent of the Engineer and of the other contractors whose work will 
be affected. 

If the performance of additional work by other contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the contract, written notice thereof 
shall be given to the Contractor prior to starting any additional work.  If the Contractor 
believes  that  the  performance  of  any  such  additional work  by  the Owner  or  others 
involves him in additional expense or entitles him to an extension of the Contract Time, 
he may make a claim therefor. 

8.00.  OWNER’S RESPONSIBILITIES. 

The Owner shall issue all communications to the Contractor through the Engineer. 

In case of termination of the employment of the Engineer, the Owner shall appoint an 
engineer  against whom  the Contractor makes no  reasonable objection, whose  status 
under  the Contract Documents  shall be  that of  the  former  Engineer.   Any dispute  in 
connection with such an appointment shall be subject to arbitration. 

The  Owner  shall  furnish  the  data  required  of  him  under  the  Contract  Documents 
promptly and shall make payments to the Contractor promptly after they are due. 

In addition to his rights to request changes in the Work, the Owner shall be obligated to 
execute Change Orders. 

9.00.  ENGINEER’S STATUS DURING CONSTRUCTION. 

9.01.  OWNER’S REPRESENTATIVE.  The Engineer will be the Owner’s representative during the 
construction period.   The duties and responsibilities and the  limitations of authority of 
the Engineer as  the Owner’s  representative during construction are  set  forth  in  these 
General Conditions and shall not be extended without the written consent of the Owner 
and the Engineer. 

9.02.  CLARIFICATIONS  AND  INTERPRETATIONS.    The  Engineer  will  issue  with  reasonable 
promptness such written clarifications or interpretations of the Contract Documents (in 
the  form  of Drawings  or  otherwise)  as  he may  determine  necessary, which  shall  be 
consistent  with  or  reasonably  inferable  from  the  overall  intent  of  the  Contract 
Documents.    If  the  Contractor  believes  that  a written  clarification  and  interpretation 
entitles him to an increase in the Contract Price, he may make a claim therefor. 

9.03.  REJECTING DEFECTIVE WORK.  The Engineer will have authority to reject Work which is 
“defective”  (which  term  is  hereinafter  used  to  describe Work  that  is  unsatisfactory, 
faulty or defective, or does not conform to the requirements of the Contract Documents 
or does not meet the requirements of any inspection, test or approval referred to in the 
Specifications, or has been damaged prior  to  the Engineer’s  recommendation of  final 
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payment).  He will also have authority to require special inspection or special testing of 
the Work whether or not the Work is fabricated, installed or completed. 

9.04.  DECISIONS  ON  DISAGREEMENTS.    The  Engineer  will  be  the  interpreter  of  the 
requirements of the Contract Documents and the judge of the performance hereunder.  
In his capacity as interpreter and judge he/she will exercise his/her best efforts to insure 
faithful  performance  by  both Owner  and  Contractor.    He will  not  show  partiality  to 
either and will not be liable for the result of any interpretation or decision rendered in 
good faith.   Claims, disputes, and other matters relating to the execution and progress 
of  the Work  or  the  interpretation  of  or  performance  under  the  Contract Documents 
shall be referred  to  the Engineer  for decision, which he will render  in writing within a 
reasonable time. 

9.05.  ARBITRATION.    Either  the  Owner  or  the  Contractor may  demand  arbitration with 
respect  to  any  such  claim,  dispute,  or  other matter  that  has  been  referred  to  the 
Engineer,  except  any which  have  been waived  by  the making  or  acceptance  of  final 
payment, such arbitration to be in accordance with these General Conditions.  However, 
no demand  for arbitration of any  such  claim, dispute, or other matter  shall be made 
until the earlier of (a) the date on which the Engineer has rendered his decision or (b) 
the tenth day after the parties have presented their evidence to the Engineer if he has 
not rendered his written decision before that date.  No demand for arbitration shall be 
made  later than thirty days after the date on which the Engineer rendered his written 
decision  in  respect  to  the  claim,  dispute  or  other matter  as  to  which  arbitration  is 
sought; and the failure to demand arbitration within said thirty days’ period shall result 
in the Engineer’s decision being final and binding upon the Owner and the Contractor.  If 
the Engineer renders a decision after arbitration proceedings have been  initiated, such 
decision  may  be  entered  as  evidence  but  shall  not  supersede  the  arbitration 
proceedings, except where the decision is acceptable to the parties concerned. 

9.06.  LIMITATIONS ON THE ENGINEER’S RESPONSIBILITIES.  Neither the Engineer’s authority to act 
under this article or elsewhere in the Contract Documents nor any decision made by him 
in good faith either to exercise or not exercise such authority shall give rise to any duty 
or  responsibility  of  the  Engineer  to  the  Contractor,  any  Subcontractor,  any material, 
man,  fabricator,  supplier  or  any  of  their  agents  or  employees  or  any  other  person 
performing any of the Work. 

The Engineer will not be responsible for the Contractor’s means, methods, techniques, 
sequences,  or  procedures  of  construction,  or  the  safety  precautions  and  programs 
incident thereto, and he will not be responsible for the Contractor’s failure to perform 
the Work in accordance with the Contract Documents. 

The Engineer will not be responsible for the acts or omissions of the Contractor, or any 
Subcontractors, or any of his or their agents or employees or any other persons at the 
site or otherwise performing any of the Work. 

10.00.  CHANGES IN THE WORK.   

Without invalidating the Agreement, the Owner may, at any time or from time to time, 
order additions, deletions or revisions in the Work; these will be authorized by Change 
Orders and initiated through a Field Order from the Engineer or Owner.  Upon receipt of 
a Change Order,  the Contractor shall proceed with  the Work  involved.   All such Work 
shall be executed under  the applicable  conditions of  the Contract Documents.    If any 
Change Order causes an  increase or decrease  in  the Contract Price or an extension or 
shortening of the Contract Time, an equitable adjustment will be made as provided  in 
these General Conditions on the basis of a claim made by either party. 

2012 Pavement Marking Contract 
General Conditions  Page 12 of 23  6/22/2012 4:29:10 PM 



 

The  Engineer may  authorize minor  changes  or  alterations  in  the Work  not  involving 
extra  cost  and  not  inconsistent  with  the  overall  intent  of  the  Contract  Documents.  
These may be accomplished by a Field Order.  If the Contractor believes that any minor 
change  or  alteration  authorized  by  the  Engineer  entitles  him  to  an  increase  in  the 
Contract Price, he may make a claim therefore. 

Additional work performed by the Contractor without authorization of a Change Order 
will not entitle him to an increase in the Contract Price or an extension of the Contract 
Time, except as otherwise provided herein. 

The Owner shall execute appropriate Change Orders prepared by the Engineer covering 
changes  in  the Work  to be performed as provided herein and any other  claim of  the 
Contractor for a change in the Contract Time or the Contract Price which is confirmed by 
the Engineer. 

It  is  the  Contractor’s  responsibility  to  notify  his  Surety  of  any  changes  affecting  the 
general  scope  of  the Work  or  change  in  the  Contract  Price  and  the  amount  of  the 
applicable Bonds shall be adjusted accordingly. 

11.00.  CHANGE OF CONTRACT PRICE. 

The  Contract  Price  constitutes  the  total  compensation  payable  to  the  Contractor  for 
performing  the  Work.    All  duties,  responsibilities  and  obligations  assigned  to  or 
undertaken by  the Contractor  shall be at his expense without  change  in  the Contract 
Price. 

The Contract Price may only be changed by a Change Order.  Any claim for an increase in 
the Contract Price shall be based on written notice delivered to the Owner and Engineer 
within fifteen days of the occurrence of the event giving rise to the claim.  Notice of the 
amount of  the  claim with  supporting data  shall be delivered within  forty‐five days of 
such occurrence unless  the Engineer  allows  an  additional period of  time  to  ascertain 
accurate cost data.  All claims for adjustments in the Contract Price shall be determined 
by the Engineer if the Owner and the Contractor cannot otherwise agree on the amount 
involved.    Any  change  in  the  Contract  Price  resulting  from  any  such  claim  shall  be 
incorporated in a Change Order.  All changes requested by the Engineer or Owner must 
be  submitted  to  the  Contractor  in  the  form  of  a  Field  Order,  at  which  time,  the 
contractor shall provide  in return a request for a change order with the prices for said 
requested work detailed by item and quantity for the Engineer and Owner to review for 
acceptance and so they can issue a Change Order for the approved work. 

The value of any Work covered by a Change Order or of any claim  for an  increase or 
decrease in the Contract Price shall be determined in one of the following ways: 

1) Where  the  Work  involved  is  covered  by  unit  prices  contained  in  the  Contract 
Documents, by application of unit prices to the quantities of the items involved. 

2) By mutual acceptance of a lump sum. 

3) On the basis of the Cost of the Work plus a Contractor’s Fee for overhead and profit 
(determined in accordance with the following paragraphs). 

11.01.  COST  OF  THE  WORK.    The  term  “Cost  of  the Work”  means  the  sum  of  all  costs 
necessarily incurred and paid by the Contractor in the proper performance of the Work.  
Except as otherwise may be agreed  to  in writing by  the Owner, such costs shall be  in 
amounts no higher than those prevailing in the locality of the Project, and shall include 
only the following items: 

1) Payroll  costs  for  employees  in  the  direct  employ  of  the  Contractor  in  the 
performance  of  the Work  under  schedules  of  job  classifications  set  forth  in  the 
Wage Scale Determination.  Payroll costs for employees not employed full time on 
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the Work shall be apportioned on the basis of their time spent on the Work.  Payroll 
costs shall include, but not be limited to, salaries and wages plus the cost of fringe 
benefits which  shall  include  social  security  contributions,  unemployment,  excise 
and payroll taxes, worker’s compensation, health and retirement benefits, bonuses, 
sick  leave,  vacation  and  holiday  pay  applicable  thereto.    Such  employees  shall 
include superintendents and foremen at the site.  The expenses of performing Work 
after  regular working hours, on  Sunday or  legal holidays  shall be  included  in  the 
above to the extent authorized by the Owner. 

2) The cost of all materials and equipment  furnished and  incorporated  in  the Work, 
including  costs  of  transportation  and  storage  thereof,  and  manufacturers’  field 
services  required  in  connection  therewith.   All  cash discounts  shall accrue  to  the 
Contractor  unless  the  Owner  deposits  funds with  the  Contractor with which  to 
make payments,  in which case  the cash discounts  shall accrue  to  the Owner.   All 
trade discounts, rebates and refunds, and all returns from sale of surplus materials 
and equipment shall accrue to the Owner, and the Contractor shall make provisions 
so that they may be obtained. 

3) Payments made by  the Contractor  to  the  Subcontractors  for Work performed by 
the  Subcontractors.    If  required  by  the  Owner,  the  Contractor  shall  obtain 
competitive bids from Subcontractors acceptable to him and shall deliver such bids 
to the Owner, who will then determine with the advice of the Engineer which bids 
will be accepted.  If a subcontract provides that the Subcontractor is to be paid on 
the basis of Cost of the Work Plus a Fee, the Subcontractor’s Cost of the Work shall 
be  determined  in  the  same manner  as  the  Contractor’s  Cost  of  the Work.    All 
subcontracts  shall be  subject  to  the other provisions of  the Contract Documents 
insofar as applicable. 

4) Costs  of  special  consultants  (including,  but  not  limited  to,  engineers,  architects, 
testing  laboratories,  surveyors,  lawyers  and  accountants)  employed  for  services 
specifically related to the Work. 

11.02.  SUPPLEMENTAL COSTS include the following: 

1) The proportion of necessary transportation, traveling and subsistence expenses of 
the  Contractor’s  employees  incurred  in  discharge  of  duties  connected  with  the 
Work. 

2) The  cost,  including  transportation  and  maintenance,  of  all  materials,  supplies, 
equipment, machinery,  appliances, office  and  temporary  facilities  at  the  site  and 
hand tools not owned by the workmen, which are consumed in the performance of 
the Work, and cost  less market value of such  items used but not consumed which 
remain the property of the Contractor. 

3) Rentals of all construction equipment and machinery and the parts thereof whether 
rented  from  the  Contractor  or  others  in  accordance with  the  rental  agreements 
approved  by  the  Owner  with  the  advice  of  the  Engineer,  and  the  costs  of 
transportation,  loading, unloading,  installation, dismantling and  removal  thereof  ‐ 
all in accordance with the terms of said rental agreements.  The rental of any such 
equipment,  machinery  or  parts  shall  cease  when  the  use  thereof  is  no  longer 
necessary for the Work. 

4) Sales,  use  or  similar  taxes  related  to  the Work,  and  for which  the  Contractor  is 
liable, imposed by any governmental authority. 

5) Deposits  lost  for causes other  than  the Contractor’s negligence,  royalty payments 
and fees for permits and licenses. 
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6) Losses,  damages  and  expenses,  not  compensated  by  insurance  or  otherwise, 
sustained by the Contractor in connection with the execution of, and to, the Work, 
provided  they  have  resulted  from  causes  other  than  the  negligence  of  the 
Contractor, any Subcontractor, or anyone directly or indirectly employed by any of 
them  or  for  whose  acts  any  of  them may  be  liable.    Such  losses  shall  include 
settlements made with  the written consent and approval of  the Owner.   No such 
losses, damages  and  expenses  shall be  included  in  the Cost of  the Work  for  the 
purpose of determining the Contractor’s fee.  If, however, any such loss or damage 
requires reconstruction and the Contractor is placed  in charge thereof, he shall be 
paid for his services a fee proportionate to that stated under Contractor’s Fee. 

7) The cost of utilities, fuel and sanitary facilities at the site. 

8) Minor expenses such as telegrams,  long distance phone calls, telephone service at 
the site, expressage and similar petty cash items in connection with the Work. 

9) The  cost  of  premiums  for  additional  bonds  and  insurance  required  because  of 
changes in the Work. 

11.03  The term “COST OF THE WORK” shall not include any of the following: 

1) Payroll  costs  and  other  compensation  of  the  Contractor’s  officers,  executives, 
principals  (of partnership and  sole proprietorships), general managers, engineers, 
architects, estimators,  lawyers,  auditors,  accountants, purchasing  and  contracting 
agents,  expediters,  timekeepers,  clerks,  and  other  personnel  employed  by  the 
Contractor, whether  at  the  site  or  in  his  principal  or  a  branch  office  for  general 
administration  of  the  Work  and  not  specifically  included  in  the  agreed  upon 
schedule  of  job  classifications  ‐  all  of which  are  to  be  considered  administrative 
costs covered by the Contractor’s Fee. 

2) Expenses of the Contractor’s principal and branch offices other than his office at the 
site. 

3) Any part of the Contractor’s capital expenses, including interest on the Contractor’s 
capital employed  for  the Work and charges against  the Contractor  for delinquent 
payments. 

4) Cost of premiums  for all bonds and  for all  insurance policies whether or not  the 
Contractor  is  required by  the Contract Documents  to purchase  and maintain  the 
same (except as otherwise provided above). 

5) Costs  due  to  the  negligence  of  the  Contractor,  any  Subcontractor,  or  anyone 
directly or  indirectly employed by any of them or for whose acts any of them may 
be liable, including but not limited to the correction of defective Work, disposal of 
materials  or  equipment  wrongly  supplied  and  making  good  any  damage  to 
property. 

6) Other overhead or general expense costs of any kind not specifically and expressly 
included in the Cost of the Work. 

11.04.  CONTRACTOR’S FEE.  The Contractor’s Fee which includes his overhead and profit shall 
be determined as follows: 

1) A mutually acceptable fee; or , if none can be agreed upon, 

2) A fee based on the following percentages of the various portions of the Cost of the 
Work: 

• for payroll  costs and  the  cost of all materials and equipment  included  in  the 
Work, the Contractor’s Profit shall be ten percent. 

• for payments  to Subcontractors,  the Contractor’s Profit  shall be  five percent; 
and  if  a  subcontract  is  on  the  basis  of  Cost  of  the  Work  Plus  a  Fee,  the 
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maximum allowable to the Subcontractor as a fee for overhead and profit shall 
be ten percent, and 

• no  fee  shall  be  payable  on  the  basis  of  costs  of  special  consultants  or 
supplemental costs. 

11.05.  CREDIT.  The amount of credit to be allowed by the Contractor to the Owner for any 
such change which results in a net decrease in cost, will be the amount of the actual net 
decrease.    When  both  additions  and  credits  are  involved  in  any  one  change,  the 
combined overhead and profit shall be figured on the basis of the net increase, if any. 

Whenever the cost of any Work is to be determined pursuant to preceding paragraphs, 
the  Contractor  will  submit  in  form  prescribed  by  the  Engineer  an  itemized  cost 
breakdown together with supporting data. 

12.00.  CHANGE OF CONTRACT TIME.   

The Contract Time may only be changed by a Change Order.  Any claim for an extension 
in  the  Contract  Time  shall  be  based  on written  notice  delivered  to  the  Owner  and 
Engineer within  fifteen  days  of  the  occurrence  of  the  event  giving  rise  to  the  claim.  
Notice of  the extent of  the claim with supporting data shall be delivered within  forty‐
five days of such occurrence unless the Engineer allows an additional period of time to 
ascertain more accurate data.   All claims  for adjustment  in  the Contract Time shall be 
determined by  the Engineer  if  the Owner and  the Contractor cannot otherwise agree.  
Any change in the Contract Time resulting from any such claim shall be incorporated in a 
Change Order.   Computation of Contract time shall be  in accordance with the contract 
agreement and not that of the Indiana Department of Transportation (INDOT) 

The  Contract  Time will  be  extended  in  an  amount  equal  to  time  lost  due  to  delays 
beyond the control of the Contractor  if he makes a claim therefore as provided  in the 
preceding paragraph.  Such delays shall include, but not be restricted to, acts or neglect 
by  any  separate  contractor  employed  by  the  Owner,  fires,  floods,  labor  disputes, 
epidemics, abnormal weather conditions, or acts of God. 

All time  limits stated  in the Contract Documents are of the essence of the Agreement.  
The  provisions  made  herein  shall  not  exclude  recovery  for  damages  (including 
compensation for additional professional services) for delay by either party. 

13.00.  LIQUIDATED DAMAGES. 

Liquidated  damages  shall  be  paid  to  the  Owner  in  accordance  with  the  Special 
Conditions  if  specified  therein.    If  no  provision  is  made  in  the  Special  Conditions, 
liquidated damages shall be paid as follows: 

In  the  event  the  Contractor  fails  to  satisfactorily  complete  the  entire  Work 
contemplated  and  provided  for  under  this  contract  on  or  before  the  date  of 
completion as determined and described elsewhere herein, the Owner shall deduct 
from the amount due the Contractor the sum as  indicated on the table below  for 
each  calendar  day  (Sundays  and  legal  holidays  excluded)  of  delay, which  sum  is 
agreed upon not as a penalty, but as a fixed and liquidated damage for each day of 
such delay, to be paid in full and subject to no deduction, it being understood and 
agreed that timely completion is of the essence.  If the monies due the Contractor 
are  less  than  the amount of  such  liquidated damages,  then  the Contractor or his 
surety shall pay the balance to the Owner. 
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 SCHEDULE FOR LIQUIDATED DAMAGES FOR EACH DAY OF OVERRUN IN CONTRACT TIME 

Original Contract Amount  Daily Charge 
From More Than  To and Including  Calendar Day  or  Fixed 

Date 
Work Day 

$0  $100,000.00  $200.00  $200.00 

$100,000.00  $500,000.00  $300.00  $400.00 

$500,000.00  $2,000,000.00  $400.00  $800.00 

$2,000,000.00  $7,000,000.00  $500.00  $1,500.00 

$7,000,000.00  ‐‐‐‐‐‐‐‐‐‐‐  $700.00  $2,000.00 

14.00.  WARRANTY AND GUARANTEE:  TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE 
OF DEFECTIVE  WORK. 

14.01.  WARRANTY AND GUARANTEE.   The Contractor warrants and guarantees to the Owner 
and Engineer  that all materials and equipment will be new unless otherwise specified 
and  that  all  Work  will  be  of  good  quality  and  free  from  faults  or  defects  and  in 
accordance with  the requirements of  the Contract Documents and of any  inspections, 
tests or approvals referred to in the Tests and Inspection paragraph.  All unsatisfactory 
Work, all faulty or defective Work, and all Work not conforming to the requirements of 
the Contract Documents at the time of acceptance thereof or of such inspections, tests 
or approvals, shall be considered defective.  Prompt notice of all defects shall be given 
to  the  Contractor.    All  defective Work,  whether  or  not  in  place,  may  be  rejected, 
corrected, or accepted as provided herein. 

14.02.  TESTS  AND  INSPECTIONS.    If  the  Contract  Documents,  laws,  ordinances,  rules, 
regulations  or  orders  of  any  public  authority  having  jurisdiction  require  any Work  to 
specifically be inspected, tested, or approved by some public body, the Contractor shall 
assume full responsibility therefor, pay all costs in connection therewith and furnish the 
Engineer  the  required  certificates  of  inspection,  testing,  or  approval.    All  other 
inspections, tests, or approvals required by the Contract Documents shall be performed 
by organizations acceptable to the Owner and the Contractor and the costs thereof shall 
be borne by the Owner unless otherwise specified. 

The Contractor  shall  give  the  Engineer  timely notice of  readiness of  the Work  for  all 
inspections, tests or approvals.  If any such Work required so to be inspected, tested or 
approved is covered without written concurrence of the Engineer, it must, if requested 
by  the  Engineer,  be  uncovered  for  observation,  and  such  uncovering  shall  be  at  the 
Contractor’s expense unless the Contractor has given the Engineer timely notice of his 
intention  to  cover  such  Work  and  the  Engineer  has  not  acted  with  reasonable 
promptness  in response to such notice.   This timeframe of notification shall be no  less 
than  2  hours,  and  occur  during  normal  working  hours  of  the  City  of  Bloomington 
(Monday  through  Friday  –  8:00a.m.  to  5:00p.m.)    Requests  for  inspection  during  all 
other hours shall receive 48 hours notice 

Neither  observations  by  the  Engineer  nor  inspections,  tests  or  approvals  by  persons 
other  than  the Contractor shall  relieve  the Contractor  from his obligations  to perform 
the Work in accordance with the Contract Documents. 

14.03.  ACCESS TO WORK.  The Engineer and his representatives and other representatives of 
the Owner will  at  reasonable  times  have  access  to  the Work.    The  Contractor  shall 
provide proper and safe facilities for such access and observation of the Work and also 
for any inspection or testing thereof by others. 
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14.04.  UNCOVERING WORK.    If any Work  is covered contrary  to  the written  request of  the 
Engineer,  it must,  if  requested by  the Engineer, be uncovered  for his observation and 
replaced at the Contractor’s expense. 

If  any Work  has  been  covered which  the  Engineer  has  not  specifically  requested  to 
observe prior to its being covered, or if the Engineer considers it necessary or advisable 
that covered Work be  inspected or tested by others, the Contractor, at the Engineer’s 
request, shall uncover, expose or otherwise make available for observation,  inspection 
or testing as the Engineer may require, that portion of the Work in question, furnishing 
all necessary  labor, material and equipment.   If  it  is found that such Work  is defective, 
the Contractor  shall bear all  the expenses of  such uncovering, exposure, observation, 
inspection  and  testing  and  of  satisfactory  reconstruction,  including  compensation  for 
additional professional  services,  and  an  appropriate deductive Change Order  shall be 
issued.    If, however,  such Work  is not  found  to be defective,  the Contractor  shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation,  inspection, testing and 
reconstruction if he makes a claim therefor. 

14.05.  OWNER MAY  STOP  THE WORK.    If  the Work  is  defective,  or  the  Contractor  fails  to 
supply  sufficient  skilled  workmen  or  suitable  materials  or  equipment,  or  if  the 
Contractor  fails  to make prompt payment  to Subcontractors or  for  labor, materials or 
equipment,  the  Owner may  order  the  Contractor  to  stop  the Work,  or  any  portion 
thereof, until the cause for such order has been eliminated;  however, this right of the 
Owner  to  stop  the Work  shall not give  rise  to any duty on  the part of  the Owner  to 
exercise this right for the benefit of the Contractor or any other party. 

14.06.  CORRECTION OR REMOVAL OF DEFECTIVE WORK.    If required by the Engineer prior to his 
recommendation of  final payment,  the Contractor  shall promptly, without cost  to  the 
Owner and as specified by the Engineer, either correct any defective Work, whether or 
not  fabricated,  installed  or  completed,  or,  if  the  Work  has  been  rejected  by  the 
Engineer,  remove  it  from  the  site  and  replace  it  with  nondefective  Work.    If  the 
Contractor  does  not  correct  such  defective  Work  within  a  reasonable  time,  all  as 
specified  in  a written  notice  from  the  Engineer,  the Owner may  have  the  deficiency 
corrected or  the  rejected Work  removed and  replaced.   All direct or  indirect  costs of 
such  correction  or  removal  and  replacement,  including  compensation  for  additional 
professional  services,  shall  be  paid  by  the  Contractor,  and  an  appropriate  deductive 
Change Order shall be  issued.   The Contractor shall also bear  the expenses of making 
good  all  Work  of  others  destroyed  or  damaged  by  his  correction,  removal  or 
replacement of his defective Work. 

14.07.   CORRECTION PERIOD.    If, after  final payment and prior  to  the expiration of one year 
after  the  date  of  Substantial  Completion  (unless  a  longer  period  is  set  forth  in  the 
Supplementary Conditions) or such longer period as may be prescribed by law or by the 
terms  of  any  applicable  special  guarantee  required  by  the  Contract  Documents,  any 
Work is found to be defective, the Contractor shall promptly, without cost to the Owner 
and  in accordance with the Owner’s written  instructions, either correct such defective 
Work or,  if  it has been  rejected by  the Owner,  remove  it  from  the site and  replace  it 
with nondefective Work.  If the Contractor does not promptly comply with the terms of 
such instructions, the Owner may have the defective Work removed and replaced, and 
all direct and  indirect costs of such removal and replacement,  including compensation 
for additional professional services, shall be paid by the Contractor. 

14.08.  ACCEPTANCE OF DEFECTIVE WORK.    If,  instead of  requiring  correction or  removal and 
replacement of defective Work, the Owner  (and, prior to final payment, the Engineer) 
prefers  to  accept  it,  he may  do  so.    In  such  case,  if  acceptance  occurs  prior  to  final 
payment, a Change Order  shall be  issued  incorporating  the necessary  revisions  in  the 

2012 Pavement Marking Contract 
General Conditions  Page 18 of 23  6/22/2012 4:29:10 PM 



 

Contract Documents,  including  appropriate  reduction  in  the Contract  Price; or,  if  the 
acceptance  occurs  after  final  payment,  an  appropriate  amount  shall  be  paid  by  the 
Contractor to the Owner. 

14.09.  NEGLECTED WORK BY THE CONTRACTOR.    If  the Contractor should  fail  to prosecute  the 
Work  in accordance with  the Contract Documents,  including any  requirements of  the 
progress schedule,  the Owner, after seven days written notice  to  the Contractor may, 
without prejudice to any other remedy he may have, make good such deficiencies and 
the cost  thereof  (including compensation  for additional professional  services)  shall be 
charged against the Contractor if the Engineer agrees with such action, in which case a 
Change  Order  shall  be  issued  incorporating  the  necessary  revisions  in  the  Contract 
Documents  including an appropriate  reduction  in  the Contract Price.    If  the payments 
then  or  thereafter  due  the  Contractor  are  not  sufficient  to  cover  such  amount,  the 
Contractor shall pay the difference to the Owner. 

15.00.  PAYMENTS AND COMPLETION. 

15.01.  APPLICATION  FOR PROGRESS PAYMENT.   The Contractor may, no more  frequently  than 
every two weeks, make an estimate of the value of the Work completed, and submit an 
Application  for Payment.   The estimated cost of repairing, replacing, or rebuilding any 
part  of  the  Work  or  replacing  materials  which  do  not  conform  to  the  Contract 
Documents will be deducted  from  the estimated value.   The Application  for Payment 
shall be submitted to the Engineer for review and approval. 

15.02.  CONTRACTOR’S WARRANTY OF TITLE.  The Contractor warrants and guarantees that title 
to all Work, materials and equipment covered by any Application for Payment, whether 
incorporated  in the Project or not, will pass to the Owner at the time of payment free 
and  clear of all  liens,  claims,  security  interests and encumbrances  (hereafter  in  these 
General Conditions referred to as “Liens”). 

15.03.  REVIEW  OF APPLICATION  FOR  PAYMENT.    The Contractor  shall  furnish  to  the  Engineer 
such detailed  information as he may request to aid  in the review and approval of such 
Estimates.  The Engineer will, within five working days after receipt of each Application 
for Payment, either recommend payment and present the Application to the Owner, or 
return the Application to the Contractor indicating in writing his reasons for refusing to 
recommend  payment.    In  the  latter  case,  the  Contractor  may  make  the  necessary 
corrections and resubmit the Application.  The Owner will pay to the Contractor within 
forty‐five  days  after  receipt  of  Application.  Retainage  shall  be  withheld  from  each 
payment  in  the  amount  of  10%  of  each Application  up  to  50%  completion.    At  50% 
completion  further  payments  shall  be made  in  full  to  the  contractor  and  no  further 
amounts may be  retained unless  the Engineer  certifies  that  the  job  is not proceeding 
satisfactorily, but amounts previously retained shall not be paid to the Contractor.   At 
50%  completion  or  any  time  thereafter  when  the  progress  of  the  Work  is  not 
satisfactory,  additional  amounts  may  be  retained,  but  in  no  event  shall  the  total 
retainage be more  than  10%  of  the  value  of  the work  completed.   Upon  substantial 
completion of the work, any amount retained may be paid to the Contractor.  When the 
work has been substantially completed except for the work which cannot be completed 
due to weather conditions, lack of materials or other reasons which in the judgment of 
the  Owner  are  valid  reasons  for  noncompletion,  the  Owner  may  make  additional 
payments, retaining at all times an amount sufficient to cover the estimated cost of the 
work still to be completed.   Such Applications for Payment are processed on a regular 
biweekly schedule, which will be provided to the Contractor. 

15.04.  FINAL  INSPECTION.   When the Work has been substantially completed and at a time 
mutually  agreeable  to  the  Owner,  Engineer,  and  Contractor,  the  Engineer  and 
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Contractor shall make a final walk‐through  inspection of the Work.   The Engineer shall 
report to the Owner his findings as to the acceptability and completeness of the Work. 

15.05.  APPLICATION FOR FINAL PAYMENT.  Upon written notice from the Engineer that Work is 
completed and acceptable as provided in the Supplementary Conditions, the Contractor 
shall make application for final payment following the procedure for progress payments.  
The  final  Application  for  Payment  shall  be  accompanied  by  all  other  documentation 
called for in the Contract Documents and such other data and schedules as the Engineer 
may reasonably require. 

15.06.  FINAL PAYMENT.    If, on  the basis of his observation and  review of  the Work during 
construction, his final inspection and his review of the final Application for Payment, all 
as required by the Contract Documents, the Engineer is satisfied that the Work has been 
completed  and  the  Contractor  has  fulfilled  all  of  his  obligations  under  the  Contract 
Documents, he will, within ten days after receipt of the final Application  for Payment, 
present  the Application  to  the Owner  for Payment.   Thereupon  the Engineer will give 
written notice to the Contractor that the Work is acceptable subject to the provisions of 
the paragraph regarding waiver of claims.   Otherwise, he will return the Application to 
the  Contractor,  indicating  in  writing  his  reasons  for  refusing  to  recommend  final 
payment,  in  which  case  the  Contractor  shall  make  the  necessary  corrections  and 
resubmit the Application.  The Owner shall, within thirty days of presentation to him of 
the  final Application  for Payment, pay  the Contractor  the entire sum  found  to be due 
after  deducting  all  amounts  to  be  retained  under  any  provision  of  the  Contract 
Documents. 

15.07.  CONTRACTOR’S  CONTINUING OBLIGATION.    The  Contractor’s  obligation  to  perform  the 
Work  and  complete  the  Project  in  accordance with  the Contract Documents  shall be 
absolute.   Neither recommendation of any progress or  final payment by the Engineer, 
nor  the  issuance  of  a  certificate  of  Substantial  Completion,  nor  any  payment  by  the 
Owner to the Contractor under the Contract Documents, nor any use or occupancy of 
the Project or any part thereof by the Owner, nor any act of acceptance by the Owner 
nor  any  failure  to  do  so,  nor  any  correction  of  defective Work  by  the  Owner  shall 
constitute an acceptance of Work not in accordance with the Contract Documents. 

15.08.  WAIVER OF CLAIMS.  The making and acceptance of final payment shall constitute: 

1) a waiver of all claims by the Owner against the Contractor other than those arising 
from unsettled Liens, from defective Work appearing after final inspection or from 
failure to comply with the requirements of the Contract Documents or the terms of 
any special guarantees specified therein, and 

2) a  waiver  of  all  claims  by  the  Contractor  against  the  Owner  other  than  those 
previously made in writing and still unsettled. 

16.00.  SUSPENSION OF WORK AND TERMINATION. 

16.01.  OWNER  MAY  SUSPEND  WORK.    The  Owner  may,  at  any  time  and  without  cause, 
suspend the Work or any portion thereof for a period of ninety days by notice in writing 
to  the  Contractor,  which  shall  fix  the  date  on  which Work  shall  be  resumed.    The 
Contractor shall resume the Work on the date so fixed.  The Contractor will be allowed 
an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable  to  any  suspension  if  he  makes  a  claim  therefore  as  provided  in  these 
General Conditions. 

16.02.  OWNER MAY TERMINATE.    If the Contractor  is adjudged a bankrupt or  insolvent, or  if 
he makes a general assignment for the benefit of his creditors, or if a trustee or receiver 
is appointed for the Contractor or for any of his property, or if he files a petition to take 
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advantage of any debtor’s act, or to reorganize under the bankruptcy or similar laws, or 
if  he  repeatedly  fails  to  supply  sufficient  skilled  workmen  or  suitable  materials  or 
equipment, or if he repeatedly fails to make prompt payments to Subcontractors or for 
labor, materials or equipment or if he disregards laws, ordinances, rules, regulations or 
orders of  any public body having  jurisdiction, or  if he disregards  the  authority of  the 
Engineer, or if he otherwise violates any provision of the Contract Documents, then the 
Owner  may,  without  prejudice  to  any  other  right  or  remedy  and  after  giving  the 
Contractor  and  his  Surety  seven  days  written  notice,  terminate  the  services  of  the 
Contractor  and  take possession of  the Project  and of  all materials,  equipment,  tools, 
construction equipment and machinery thereon owned by the Contractor, and finish the 
Work by whatever method he may deem expedient.    In such case the Contractor shall 
not be entitled to receive any further payment until the Work is finished.  If the unpaid 
balance of  the Contract Price exceeds  the direct and  indirect  costs of  completing  the 
Project, including compensation for additional professional services, such excesses shall 
be paid to the Contractor.  If such costs exceed the unpaid balance, the Contractor shall 
pay  the  difference  to  the  Owner.    Such  costs  incurred  by  the  Owner  shall  be 
incorporated in a Change Order. 

1) Where  the  Contractor’s  services  have  been  so  terminated  by  the  Owner,  said 
termination  shall not  affect  any  rights of  the Owner  against  the Contractor  then 
existing or which may thereafter accrue.   Any retention or payment of monies by 
the Owner due the Contractor will not release the Contractor from liability. 

2) Upon seven days written notice to the Contractor, the Owner may, without cause 
and without prejudice to any other right or remedy, elect  to abandon  the Project 
and  terminate  the Agreement.    In  such  case,  the Contractor  shall be paid  for  all 
Work executed and any expense sustained plus a reasonable profit. 

16.03.  CONTRACTOR  MAY  STOP  WORK  OR  TERMINATE.    If,  through  no  act  or  fault  of  the 
Contractor, the Work is suspended for a period of more than ninety days by the Owner 
or under an order of court or other public authority, or the Engineer fails to act on any 
Application for Payment within thirty days after it is submitted, or the Owner fails to pay 
the Contractor any sum recommended by the Engineer or awarded by arbitrators within 
thirty days of its approval and presentation, then the Contractor may, upon seven days 
written notice to the Owner and Engineer, terminate the Agreement and recover from 
the Owner payment for all Work executed and any expense sustained plus a reasonable 
profit.  In addition and in lieu of terminating the Agreement, if the Engineer has failed to 
act on  an Application  for Payment or  the Owner has  failed  to make  any payment  as 
aforesaid, the Contractor may upon seven days notice to  the Owner and Engineer stop 
the Work until he has been paid all amounts then due. 

17.00.   ARBITRATION. 

Except as otherwise required by the Supplementary Conditions, all claims, disputes and 
other matters  in question arising out of, or  relating  to,  this Agreement or  the breach 
thereof except for claims which have been waived by the making or acceptance of final 
payment, shall be decided by arbitration  in accordance with the Construction  Industry 
Arbitration  Rules  of  the  American  Arbitration  Association  then  obtaining.    This 
agreement  so  to  arbitrate  shall  be  specifically  enforceable  under  the  prevailing 
arbitration law.  The award rendered by the arbitrators shall be final, and judgment may 
be entered upon it in any court having jurisdiction thereof. 

Notice of the demand for arbitration shall be filed in writing with the other party to the 
Agreement and with the American Arbitration Association, and a copy shall be filed with 
the Engineer.    The demand  for  arbitration  shall be made within  thirty days  after  the 

2012 Pavement Marking Contract 
General Conditions  Page 21 of 23  6/22/2012 4:29:10 PM 



 

Engineer  has  rendered  his  decision where  applicable,  and  in  all  other  cases within  a 
reasonable time after the claim, dispute, or other matter in question has arisen, and in 
no event  shall  it be made after  institution of  legal or equitable proceedings based on 
such  claim,  dispute  or  other matter  in  question would  be  barred  by  the  applicable 
statute of limitations. 

The Contractor will carry on  the Work and maintain  the progress schedule during any 
arbitration proceedings, unless otherwise agreed by him and the Owner in writing. 

18.00.    ENVIRONMENTAL REQUIREMENTS. 

 The Contractor, when constructing a project  involving  trenching and/or other  related 
earth  excavation,  shall  comply  with  the  following  environmental  constraints  and  be 
required  to  install  appropriate  erosion  control  devices  as  determined  by  the  City  of 
Bloomington,  which  may  include,  but  not  be  limited  to  the  placement  of  inlet 
protection, silt fencing, check dams, temporary seeding and/or mulching.   All costs for 
this work  shall  be  included  in  the  cost  of  the  base  Bid with work  performed  by  the 
contractor to ensure that all erosion in contained on site. 

18.01.   WETLANDS.   The Contractor, when disposing of excess, spoil, or other related earth 
construction materials on public or private property, shall not fill in or otherwise convert 
wetlands 

18.02.   FLOODPLAINS.   The Contractor, when disposing of excess, spoil, or other related earth 
construction materials on public or private property, shall not fill in or otherwise convert 
100 year flood plain areas delineated on the latest FEMA Floodplain Maps. 

18.03.   HISTORIC PRESERVATION.   Any excavation by the Contractor that uncovers an historical 
or  archaeological  artifact  shall be  immediately  reported  to  the City Engineer’s Office.  
Construction  shall be  temporarily halted pending  the notification process and  further 
directions  issued  by  the  City  after  consultation  with  the  State  Historic  Preservation 
Officer (SHPO). 

18.04.   ENDANGERED SPECIES.   The Contractor shall comply with the Endangered Species Act, 
which  provides  for  the  protection  of  endangered  and/or  threatened  species  or  their 
critical  habitat  be  brought  to  the  attention  of  the  contractor,  the  contractor  shall 
immediately report this evidence to the City Engineer.  Construction shall be temporarily 
halted  pending  the  notification  process  and  further  directions  issued  by  the OWNER 
after consultation with the U.S. Fish and Wildlife Service. 

19.00.  MISCELLANEOUS. 

19.01.  GIVING NOTICE.   Whenever  any provision  of  the  Contract Documents  requires  the 
giving of written notice  it shall be deemed to be validly given  if delivered  in person to 
the individual or to a member of the firm or to an officer of the corporation for whom it 
is intended, or if delivered at or sent by first class, registered or certified mail, postage 
prepaid, to the business address provided on the Contractual Agreement. 

19.02.  COMPUTATION  OF  TIME.    Computation  of  time  shall  be  set  forth  by  the  number  of 
calendar  days  allowed  for  in  the  contract  agreement.    Calendar  days  shall  consist  of 
Monday through Friday excluding Saturday, Sunday, and City of Bloomington observed 
holidays.    The  usage  of  Indiana  Department  of  Transportation  (I.N.D.O.T.)  standard 
specifications with regard to time usage or computation does not apply to this contract 
and therefore is not applicable. 

19.03.   ADDITIONAL SPECIFICATION REQUIREMENTS.   Areas of work not  covered under   Special 
Conditions  will  be  required  to meet  specifications  covered  in  applicable  sections  of 
Indiana Department of Transportation Specifications 2012 Edition (or latest edition and 
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supplement  at  time of Bid)  for  the  installation  and placement of materials  to  ensure 
quality  workmanship.    INDOT  Specifications  shall  not  be  interpreted  to  contradict 
current  Public Works,  or  Bloomington  Utility  Specifications which  shall  override  and 
supersede INDOT Specifications. 
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SECTION VIII 

 SPECIAL CONDITIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

Special Conditions 
 

Contractor shall maintain local access for all residents and local business within the limits of the 
project during construction. 
 
Contractor  shall provide proper notification and posting of all parking areas  to be posted  ‘no 
parking’ placing all signage 72 hours prior to the need for the spaces, or as required by City of 
Bloomington Municipal Code. 
 
Contractor shall notify the Engineer by Friday at 10:00a.m. of any traffic changes that result  in 
road or  lane closures during  the  following week.   This  is  to provide  for notices  to emergency 
service providers and allow for publication in the Herald‐Times. 
 
Contractor shall follow the current Indiana Manual on Uniform Traffic Control Devices (MUTCD) 
with regard to all signage and signage placement used during this project. 
 
Contractor  shall  include  with  their  bid  one  follow‐up  mobilization  for  the  completion  of 
supplemental  striping  required  or  requested  to  complete  the  striping  needs  for  the  City  of 
Bloomington for the 2012 calendar year.  This follow‐up will be scheduled by Derek Neff, Street 
Superintendent for the City of Bloomington. 
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SECTION IX 

 SAMPLE AGREEMENT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

AGREEMENT 
BETWEEN 

DEPARTMENT OF PUBLIC WORKS 
AND 
 

____________________Company Name____________________ 
 

FOR 
 

2012 Pavement Marking Contract PROJECT NO. PW2012‐21  
 
  THIS AGREEMENT, executed by and between  the City of Bloomington,  Indiana, Department of 
Public Works (hereinafter CITY), and   Company Name   , (hereinafter CONTRACTOR); 
 
  WITNESSETH THAT: 
 
  WHEREAS, CITY desires to retain CONTRACTOR’S services for 2012 Pavement Marking Contract, 
Project No. PW 2012‐21 (more particularly described in Attachment A, “Scope of Work”; and 
 
  WHEREAS, CONTRACTOR is capable of performing pavement markings as per his/her Bidder  on 
the Bid Summary sheet; and 
 
   WHEREAS, CONTRACTOR was determined  to be  the  lowest  responsible and  responsive Bidder 
for said project. 
 
  NOW, THEREFORE, in consideration of the mutual promises hereinafter enumerated, the parties 
agree as follows: 
 
ARTICLE 1.  TERM 
 
1.01  This Agreement shall be in effect upon execution of this Agreement by all parties. 
 
ARTICLE 2.  SERVICES 
 
2.01  CONTRACTOR shall complete all work required under this Agreement within sixty (60) calendar 
days from the written Notice to Proceed.  Substantial Completion shall mean completion of all work. 
 
2.02  It is hereby understood by both parties that time is of the essence in this Agreement. Failure of 
CONTRACTOR  to  complete  all work  as herein provided will  result  in monetary damages  to CITY.    It  is 
hereby agreed that CITY will be damaged for every day the work has not been performed in the manner 
herein provided and  that  the measure of  those damages shall be determined by  reference  to  the  then 
current INDOT Schedule of Liquidated Damages for Each Day of Overrun in Contract Time.  CONTRACTOR 
agrees to pay CITY said damages or,  in the alternative, CITY, at  its sole discretion, may withhold monies 
otherwise due CONTRACTOR.  It is expressly understood by the parties hereto that these damages relate 
to the time of performance and do not limit CITY’s other remedies under this Agreement, or as provided 
by applicable law, for other damages. 
 
2.03  CONTRACTOR agrees that no charges or claims for damages shall be made by him for any delays 
or hindrances, from any cause whatsoever during the progress of any portion of the services specified in 
the Agreement.  Such delays or hindrances, if any, may be compensated for by an extension of time for a 
reasonable period as may be mutually agreed upon between the parties,  it being understood, however, 
that permitting   CONTRACTOR to proceed to complete any service, or any part of the services / project, 
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after  the date  to which  the  time of completion may have been extended, shall  in no way operate as a 
waiver on the part of CITY of any of its rights herein. 
 
ARTICLE 3.  COMPENSATION  
 
3.01  CONTRACTOR  shall  provide  services  as  specified  in Attachment A,  “Scope  of Work”,  attached 
hereto and incorporated into this Agreement. 
 
3.02  Upon  the  submittal of  approved  claims, CITY  shall  compensate CONTRACTOR  in  lump  sum of 
_____         __________________________________    ($__         _______). CITY may withhold payment,  in 
whole or in part, to the extent necessary to protect itself from a loss on account of any of the following: 
 

1. Defective work. 
2. Evidence  indicating the probable filing of claims by other parties against CONTRACTOR 

which may adversely affect CITY. 
3. Failure of CONTRACTOR to make payments due to subcontractors, material suppliers or 

employees.   
4. Damage to CITY or a third party.  

 
3.03  The  submission  of  any  request  for  payment  shall  be  deemed  a  waiver  and  release  by 
CONTRACTOR of all liens and claims with respect to the work and period to which such payment request 
pertains except as specifically reserved and noted on such request. 
 
3.04  CONTRACTOR  shall  maintain  proper  account  records  for  the  scope  of  all  services  of  this 
Agreement and provide an accounting  for all  charges and expenditures as may be necessary  for audit 
purposes.   All such  records  shall be  subject  to  inspection and examination by CITY’s  representatives at 
reasonable business hours. 
 
3.05  CONTRACTOR shall submit time sheets (WH‐347) for his own and all subcontracted employees, 
to  City  Engineer  or  his  representative  for  approval  and  review,  including  review  for  compliance with 
Prevailing Wage requirements. 
 
ARTICLE 4.  GENERAL PROVISIONS 
 
4.01  CONTRACTOR agrees to  indemnify and hold   harmless CITY and  its officers, agents, officials and 
employees  for  any  and  all  claims,  actions,  causes  of  action,  judgments  and  liens  arising  out  of  any 
negligent  act  or  omission  by  CONTRACTOR  or  any  of  its  officers,  agents,  officials,  employees,  or 
subcontractors or any defect in materials or workmanship of any supply, materials, mechanism or other 
product  or  service which  it  or  any  of  its  officers,  agents,  officials,  employees,  or  subcontractors  has 
supplied  to CITY or has used  in  connection with  this Agreement and  regardless of whether or not  it  is 
caused in part by a party indemnified herein under.  Such indemnity shall include attorney’s fees and all 
costs and other expenses arising therefrom or  incurred  in connection therewith and shall not be  limited 
by reason of the enumeration of any insurance coverage required herein. 
 
4.02  Abandonment, Default and Termination 
 
4.02.01  CITY shall have the right to abandon the work contracted for in this Agreement without penalty.  

If CITY abandons the work described herein, CONTRACTOR shall deliver to CITY all surveys, notes, 
drawings, specifications and estimates completed or partially completed and these shall become 
the property of CITY.  The earned value of the work performed shall be based upon an estimate 
of the proportion between the work performed by CONTRACTOR under this Agreement and the 
work which CONTRACTOR was obligated to perform under this Agreement.  This proportion shall 
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be mutually agreed upon by CITY and CONTRACTOR.   The payment as made  to CONTRACTOR 
shall be paid as a final payment in full settlement of his services hereunder. 

 
4.02.02  If CONTRACTOR defaults or fails to fulfill in a timely and proper manner the obligations pursuant 

to  this  Agreement,  CITY  may,  after  seven  (7)  days’  written  notice  has  been  delivered  to 
CONTRACTOR,  and  without  prejudice  to  any  other  remedy  it  may  have,  make  good  such 
deficiencies  and may  deduct  the  cost  thereof  from  the  payment  then  or  thereafter  due  to 
CONTRACTOR.    In  the alternative, CITY, at  its option, may  terminate  this Agreement and  take 
possession of  the  site  and of  all materials, equipment,  tools  and  construction equipment  and 
machinery thereon owned by CONTRACTOR, and may finish the project by whatever method  it 
may deem expedient, and  if  the  such action exceeds  the unpaid balance of  the  sum amount, 
CONTRACTOR or his surety, shall pay the difference to CITY. 

 
4.02.03  Default:  If CONTRACTOR breaches this Agreement or fails to perform the work in an acceptable 

manner, he shall be considered in default.  Any one or more of the following will be considered a 
default: 

 
1. Failure to begin the work under this Agreement within the time specified. 
2. Failure  to  perform  the  work  with  sufficient  supervision,  workmen,  equipment  and 

materials to insure prompt completion of said work within the time limits allowed. 
3. Unsuitable  performance  of  the  work  as  determined  by  CITY  ENGINEER  or  his 

representative. 
4. Neglecting or  refusing  to  remove defective materials or  failure  to perform anew  such 

work as shall have been rejected. 
5. Discontinuing the prosecution of the work or any part of it. 
6. Inability to finance the work adequately. 
7. If, for any other reason, CONTRACTOR breaches this Agreement or fails to carry on the 

work in an acceptable manner. 
 

4.02.04  CITY shall send CONTRACTOR a written notice of default.  If CONTRACTOR, or his Surety, within a 
period of  ten  (10) days after such notice,  fails  to  remedy  the default,  then CITY shall have  full 
power and authority, without violation of the Contract, to take the prosecution of the work out 
of the hands of said CONTRACTOR, to appropriate or use any or all materials and equipment on 
the ground as may be suitable and acceptable, and may, at its option, turn the work over to the 
Surety, or enter into an agreement with another Contractor for the completion of the Agreement 
according  to  the  terms and provisions  thereof, or CITY may use  such other methods as,  in  its 
opinion, shall be required for the completion of said Contract in an acceptable manner. 

 
4.02.05  All cost of completing  the work under  the Contract shall be deducted  from  the monies due or 

which may become due to said CONTRACTOR.  In case the expenses so incurred by CITY shall be 
less than the sum which would have been payable under the Contract if it had been completed 
by said CONTRACTOR, CONTRACTOR shall be entitled to receive the difference.  However, in case 
such  expense  shall  exceed  the  sum  which  would  have  been  payable  under  the  Contract, 
CONTRACTOR and his Surety will be  liable and shall pay to CITY the amount of said excess.   By 
taking over the prosecution of the work, CITY does not forfeit the right to recover damages from 
CONTRACTOR or his Surety for his failure to complete the work in the time specified. 

 
4.02.06  Notwithstanding any other provision of this Agreement, if funds for the continued fulfillment of 

the Agreement by CITY are at any time not forthcoming or are insufficient, through failure of any 
entity  to  appropriate  the  funds or otherwise,  then CITY  shall have  the  right  to  terminate  this 
Agreement without penalty by  giving prior written notice documenting  the  lack of  funding  in 
which  instance, unless otherwise agreed  to by  the parties,  this Agreement shall  terminate and 
become null and void.  
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4.02.07  CITY agrees that it will make its best effort to obtain sufficient funds, including but not limited to, 

including in its budget for each fiscal period during the term hereof a request for sufficient funds 
to meet its obligations hereunder in full. 

 
4.03  Successors and Assigns 
 
4.03.01  Both  parties  agree  that  for  the  purpose  of  this  Agreement,  CONTRACTOR  shall  be  an 

Independent Contractor and not an employee of CITY. 
 
4.03.02  No portion of this Agreement shall be sublet, assigned, transferred or otherwise disposed of by 

CONTRACTOR except with the written consent of CITY being  first obtained.   Consent to sublet, 
assign, transfer, or otherwise dispose of any portion of this Agreement shall not be construed to 
relieve CONTRACTOR of any responsibility of the fulfillment of this Agreement. 

 
4.04  Extent of Agreement:  Integration 
 
4.04.01  This Agreement consists of the following parts, each of which is as fully a part of this Agreement 

as if set out herein: 
 
1. This Agreement. 
2. Technical Specification (Attachment A, “Scope of Work”). 
3. E‐Verify Affidavit (Attachment B). 
4. Upfront Specifications (Definitions and Bidder’s Responsibilities ). 
5. Instructions to Bidders. 
6. Advertisement. 
7. CONTRACTOR’S submittals. 
8. The  current  Indiana  Department  of  Transportation  Standard  Specifications  and  the 

latest addenda. 
9. All plans as provided for the work that is to be completed. 
 

4.04.02  In  resolving  conflicts,  errors,  discrepancies  and  disputes  concerning  the  Scope  of Work  to  be 
performed  by  CONTRACTOR,  and  other  rights  and  obligations  of  CITY  and  CONTRACTOR,  the 
document  expressing  the  greater  quantity,  quality  or  other  scope  of  work  in  question,  or 
imposing the greater obligation upon CONTRACTOR and affording the greater right or remedy to 
CITY  shall  govern;  otherwise  the  documents  shall  be  given  precedence  in  the  order  as 
enumerated above. 

 
4.05  Insurance 
 
4.05.01  CONTRACTOR shall, as a prerequisite to this Agreement, purchase and thereafter maintain such 

insurance as will protect him  from  the claims set  forth below which may arise out of or  result 
from  CONTRACTOR’S  operations  under  this  Agreement,  whether  such  operations  be  by 
CONTRACTOR or by any SUBCONTRACTORS or by anyone directly or indirectly employed by any 
of them, or by anyone for whose acts any of them may be liable: 

 
Coverage  Limits 
   
A.  Worker’s Compensation & Disability  Statutory Requirements 
   
B.  Employer’s Liability Bodily Injury by Accident  $100,000 each accident 
  Bodily Injury by Disease  $500,000 policy limit 
  Bodily Injury by Disease  $100,000 each employee 
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C.  Commercial General Liability (Occurrence Basis) 

Bodily Injury, personal injury, property damage, 
contractual liability, products‐completed 
operations, General Aggregate Limit (other than 
Products/Completed Operations) 

$1,000,000 per occurrence 
and $2,000,000 in the 
aggregate 

   
  Products/Completed Operation  $1,000,000 
   
  Personal & Advertising Injury Limit  $1,000,000 
   
  Each Occurrence Limit      $1,000,000 
   
  Fire Damage (any one fire)  $50,000 
   
D.  Comprehensive Auto Liability (single limit, 

owned, hired and non‐owned) 
$1,000,000 each accident 

   
  Bodily injury and property damage   
   
E.   Umbrella Excess Liability  $5,000,000 each 

occurrence and aggregate 
   
  The Deductible on the Umbrella Liability shall not 

be more than 
 
$10,000 

   
   

 
4.05.02  CONTRACTOR’S  comprehensive  general  liability  insurance  shall  also  provide  coverage  for  the 

following: 
 

1. Premises and operations; 
 
2. Contractual liability insurance as applicable to any hold‐harmless agreements; 
 
3. Completed  operations  and  products; which  also must  be maintained  for  a minimum 

period of two (2) years after final payment and CONTRACTOR shall continue to provide 
evidence of such coverage to CITY on an annual basis during the aforementioned period;  

 
4. Broad form property damage ‐ including completed operations; 
 
5. Fellow employee claims under Personal Injury; and 
 
6. Independent Contractors. 

 
4.05.03  With the prior written approval of CITY, CONTRACTOR may substitute different types or amounts 

of coverage for those specified as long as the total amount of required protection is not reduced. 
 
4.05.04 Certificates  of  Insurance  showing  such  coverage  then  in  force  (but  not  less  than  the  amount 

shown above) shall be on file with CITY prior to commencement of work.  These Certificates shall 
contain  a  provision  that  coverages  afforded  under  the  policies  will  not  be  canceled  or  non 
renewed until at  least sixty (60) days’ prior written notice has been received by CITY.  The CITY 
shall  be  named  as  an  additional  insured  on  the  Commercial  General  Liability,  Automobile 
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Liability,  and Umbrella  Excess  Liability  policies.   The  CONTRACTOR  shall  agree  to  a waiver  of 
subrogation on its Worker’s Compensation policy. 

4.06  Necessary  Documentation  CONTRACTOR  certifies  that  it  will  furnish  CITY  any  and  all 
documentation, certification, authorization,  license, permit or registration required by  the  laws or rules 
and  regulations of  the City of Bloomington,  the State of  Indiana and  the United States.   CONTRACTOR 
further certifies that  it  is now and will maintain  in good standing with such governmental agencies and 
that  it will keep  its  license, permit registration, authorization or certification  in force during the term of 
this Agreement. 
 
4.07  Applicable Laws    CONTRACTOR  agrees  to  comply with  all  federal,  state,  and  local  laws,  rules 
and  regulations applicable  to CONTRACTOR  in performing work pursuant  to  this Agreement,  including, 
but not limited to, discrimination in employment, prevailing wage laws, conflicts of interest, public notice, 
accounting records and requirements. This Agreement shall be governed by the laws of the United States, 
and the State of Indiana, and by all Municipal Ordinances and Codes of the City of Bloomington. Venue of 
any disputes arising under this Agreement shall be in the Monroe Circuit Court, Monroe County, Indiana. 
 
4.08  Non‐Discrimination 
 
4.08.01  CONTRACTOR and  subcontractors  shall not discriminate against any employee or applicant  for 

employment, to be employed in the performance of this Agreement, with respect to hire, tenure, 
terms,  training,  conditions  or  privileges  of  employment,  because  of  race,  sex,  color,  religion, 
national origin, ancestry, age, handicap, or disabled veteran status.  Breach of this covenant may 
be regarded as a material breach of the Agreement. 

 
4.08.02  CONTRACTOR certifies  for  itself and all  its subcontractors compliance with existing  laws of  the 

State of Indiana and the United States regarding: 
 

1. Prohibition of discrimination  in employment practices on  the basis of  race,  sex, color, 
religion,  national  origin,  ancestry,  age,  handicap,  or  any  other  legally  protected 
classification; 

 
2. The  utilization  of Minority  and Women  Business  Enterprises.    CONTRACTOR  further 

certifies that it: 
 

a.  Has  formulated  its own Affirmation Action plan  for  the  recruitment,  training 
and  employment  of  minorities  and  women,  including  goals  and  timetable; 
which has been approved by the City’s Contract Compliance Officer. 

 
b.  Encourages  the use of  small business, minority‐owned business  and women‐

owned business in its operations. 
 
4.08.03  FURTHER, PURSUANT TO INDIANA CODE 5‐16‐6‐1, CONTRACTOR AGREES: 
 

A)  That  in the hiring of employees for the performance of work under this Agreement or 
any subagreement hereunder, no contractor, or subcontractor, nor any person acting on 
behalf  of  such  CONTRACTOR  or  subcontractor,  shall  by  reason  of  race,  sex,  color, 
religion,  national  origin,  ancestry,  or  any  other  legally  protected  classification, 
discriminate against any citizen of the State of Indiana who is qualified and available to 
perform the work to which the employment relates. 

 
B)  That no contractor, subcontractor, or any person on their behalf, shall,  in any manner, 

discriminate against or  intimidate any employee hired  for performance of work under 

2012 Pavement Marking Contract 
Contract Agreement  Page 6 of 12  6/22/2012 4:29:10 PM 



 

this  Agreement  on  account  of  race,  religion,  color,  sex,  national  origin,  ancestry, 
handicap, or any other legally protected classification. 

 
C)   That there may be deducted from the amount payable to CONTRACTOR, by CITY, under 

this Agreement, penalty of Five Dollars  ($5.00)  for each person  for each calendar day 
during which  such person was discriminated against or  intimidated  in violation of  the 
provisions of this Agreement.  Any such person discriminated against retains the right to 
file a discrimination complaint with the appropriate civil rights agency or court. 

 
D)  That  this Agreement may be canceled or  terminated by CITY and all money due or  to 

become hereunder may be forfeited, for a second or any subsequent violations of the 
terms or conditions under this section of the Agreement. 

 
4.09  Workmanship and Quality of Materials 
 
4.09.01  CONTRACTOR shall guarantee the work for a period of one (1) year from the date of substantial 

completion.  Failure of any portion of the work within one (1) year due to improper construction, 
materials of construction, or design may result in a refund to CITY of the purchase price of that 
portion which failed or may result in the forfeiture of CONTRACTOR’s Performance Bond. 

 
4.09.02  OR EQUAL:   Wherever  in any of the Agreement Documents an article, material or equipment  is 

defined by describing a proprietary product, or by using the name of a manufacturer or vender, 
the term “Or Equal” or the term “The Equivalent” if not inserted, shall be implied, and it is done 
for  the  express  purpose  of  establishing  a  basis  of  durability  and  efficiency  and  not  for  the 
purpose of  limiting completion.   Whenever material or equipment  is submitted for approval as 
being  equal  to  that  specified,  the  submittal  shall  include  sufficient  information  and  data  to 
demonstrate  that  the  material  or  equipment  conforms  to  the  Contract  requirements.    The 
decision as to whether or not such material or equipment is equal to that specified shall be made 
by the ENGINEER.   The approval by the ENGINEER of alternate material or equipment as being 
equivalent to that specified, shall not in any way relieve CONTRACTOR of responsibility for failure 
of  the material or equipment due  to  faulty design, material, or workmanship,  to perform  the 
function  required  by  the  Contract Documents.  Specifications  as  determined  by  other  entities 
within the City of Bloomington such as City Utilities shall only be substituted or changed by their 
approval which shall be submitted in writing to the ENGINEER. 

 
4.09.03  CITY shall be the sole judge of the sufficiency of workmanship and quality of materials.  Disputes 

shall be resolved by the Director of Public Works and are not subject to arbitration. 
 
4.10  Safety.    CONTRACTOR  shall be  responsible  for  the  safety  of  employees  at  all  times  and  shall 

provide  all  equipment  necessary  to  insure  their  safety.    CONTRACTOR  shall  ensure  the 
enforcement of  all  applicable  safety  rules,  regulations, ordinances  and  laws, whether  federal, 
state or local. Contractor’s Superintendent of Safety shall make daily inspections upon the arrival 
and leaving of the site at the close of each workday. 

 
4.11  Amendments/Changes 
 
4.11.01  Except  as  provided  in  Paragraph  4.11.02,  this  Agreement may  be  amended  only  by  written 

instrument signed by both CITY and CONTRACTOR. 
 
4.11.02  Without  invalidating the Agreement and without notice to any surety, CITY may, at any time or 

from time to time, order, in writing, additions, deletions, or revisions in the work. Upon receipt of 
any such document, CONTRACTOR shall promptly proceed with the work involved, which will be 
performed under the applicable conditions of the Agreement Documents. 

2012 Pavement Marking Contract 
Contract Agreement  Page 7 of 12  6/22/2012 4:29:10 PM 



 

 
4.11.03   If CONTRACTOR believes that any direction of CITY under paragraph 4.11.02, or any other event 

or condition, will result  in an  increase  in the Contract time or price, he shall  file written notice 
with CITY no later than twenty (20) calendar days after the occurrence of the event giving rise to 
the  claim and  stating  the general nature of  the  claim with  supporting data.   No  claim  for any 
adjustment of  the Contract  time or price will be valid  if not submitted  in accordance with  this 
Paragraph. 

 
4.11.04  CONTRACTOR shall carry on the work and adhere to the progress schedule during all disputes or 

disagreements with  CITY.   No work  shall  be  delayed  or  postponed  pending  resolution  of  any 
dispute or disagreement except as CONTRACTOR and CITY may otherwise agree in writing. 

 
4.12  Performance Bond and Payment Bond 
 
4.12.01  CONTRACTOR shall provide CITY with a Performance Bond and Payment Bond in the amount of 

one hundred percent (100%) of the contract amount. 
 
4.12.02  Failure by CONTRACTOR  to perform  the work  in a  timely or  satisfactory  fashion may  result  in 

forfeiture of CONTRACTOR’S Performance Bond. 
 
4.12.03  If the surety on any bond furnished by CONTRACTOR becomes a party to supervision, liquidation, 

or rehabilitation action pursuant Indiana Code 27‐9 et seq. or its right to do business in the State 
of  Indiana  is  terminated,  CONTRACTOR  shall,  within  thirty  (30)  calendar  days  thereafter, 
substitute another bond and surety, both of which must be acceptable to CITY. 

 
4.13  Payment  of  Subcontractors  CONTRACTOR  shall  pay  all  subcontractors,  laborers,  material 
suppliers and those performing services to CONTRACTOR on the project under this Agreement. CITY may, 
as  a  condition  precedent  to  any  payment  hereunder,  require  CONTRACTOR  to  submit  satisfactory 
evidence  of  payments  of  any  and  all  claims  of  subcontractors,  laborers, material  suppliers,  and  those 
furnishing services  to CONTRACTOR.   Upon  receipt of a  lawful claim, CITY shall withhold money due  to 
CONTRACTOR  in a  sufficient amount  to pay  the  subcontractors,  laborers, material  suppliers, and  those 
furnishing services to CONTRACTOR. 
 
4.14  Written Notice  Written notice shall be considered as served when delivered in person or sent by 
mail to the individual, firm, or corporation, or to the last business address of such known to CONTRACTOR 
who serves the Notice.  Notice shall be sent as follows: 
 
  TO CITY:         TO CONTRACTOR: 
       
Derek Neff       
City of Bloomington, Municipal Building    Company Name 
Post Office Box 100    Address 
Bloomington, Indiana  47402    City, State  Zip Code 
 
 
4.15  Severability and Waiver   In the event that any clause or provision of this Agreement is held to 
be invalid by any court of competent jurisdiction, the invalidity of such clause or provision shall not affect 
any other provision of  this Agreement.    Failure of  either party  to  insist on  strict  compliance with  any 
provision of this Agreement shall not constitute waiver of that party’s right to demand  later compliance 
with the same or other provisions of this Agreement. 
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4.16  Notice to Proceed   CONTRACTOR shall not begin the work pursuant to the “Scope of Work” of 
this Agreement until it receives an official written Notice to Proceed from the City Engineer.  Contractor 
shall start active and continuous work on the Agreement within fifteen (15) calendar days after the date 
of  the Notice  to Proceed.    In no case shall work begin prior  to  the date of  the Notice  to Proceed.    If a 
delayed starting date is indicated in the proposal, the fifteen (15) calendar day limitation will be waived.  
Work day charges will then begin on a date mutually agreed upon, but not later than the delayed starting 
date specified.   In the event that any Agreement  is canceled after an award has been made but prior to 
the issuing of the Notice to Proceed, no reimbursement will be made for any expenses accrued relative to 
this contract during that period. 
 
4.17  Steel or Foundry Products 
 
4.17.01  To comply with Indiana Code 5‐16‐8, affecting all contracts for the construction, reconstruction, 

alteration, repair, improvement or maintenance of  public works, the following provision shall be 
added:    If  steel or  foundry products  are  to be utilized or  supplied  in  the performance of  any 
contract or subcontract, only domestic steel or foundry products shall be used.  Should CITY feel 
that  the  cost  of  domestic  steel  or  foundry  products  is  unreasonable;  CITY  will  notify 
CONTRACTOR in writing of this fact. 

 
4.17.02  Domestic Steel products are defined as follows: 
 

“Products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated or otherwise 
similarly  processed,  or  processed  by  a  combination  of  two  (2)  or  more  of  such 
operations, from steel made in the United States by open hearth, basic oxygen, electric 
furnace, Bessemer or other steel making process.” 

 
4.17.03  Domestic Foundry products are defined as follows: 
 
  “Products cast from ferrous and nonferrous metals by foundries in the United States.” 
 
4.17.04  The  United  States  is  defined  to  include  all  territory  subject  to  the  jurisdiction  of  the  United 

States. 
 
4.17.05  CITY may  not  authorize  or make  any  payment  to  CONTRACTOR  unless  CITY  is  satisfied  that 

CONTRACTOR  has fully complied with this provision. 
 
4.18  Verification of Employees’ Immigration Status 
 
Contractor is required to enroll in and verify the work eligibility status of all newly‐hired employees 
through the E‐Verify program.  (This is not required if the E‐Verify program no longer exists).  Contractor 
shall sign an affidavit, attached as Exhibit B, affirming that Contractor does not knowingly employ an 
unauthorized alien.  “Unauthorized alien” is defined at 8 U.S. Code 1324a(h)(3) as a person who is not a 
U.S. citizen or U.S. national and is not lawfully admitted for permanent residence or authorized to work in 
the U.S. under 8 U.S. Code Chapter 12 or by the U.S. Attorney General. 
 
Contractor and any of its subcontractors may not knowingly employ or contract with an unauthorized 
alien, or retain an employee or contract with a person that the Contractor or any of its subcontractors 
learns is an unauthorized alien.  If the City obtains information that the Contractor or any of its 
subcontractors employs or retains an employee who is an unauthorized alien, the City shall notify the 
Contractor or its subcontractors of the Agreement violation and require that the violation be remedied 
within thirty (30) calendar days of the date of notice.  If the Contractor or any of its subcontractors verify 
the work eligibility status of the employee in question through the E‐Verify program, there is a rebuttable 
presumption that the Contractor or its subcontractor did not knowingly employ an unauthorized alien.  If 
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the Contractor or its subcontractor fails to remedy the violation within the thirty (30) day period, the City 
shall terminate the Agreement, unless the City determines that terminating the Agreement would be 
detrimental to the public interest or public property, in which case the City may allow the Agreement to 
remain in effect until the City procures a new contractor.  If the City terminates the Agreement, the 
Contractor or its subcontractor is liable to the City for actual damages. 
 
Contractor shall require any subcontractors performing work under this Agreement to certify to the 
Contractor that, at the time of certification, the subcontractor does not knowingly employ or contract 
with an unauthorized alien and the subcontractor has enrolled in and is participating in the E‐Verify 
program.  Contractor shall maintain on file all subcontractors’ certifications throughout the term of this 
Agreement with the City. 
 
 
IN WITNESS WHEREOF, the parties of this Agreement have hereunto set their hands. 
 
DATE:  _____________________________________ 
 
City of Bloomington    Contractor Name 
Department of Public Works    Contractor street address 
    Contractor city, state, zip 
     
 
 
BY:               BY:  
 
 
Justin D. Wykoff, Manager of Engineering Services   Contractor Representative

     
     
Susie Johnson, Director of Public Works   Printed Name

     

     

Mark Kruzan, Mayor of Bloomington   Title of Contractor Representative
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ATTACHMENT ‘A’ 
 

“SCOPE OF WORK” 
 

2012 Pavement Marking Contract 
 

 This  project  includes,  but  is  not  limited  to  the  placement of pavement markings per  the 
direction of the City of Bloomington following manufacturer’s specifications.  All work shall be 
completed  as  directed  by  the  2012  INDOT  Specifications  and  in  accordance  with  Indiana 
MUTCD guidance. 
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ATTACHMENT B 
 

AFFIDAVIT 
 
 
STATE OF INDIANA    ) 
        )SS: 
COUNTY OF _____________  ) 
 
 

AFFIDAVIT 
 
 
  The undersigned, being duly sworn, hereby affirms and says that: 
 
1.  The undersigned is the ___________________ of _______________________________. 
                                                         (job title)                                     (company name) 
 
2.  The company named herein that employs the undersigned: 

• has contracted with or seeking to contract with the City of Bloomington to 
provide services; OR 

• is a subcontractor on a contract to provide services to the City of Bloomington. 
 
3.  The undersigned hereby states that, to the best of his/her knowledge and belief, the company 
named herein does not knowingly employ an “unauthorized alien,” as defined at 8 United States Code 
1324a(h)(3). 
 
 
__________________________________________ 
Signature 
 
__________________________________________ 
Printed Name 
 
 
STATE OF INDIANA    ) 
        )SS: 
COUNTY OF _____________  ) 
 
Before me, a Notary Public in and for said County and State, personally appeared ___________________ 
and acknowledged the execution of the foregoing this _____ day of _____________________, 2012. 
 
 
           
  _______________________________________ 
              Notary Public’s Signature 
 
           
  _______________________________________ 
              Printed Name of Notary Public 
My Commission Expires:  __________________. 
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SECTION  X 
 

SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

 
INDEX TO CONSTRUCTION SPECIFICATIONS 

 

SECTION 01010  SUMMARY OF WORK ..............................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 01045  CUTTING AND PATCHING ........................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 01050  FIELD ENGINEERING ................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 01340  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES...................ERROR! BOOKMARK NOT DEFINED. 

SECTION 01630  SUBSTITUTIONS AND PRODUCT OPTIONS................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02110  SITE CLEARING ........................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02200  EARTHWORK...........................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02215  EXCAVATION...........................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02221  BACKFILLING ...........................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02260  FINISH GRADING .....................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02485  SEEDING AND MULCHING........................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02486  SODDING ................................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02511  CRUSHED STONE .....................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02513  ASPHALT CONCRETE PAVING...................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02580  PAVEMENT MARKING .............................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 02720  STORM SEWERAGE..................................................................ERROR! BOOKMARK NOT DEFINED. 

SECTION 03300  CAST‐IN‐PLACE CONCRETE.......................................................ERROR! BOOKMARK NOT DEFINED. 
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 SECTION 01010  SUMMARY OF WORK 

PART 1 GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 
A. All applicable requirements of the Project Manual, including Bid Requirements, General 

and Supplemental Conditions, and General Requirements, apply to each section of the 
Specifications. 

B. Project Location: corporatation boundary of the City of Bloomington, Bloomington, 
Indiana. 

C. Work consists of, but not limited to, furnishing all labor, tools, materials, transportation, 
and equipment necessary for the construction of pavement markings and all other work 
indicated on the drawings. 

D. Contractor shall comply with all applicable laws, ordinances, rules, regulations and lawful 
orders of any public authority having jurisdiction for the safety of persons or property or 
to protect them from injury or loss.  He shall erect and maintain, as required by existing 
conditions and progress of work, all reasonable safeguards for safety and protection 
including posting danger signs and other warnings against hazards.  All requirements of 
the Occupational Safety and Health Act are to be followed explicitly and are the 
responsibility of the Contractor. 

1.02 INSPECTION OF SITE 
A. All prospective Bidders are urged to visit the project site and to examine existing 

conditions and make note of any conditions, which may pertain to their work.  Failure to 
do so will not relieve Bidder of responsibility in connection with his work. 
1. See also, Instruction to Bidders. 

1.03 SALES TAX EXEMPTION 
A. Owner is exempt from sales tax on products permanently incorporated in the work. 
B. Obtain sales tax exemption certificate number from the Office of the City Controller, 

(812) 349‐3412. 
C. Upon completion of the work, file with the Owner, a notarized statement that all 

purchases made under exemption certificate were entitled to be exempt. 
D. Pay legally assessed penalties for improper use of certificate number. 

1.04 CONTRACTOR'S USE OF PREMISES 
A. Temporary Facilities. 

1. Toilet facilities are not available. 
2. Contractor will be  responsible  for obtaining all utilities necessary  to perform  their 

work. 
B. Contract Limits. 

1. Contract limits shall be restricted to those areas shown on plans. 
C. Protection of Property. 

1. Contractor shall provide adequate protection for portion of existing property where 
no new work occurs.  Contractor shall assume all costs resulting from any damages. 

1.05 PARKING AND STORAGE 
A. Parking areas for use of Contractor and his employees shall be on‐site. 
B. Storage and staging areas will be as designated by the Engineer. 
C. While the Owner may designate storage areas for temporary storage of material, the 

Owner cannot guarantee the security of items placed there by Contractor. 

1.06 OWNER OCCUPANCY 
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A. The Contractor shall cooperate with Owner's Representative in all construction 
operations to minimize conflicts, and to facilitate owners of adjacent property. 

B. Do not unreasonably encumber site with materials or equipment. 
C. Unless streets, sidewalks, and other pathways are to be closed to traffic, Contractor is to 

provide for traffic control through the project. 
D. Assume full responsibility for protection and safekeeping of products stored at work site. 

1.07 FINAL CLEAN‐UP 
A. Remove all debris, rubbish, and unused materials.  Repair all damaged surfaces. 
B. Clean all finished surfaces by means of sweeping or as directed by the Engineer. 

1.08 CLOSE‐OUT 
A. Owner's Representative and Contractor shall make a joint final inspection.  Contractors 

to deliver a complete release of all liens up to any retained amount and clarify that all 
bills for labor and materials or services have been paid. 

1.09 PROTECTION 
A. Protect trees, shrubs, lawns, and other features to remain. 
B. Protect existing structures, roads, sidewalks, paving and curbs that are to remain. 
C. Repair damage to the satisfaction of the Engineer and in accordance with these 

Specifications. 
D. All lawns that are damaged due to work operations shall be replanted with Sod. 
E. Topsoil Fill For Damaged Areas: Natural, friable loam, typical of locality; free of subsoil, 

roots, grass, excessive amounts of weeds, stone and foreign matter; containing minimum 
of 4 percent and maximum of 25 percent organic matter. 

F. Protect all traffic signs and markings designated to remain.  All signs indicated to be 
removed shall be removed by the Owner upon proper notification. 

1.10 BASE BID 
A. This project includes the supply and installation of specified pavement markings for the 

City of Bloomington for the 2012 calendar year and all other work detailed in the plans 
and specifications. 

1.11 ALTERNATES 

1.12 SCHEDULING 
A. Project shall be completed within 60 calendar days from notice to proceed. 
B. Contractor shall prepare a schedule of work for Owner's review prior to commencing 

work on the project. 
C. Schedule shall indicate all construction activities and sequencing. 
D. Include on schedule, all required submittals and shop drawings. 

1.13 GUARANTEE 
A. The Contractor shall guarantee in writing on his letterhead in four (4) copies that all 

labor, materials, and performances for a period of two (2) years from the date of 
acceptance. 

 END OF SECTION 
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 SECTION 01045   CUTTING AND PATCHING 

PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 
A. Contractor shall be responsible for all cutting and patching as required to complete the 

work. 

1.02 PREPARATION 
A. Provide devises and methods to protect other portions of project from damage. 

PART 2 PERFORMANCE 
A. Execute cutting and demolition by methods, which will present no damage to other 

work, and will provide surfaces to receive installation of repairs. 
B. Execute fitting and adjustment of products to provide a finished installation to comply 

with specified products, functions, tolerances and finishes. 
C. Restore work, which has been cut or removed; install new products to provide 

completed work in accordance with requirements of Contract Documents. 

2.02 DUST PROTECTION 
A. Contain dust from cutting operations by utilizing wet‐cutting equipment. 

PART 3 PRODUCTS 

3.01 MATERIALS 
A. Unless otherwise noted on the plans, use materials of similar quality, color and finish to 

compliment or match existing. 

PART 4 EXECUTION 

4.01 PREPARATION 
A. Prepare existing surfaces to receive new materials. 
B. Provide blocking or fillers where necessary for flush surfaces. 

4.02 INSTALLATION 
A. Install materials plumb, level, flush and true to line and grade. 
B. Finish surfaces to blend in with existing to fully finished appearance. 

 END OF SECTION 
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 SECTION 01050  FIELD ENGINEERING 

PART 1 GENERAL 

1.01 SUMMARY 
A. General:  This section specifies administrative and procedural requirements for field 

engineering services, including: 
1. Land survey work. 
2. Civil engineering services. 

1.02 SUBMITTALS 
A. Certificates: 

1. Submit a certificate signed by the Land Surveyor or Professional Engineer certifying 
that  the  location  and  elevation  of  improvements  comply  with  the  Contract 
Documents. 

B. Project Record Documents: 
1. Submit a record of work performed and record survey data. 

1.03 QUALITY ASSURANCE 
A. Surveyor: 

1. Engage  a Registered  Land  Surveyor  registered  in  the  State of  Indiana,  to perform 
land‐surveying services required. 

B. Engineer: 
1. Engage a Professional Engineer, as necessary, of the discipline required, registered in 

the State of Indiana, to perform required engineering services. 

PART 2 PRODUCTS (NOT APPLICABLE) 

PART 3 EXECUTION 

3.01 EXAMINATION 
A. The Owner will identify existing control points and property line corner stakes. 
B. Verify layout information shown on the Drawings, in relation to the property survey and 

existing benchmark before proceeding to layout the work.  Locate and protect existing 
benchmark and control points.  Preserve permanent reference points during 
construction. 

C. Do not change or relocate benchmark or control points without prior written approval.  
Promptly replace lost or destroyed project control points.  Base replacements on the 
original survey control points. 

D. Establish and maintain a minimum of two permanent benchmarks on the site, referenced 
to data established by survey control points.  Record benchmark locations, with 
horizontal and vertical data, on Project Record Documents. 

E. Existing Utilities and Equipment: 
1. The  existence  and  location  of  underground  and  other  utilities  and  construction 

indicated as existing are not guaranteed. 
2. Before  beginning  site  work,  investigate  and  verify  the  existence  and  location  of 

underground utilities and other construction. 

3.02 PERFORMANCE 
A. Working from lines and levels established by the property survey, establish benchmark 

and markers to set lines and levels at each stage of construction and elsewhere as 
needed to properly locate each element of the Project.  Calculate and measure required 
dimensions within indicated or recognized tolerances.  Do not scale drawings to 
determine dimensions. 

B. Advise entities engaged in construction activities, of marked lines and levels provided for 
their use. 

C. As construction proceeds, check every major element for line, level and plumb. 
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D. Surveyor’s Log: 
1. Maintain a surveyor’s log of control and other survey work.  Make this log available 

for reference. 
2. Record  deviations  from  required  lines  and  levels,  and  advise  the  Engineer when 

deviations that exceed indicated or recognized tolerances are detected. 
3. On Project Record Drawings, record deviations that are accepted and not corrected. 

E. Site Improvements: 
1. Locate and  lay out site  improvements,  including pavements, stakes  for grading,  fill 

and topsoil placement by instrumentation and similar appropriate means. 
F. Existing Utilities: 

1. Furnish information necessary to adjust, move or relocate existing structures, utility 
poles, lines, services or other appurtenances located in, or affected by construction.  
Coordinate with  local authorities having  jurisdiction.   Existing utilities  include those 
utilities that have been installed during this project. 

 END OF SECTION 
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 SECTION 01340  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 
A. Submit shop drawings, Product Data and Samples required by Contract Documents. 
B. See individual Sections for specific requirements. 

1.02 RELATED REQUIREMENTS 
A. Definitions and Additional Responsibilities of Parties: Conditions of the Contract. 
B. Designate in the construction schedule, or in a separate coordinated schedule, the dates 

for submissions and the dates that reviewed Shop Drawings, Product Data and Samples 
will be needed. 

1.03 SHOP DRAWINGS 
A. Drawings shall be presented in a clear and thorough manner. 
B. Details shall be identified by reference to sheet and detail, as shown on Contract 

Drawings. 

1.04 PRODUCT DATA 
A. Preparation 

1. Clearly mark each copy to identify pertinent products or models. 
2. Show performance characteristics and capacities. 
3. Show dimensions and clearances required. 
4. Show wiring or piping diagrams and controls. 
5. Manufacturer’s standard schematic drawings and diagrams: 

B. Modify drawings and diagrams to delete information, which is not applicable to the 
work. 

C. Supplement standard information to provide information specifically applicable to the 
work. 

1.05 SAMPLES 
A. Office samples shall be of sufficient size and quantity to clearly illustrate: 
B. Functional characteristics of the product, with integrally related parts and attachment 

devices. 
C. Full range of color, texture and pattern. 

1.06 CONTRACTOR RESPONSIBILITIES 
A. Review Shop Drawings, Product Data and Samples prior to submission. 
B. Determine and verify: 

1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with specifications. 

C. Coordinate each submittal with requirements of the work and of the Contract 
Documents. 

D. Notify the Engineer in writing, at time of submission, of any deviations in the submittals 
from requirements of contract Documents. 

E. Do not begin fabrication or work, which requires submittals until return of submittals 
with Engineer approval. 

1.07 SUBMISSION REQUIREMENTS 
A. Make submittals promptly in accordance with approved schedule, and in such sequence 

as to cause no delay in the Work or in the work of any other Contractor. 
B. Number of submittals required: 

1. Shop Drawings: Submit number of opaque reproductions, which Contractor requires, 
plus two copies which will be retained by the Engineer. 
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2. Product Data: Submit the number of copies, which the Contractor requires, plus two 
which will be retained by the Engineer. 

3. Samples:  Submit the number stated in each specification section. 
C. Submittals shall contain: 

1. The date of submission and the dates of any previous submissions. 
2. The Project title and number. 
3. Contract identification. 
4. The names of: 

a)  Contractor 
b)  Supplier 
c)  Manufacturer 

5. Identification of the product with the specification section number. 
6. Field dimensions, clearly stated as such. 
7. Relation to adjacent or critical features of the work or materials. 
8. Applicable standards, such as ASTM or Federal Specification numbers. 
9. Identification of deviations from Contract Documents. 
10. Identification of revisions or re‐submittals. 
11. An 8 inch by 3 inch blank space for Contractor and Engineer stamps. 
12. Contractor’s stamp, initialed or signed, certifying to review of submittal, verification 

of products, field measurements and field construction criteria, and coordination of 
the  information within  the  submittal with  requirements of  the work and Contract 
Documents. 

1.08 RESUBMISSION REQUIREMENTS 
A. Make any corrections or changes in the submittals required by the Engineer and 

resubmit until approved. 
B. Shop Drawings and Product Data: 

1. Revise initial drawings or data, and resubmit as specified for the initial submittal. 
2. Indicate  any  changes  that  have  been  made  other  than  those  requested  by  the 

Engineer. 

1.09 DISTRIBUTION 
A. Distribute reproductions of Shop Drawings and copies of Product Data which carry the 

Engineer's stamp of approval to: 
1. Job site file. 
2. Subcontractors. 

1.10 ENGINEER'S DUTIES 
A. Review submittals with reasonable promptness and in accord with schedule. 
B. Affix stamp and initials or signature, and indicate requirements for re‐submittal, or 

approval of submittal. 
C. Return submittals to Contractor for distribution, or for resubmission. 

 END OF SECTION 
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 SECTION 01630  SUBSTITUTIONS AND PRODUCT OPTIONS 

PART 1 GENERAL 

1.01 REQUIREMENTS INCLUDED 
A. Furnish and install products specified under options and conditions for substitutions 

stated in this Section. 

1.02 PRODUCTS LIST 
A. Within 30 days after award of Contract, submit to Engineer, five copies of complete list of 

major products, which are proposed for installation. 
B. Tabulate products by specification section number and title. 
C. For products specified only by reference standards, list for each such product: 

1. Name and address of Manufacturer. 
2. Trade name. 
3. Model or catalog destination. 
4. Manufacturer’s data. 
5. Reference standards. 
6. Performance test data. 

1.03 CONTRACTOR’S OPTIONS 
A. For products specified by reference standard, select product meeting that standard, by 

any Manufacturer. 
B. For products specified by naming several products or Manufacturers, select any one of 

products and Manufacturers named which complies with Specifications. 
C. For products specified by naming one or more products or Manufacturers and stating “or 

equal”, submit a request as for substitutions, for any product or Manufacturer which is 
not specifically named. 

D. For products specified by naming only one product and Manufacturer, there is no option 
and no substitution allowed. 

E. Approval and determination of quality is vested in the Owner and Engineer, whose 
decision is final and binding upon all concerned.  Should it be determined that the 
substituted product is not equal to the product specified, the Owner and Engineer have a 
right to choose either the product specified or one of equal quality without cost to the 
Owner. 

1.04 SUBSTITUTIONS 
A. Within a period of 30 days after award of Contract, Engineer will consider formal 

requests from the Contractor for substitution of products in place of those specified. 
B. After the end of that period, requests will be considered only in the case of product 

unavailability or other conditions beyond the control of the Contractor. 
C. Submit a separate request for each substitution.  Support each request with: 

1. Complete  data  substantiating  compliance  of  proposed  substitution  with 
requirements stated in Contract Documents: 

2. Product identification, including Manufacturer’s name and address. 
3. Manufacturer’s literature; identify: 
4. Product description. 
5. Reference standards. 
6. Performance and test data. 
7. Samples, as applicable. 
8. Name and address of similar projects on which product has been used, and date of 

each installation. 
9. Itemized  comparison  of  the  proposed  substitution  with  product  specified;  list 

significant variations. 
10. Data relating to changes in construction schedule. 
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11. Any effect of substitution on separate contracts. 
12. List any changes required in other work or products. 
13. Accurate cost data comparing proposed substitutions with product specified. 
14. Amount of any net change to Contract sum. 
15. Designation of required license fees or royalties. 
16. Designation  of  availability  of  maintenance  services  and  sources  of  replacement 

materials. 
D. Substitutions will not be considered for acceptance when: 

1. They are indicated or implied on shop drawings or product data submittals without a 
formal request from Contractor. 

2. They are requested directly from a Subcontractor or Supplier. 
3. Acceptance will require substantial revision of Contract Documents. 

E. Substitute products shall not be ordered or installed without written acceptance of the 
Engineer. 

F. The Engineer will determine acceptability of proposed substitutions. 

1.05 CONTRACTOR’S REPRESENTATION 
A. In making formal request for substitution, Contractor represents that: 

1. He  has  investigated  proposed  product  and  has  determined  that  it  is  equal  to  or 
superior in all respects to that specified. 

2. He will provide same warranties or bonds for substitution as for product specified. 
3. He will coordinate installation of accepted substitution into the work and will make 

such changes as may be required for the work to be complete in all respects. 
4. He waives claims for additional costs caused by substitution which may subsequently 

become apparent. 
5. Cost data is complete and includes related costs under his contract, but not: 

a)  Costs under separate contracts. 
b)  Engineer’s costs for redesign or revision of Contract Documents. 

1.06 ENGINEER'S DUTIES 
A. Review Contractor’s requests for substitutions with reasonable promptness. 
B. Notify Contractor, in writing, of decision to accept or reject requested substitutions. 

 END OF SECTION 
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 SECTION 02110  SITE CLEARING 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Clear areas shown on the accompanying drawings and specifications therein. 
B. Remove surface debris, gravel, and soil. 
C. Remove concrete and asphalt. 
D. Remove sanitary and storm sewers. 
E. Remove trees noted to be removed or necessary to complete the work as shown. 
F. All materials and site elements to be excavated or demolished will be removed off site to 

an approved landfill or recycled. 

1.02 RELATED WORK 
A. Section 01045 ‐ Cutting and Patching 
B. Section 02200 ‐ Earthwork 
C. Section 02215 ‐ Excavation 
D. Section 02260 ‐ Finish Grading 

1.03 UTILITIES 
A. Notify the Owner and the Engineer in advance of any utilities needing to be 

disconnected. 

PART 2 NOT USED 

PART 3 EXECUTION 

3.01 CLEARING 
A. Remove unsatisfactory soil materials, stones, obstructions, deleterious material and 

debris from ground surface prior to placement of new work. 

3.02 TREE AND PLANT PROTECTION 
A. Before any work is begun, or any equipment is moved onto site, the Owner's 

Representative and Contractor will inspect the site to verify trees, shrubs, and bushes 
which are to be protected, pruned, relocated or removed. 

B. Preserve and protect existing trees and plants at site, which are designated to remain, 
and those adjacent to site. 

C. Consult with the Owner, and remove agreed on trees, roots, branches and stumps, which 
interfere with the construction.  Employ qualified tree surgeon to remove and to treat 
cuts.  Saw cut roots 1" diameter or larger and treat with Pruning Paint. 

D. Protect root zones of trees and plants: 
1. Do not allow vehicular traffic or parking. 
2. Do not store materials or products. 
3. Prevent dumping of refuse or chemically injurious materials or liquids. 
4. Prevent puddling or continuous running water. 
5. Carefully  supervise  excavating,  grading,  filling,  and  subsequent  construction 

operations, to prevent damage. 
E. Existing trees and shrubs that are damaged or die as a result of construction shall be 

suitably repaired or replaced with plant material of same kind and size or as approved by 
Owner.  Low hanging branches and unsound or unsightly branches on trees and shrubs 
designated to remain shall be pruned as required and directed by Owner's 
Representative. 

3.03 REMOVAL 
A. Completely remove barricades, including foundations, when construction has progressed 

to the point that they are no longer needed, and when approved by Owner's 
Representative. 
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B. Remove stumps and roots, on trees and shrubs indicated to be removed, to a depth of 24 
inches. 

C. Clean and repair damage caused by installation, fill and grade areas of the site to 
required elevations and slopes, clean the area, and remove debris from the site. 

 END OF SECTION 
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 SECTION 02200  EARTHWORK 

PART 1 GENERAL 

1.01 RELATED DOCUMENTS 
A. Drawings and General Provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 
B. Related Sections: The following Sections contain requirements that relate to this Section. 

1. Division 2  Section  "Site Clearing"  for  site  stripping, grubbing,  topsoil  removal, and 
tree protection. 

1.02 SUMMARY 
A. This section includes the following: 

1. Preparing  and  grading  subgrades  for  slabs‐on‐grade,  walks,  pavements,  and 
landscaping. 

2. Excavating and backfilling for structures. 
3. Sub‐base course for walks and pavements. 
4. Excavating and backfilling trenches within building lines. 
5. Excavating  and  backfilling  for  underground mechanical  and  electrical  utilities  and 

appurtenances. 

1.03 DEFINITIONS 
A. Excavation consists of the removal of materials encountered to subgrade elevations and 

reuse or disposal of materials removed. 
B. Subgrade: The uppermost surface of an excavation or the top surface of a fill or backfill 

immediately below sub‐base, drainage fill, or topsoil materials. 
C. Borrow: soil material obtained off‐site when sufficient approved soil material is not 

available from excavations. 
D. Sub‐base Course: The layer placed between the subgrade and base course in paving 

system or the layer placed between the subgrade and surface of a pavement or walk. 
E. Base Course: The layer placed between the sub‐base and surface pavement in a paving 

system. 
F. Unauthorized excavation consists of removing materials beyond indicated subgrade 

elevations or dimensions without direction by the Engineer.  Unauthorized excavation, as 
well as remedial work directed by the Engineer, shall be at the Contractor's expense. 

G. Structures: Manholes, buildings, footings, foundations, retaining walls, slabs, tanks, 
curbs, mechanical and electrical appurtenances, or other man‐made stationary features 
constructed above or below ground surfaces. 

H. Utilities include on‐site underground pipes, conduits, ducts, and cables, as well as 
underground services within building lines. 

1.04 PROJECT CONDITIONS 
A. Existing Utilities: Do not interrupt existing utilities serving facilities occupied by the 

owner or others except when permitted in writing by the Owner and then only after 
acceptable temporary utility services have been provided. 

B. Provide a minimum 48‐hours' notice to the Owner and receive written notice to proceed 
before interrupting any utility. 

C. Demolish and completely remove from site existing underground utilities indicated to be 
removed.  Coordinate with Owner to shutoff services if lines are inactive. 

PART 2 PRODUCTS 

2.01 SOIL MATERIALS 
A. General: Provide approved borrow soil materials from off‐site when sufficient approved 

soil materials are not available from excavations. 
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B. Satisfactory Soil Materials: ASTM D 2487 soil classification groups GW, GP, GM, SW, SP 
and SM; free of rock or gravel larger than 2 inches in any dimension, debris, waste, 
frozen materials, vegetation and other deleterious matter. 

C. Unsatisfactory Soil Materials: ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, 
CH, OH, and PT. 

D. Backfill and Fill Materials: Satisfactory soil materials. 
E. Sub‐base and Base Materials: Naturally or artificially graded mixture of natural or 

crushed gravel, crushed stone, and natural or crushed sand, ASTM D 2940, with at least 
95 percent passing a 1‐1/2 inch sieve and not more than 8 percent passing a No. 200 
sieve or as noted otherwise on drawings. 

F. Engineered Fill: sub‐base or base materials. 
G. Bedding Material: Sub‐base or base materials with 100 percent passing a 1‐inch sieve and 

not more than 8 percent passing a No. 200 sieve. 
H. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state. 

PART 3 EXECUTION 

3.01 PREPARATION 
A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage 

caused by settlement, lateral movement, undermining, washout, and other hazards 
created by earthwork operations. 

B. Protect subgrades and foundation soils against freezing temperatures or frost.  Provide 
protective insulating materials as necessary. 

C. Provide erosion control measures to prevent erosion or displacement of soils and 
discharge of soil‐bearing water runoff or airborne dust to adjacent properties and 
walkways. 

D. Tree protection is specified in Division 2 Section "Site Clearing". 

3.02 DEWATERING 
A. Prevent surface water and subsurface or ground water from entering excavations, from 

ponding on prepared subgrades, and from flooding Project site and surrounding area. 
B. Protect Subgrades and foundation soils from softening and damage by rain or water 

accumulation. 

3.03 EXPLOSIVES 
A. Do not use explosives. 

3.04 STABILITY OF EXCAVATIONS 
A. Comply with all codes, ordinances, and requirements of authorities having jurisdiction to 

maintain stable excavations. 

3.05 EXCAVATION FOR STRUCTURES 
A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 0.10 

foot.  Extend excavations a sufficient distance from structures for placing and removing 
concrete formwork, installing services and other construction, and for inspections. 

B. Excavations for Footings and Foundations: Do not disturb bottom of excavation.  
Excavate by hand to final grade just before placing concrete reinforcement.  Trim 
bottoms to required lines and grades to leave solid base to receive other work. 

3.06 EXCAVATION FOR WALKS AND PAVEMENTS 
A. Excavate surfaces under walks and pavements to indicated cross sections, elevations, 

and grades. 

3.07 EXCAVATION FOR UTILITY TRENCHES 
A. Excavate trenches to indicated slopes, lines, depths and invert elevations. 

2012 Pavement Marking Contract 
Public Works Standard Specifications  Page 14 of 39  6/22/2012 4:29:10 PM 



 

B. Excavate trenches to uniform width to provide a working clearance on each side of pipe 
or conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than 
top of pipe or conduit, unless otherwise indicated. 

C. Clearances: As indicated. 
D. Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and 

support of pipes and conduit.  Shape subgrade to provide continuous support for bells, 
joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  Remove stones 
and sharp objects to avoid point loading. 

E. For pipes or conduit less than 6 inches in nominal diameter and flat‐bottomed, multiple‐
duct conduit units, hand‐excavate trench bottoms and support pipe and conduit on an 
undisturbed subgrade. 

F. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of trench to 
support bottom 90 degrees of pipe circumferences.  Fill depressions with tamped sand 
backfill. 

G. Where encountering rock or another unyielding bearing surface, carry trench excavation 
6 inches below invert elevation to receive bedding course. 

3.08 APPROVAL OF SUBGRADE 
A. Notify engineer when excavations have reached required subgrade. 
B. When the Engineer determines that unforeseen unsatisfactory soil is present, continue 

excavation and replace with compacted backfill or fill material as directed by the 
Engineer. 

C. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated 
water, or construction activities, as directed by the Engineer. 

3.09 UNAUTHORIZED EXCAVATION 
A. Fill unauthorized excavation under foundations or wall footings by extending indicated 

bottom elevations of concrete foundation or footing to excavation bottom, without 
altering required top elevation.  Lean concrete fill may be used to bring elevations to 
proper position when acceptable to the Engineer. 

B. Where indicated widths of utility trenches are exceeded, provide stronger pipe, or 
special installation procedures, as required by the Engineer. 

3.10 STORAGE OF SOIL MATERIALS 
A. Stockpile excavated materials acceptable for backfill and fill soil materials, including 

acceptable borrow materials.  Stockpile soil materials without intermixing.  Place, grade, 
and shape stockpiles to drain surface water.  Cover to prevent wind‐blown dust. 

B. Stockpile soils materials away from edge of excavations.  Do not store within drip line of 
remaining trees. 

3.11 BACKFILL 
A. Backfill excavations promptly, but not before completing the following: 

1. Acceptance of construction below finish grade. 
2. Surveying locations of underground utilities for record documents. 
3. Testing, inspecting, and approval of underground utilities, unless noted otherwise. 
4. Concrete formwork removal. 
5. Removal of trash and debris from excavation. 
6. Removal of temporary shoring and bracing, and sheeting. 

3.12 UTILITY TRENCH BACKFILL 
A. Place and compact bedding course on rock and other unyielding bearing surfaces and to 

fill unauthorized excavations.  Shape bedding course to provide continuous support for 
bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits. 

B. Place and compact initial backfill of satisfactory material or sub‐base material, free of 
particles larger than 1 inch, to a height of 12 inches over the utility pipe of conduit. 
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C. Carefully compact material under pipe haunches and bring backfill evenly up on both 
sides and along the full length of utility piping or conduit to avoid damage or 
displacement of utility system. 

D. Coordinate backfilling with utilities testing. 
E. Fill voids with approved backfill materials as shoring and bracing, and sheeting is 

removed. 
F. Place and compact final backfill of satisfactory soil material to final subgrade. 

3.13 FILL 
A. Preparation: Remove vegetation, topsoil, debris, wet, and unsatisfactory soil materials, 

obstructions, and deleterious materials from ground surface prior to placing fills. 
B. Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 

material will bond with existing surfaces. 
C. When subgrade or existing ground surface to receive fill has a density less than that 

required for fill, break up ground surface to a depth required, pulverize, moisture‐
condition or aerate soil and re‐compact to required density. 

D. Place fill material in layers to required elevations for each location listed below. 
1. Under grass, use satisfactory excavated or borrow soil material. 
2. Under  walks  and  pavements,  use  sub‐base  or  base  material,  or  satisfactory 

excavated or borrow soil material. 
3. Under steps and ramps, use sub‐base material. 
4. Under structures, footings and foundations, use engineered fill. 

3.14 MOISTURE CONTROL 
A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before 

compaction to within 2 percent of optimum moisture content. 
B. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost 

or ice. 
C. Remove and replace, scarify and air‐dry satisfactory soil material that is too wet to 

compact to specified density. 
D. Stockpile or spread and dry removed wet satisfactory soil material. 

3.15 COMPACTION 
A. Place backfill and fill materials in layers not more than 8 inches in loose depth for 

material compacted by heavy compaction equipment, and not more than 4 inches in 
loose depth for materials compacted by hand operated tampers. 

B. Place backfill and fill materials evenly on all sides of structures to required elevations.  
Place backfill and fill uniformly along the full length of each structure. 

C. Percentage of Maximum Dry Density Requirements:  Compact soil to not less than the 
following percentages of  maximum dry density according to ASTM D 1557: 
1. Under structures, building slabs, steps, and pavements, compact the top 12  inches 

below subgrade and each layer of backfill or fill material at 95 percent maximum dry 
density. 

2. Under walkways, compact the top 6 inches below subgrade and each layer of backfill 
or fill material at 95 percent maximum dry density. 

3. Under  lawn or unpaved areas, compact the top 6  inches below subgrade and each 
layer of backfill or fill material at 90 percent maximum dry density. 

3.16 GRADING 
A. General:  Uniformly grade areas to a smooth surface, free from irregular surface changes.  

Comply with compaction requirements and grade to cross sections, lines and elevations 
indicated. 

B. Provide a smooth transition between existing adjacent grades and new grades. 
C. Cut out soft spots, fill low spots, and trim high spots to conform to required surface 

tolerances. 
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D. Site Grading: Slope grades to direct water away from buildings and to prevent ponding.  
Finish subgrades to required elevations within the following tolerances: 
1. Walks: Plus or minus 0.10 foot. 
2. Lawn or Unpaved Areas: Plus or minus 0.10 foot. 

3.17 SUB‐BASE AND BASE COURSES 
A. Under pavements and walks, place sub‐base course material on prepared subgrades.  

Place base course material over sub‐base to pavements. 
B. Compact sub‐base and base courses at optimum moisture content to required grades, 

lines, cross section and thickness to not less than 95 percent of ASTM D 4254 relative 
density. 

C. Shape sub‐base and base to required crown elevations and cross‐slope grades. 
D. When thickness of compacted sub‐base of base course is 6 inches or less, place materials 

in a single layer. 
E. When thickness of compacted sub‐base of base course exceeds 6 inches, place materials 

in equal layers, with no layer more than 6 inches thick or less than 3 inches thick when 
compacted. 

3.18 PROTECTION 
A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion.  

Keep free of trash and debris. 
B. Repair and re‐establish grades to specified tolerances where completed or partially 

completed surfaces become eroded, rutted, settled, or loose compaction due to 
subsequent construction operations or weather conditions. 

C. Scarify or remove and replace material to a depth directed by the Engineer; reshape and 
re‐compact at optimum moisture content to the required density. 

D. Settling: Where settling occurs during the Project correction period, remove finished 
surfacing, backfill with additional approved material, compact, and reconstruct surfacing. 

E. Restore appearance, quality, and condition of finished surfacing to match adjacent work 
and eliminate evidence of restoration to the greatest extent possible. 

3.19 DISPOSAL OF SURPLUS AND WASTE MATERIALS 
A. Disposal: Transport surplus satisfactory soil to designated storage areas on the Owner's 

property.  Stockpile or spread soil as directed by the Engineer. 
B. Remove waste material, including unsatisfactory soil, trash, and debris, and legally 

dispose of it off the owner's property. 

 END OF SECTION 
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 SECTION 02215  EXCAVATION 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Excavation for utilities, curbs, wall footings, light bases, storm drains, and other 

improvements. 
B. Additional work as indicated on drawings. 

1.02 RELATED WORK 
A. Section 02200: Earthwork: Topsoil and subsoil removal from site surface. 
B. Section 02220: Backfilling. 
C. Section 02260: Finish Grading. 

1.03 PROTECTION 
A. Protect excavations by shoring, bracing, sheet piling, underpinning or other methods 

required to prevent cave‐in or loose soil from falling into excavation. 
B. Notify Owner of unexpected subsurface conditions and discontinue affected work in area 

until notified to resume work. 
C. Protect bottom of excavations and soil adjacent to and beneath foundations from frost. 
D. Grade excavation top perimeter to prevent surface water run‐off into excavation. 

PART 2 PRODUCTS 

2.01 MATERIALS 
A. Subsoil: Excavated material, graded free of lumps larger than 6 inches, rocks larger than 3 

inches and debris. 

PART 3 EXECUTION 

3.01 PREPARATION 
A. Identify required lines, levels, contours and datum. 
B. Maintain and protect existing utilities remaining which pass through work area. 

3.02 EXCAVATION 
A. Excavate subsoil and loose rock required for installation of site elements. 
B. Excavate to working elevations. 
C. Remove lumped subsoil, boulders, and rock up to 1/3 cu. yd. measured by volume. 
D. Correct unauthorized excavation at no cost to Owner. 
E. Stockpile excavated material in area designated on site and remove excess subsoil not 

being reused from site. 

3.03 FIELD QUALITY CONTROL 
A. Provide for visual inspection of bearing surfaces. 

 END OF SECTION 
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 SECTION 02221  BACKFILLING 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Site Backfilling 
B. Compaction requirements 
C. Fill under slab‐on‐grade. 

1.02 RELATED WORK 
A. Section 02200 – Earthwork. 
B. Section 02215 – Excavation. 
C. Section 02260 – Finish Grading: Final backfilling of topsoil. 

PART 2 PRODUCTS 

2.01 FILL MATERIALS 
A. Granular Fill: No. 53 stone. 
B. Subsoil: Reused; free of lumps larger than 4 inches, rocks larger than 2 inches and debris. 
C. Topsoil in accordance with Section 02260 

PART 3 EXECUTION 

3.01 INSPECTION 
A. Verify stockpiled fill to be reused is approved. 
B. Verify areas to be backfilled are free of debris, snow, ice, or water and ground surfaces 

are not frozen. 
C. Areas to be backfilled shall be inspected and approved by the Engineer prior to 

backfilling. 

3.02 PREPARATION 
A. When necessary, compact subgrade surfaces to density requirements for backfill 

material. 
B. Cut out soft areas of subgrade not readily capable of compaction. Backfill with 

appropriate type fill as called for. Compact to density equal to requirements for 
subsequent backfill material. 

3.03 BACKFILLING 
A. Backfill areas to contours and elevations. Use unfrozen materials. 
B. Backfill systematically, as early as possible, to allow maximum time for natural 

settlement. Do not backfill over porous, wet, or spongy subgrade surfaces. 
C. Place and compact crushed stone fill materials in continuous layers not exceeding 6 

inches loose depth. 
D. Place and compact subsoil fill material in continuous layers not exceeding 8 inches loose 

depth. 
E. Maintain optimum moisture content of backfill materials to attain required compaction 

density. 
F. Make changes in grade gradual. Blend slopes into level areas. 
G. Remove surplus backfill materials from site. 
H. Leave stockpile areas completely free of excess fill materials. 

3.04 SCHEDULE OF LOCATIONS 
A. The paragraphs below identify location, fill material to be used identified from lower to 

upper fill type, compacted thickness of each fill, and compaction expressed as a 
percentage of maximum density and optimum moisture in comparison with ANSI/ASTM 
D 1557 and D 698. 
1. Fill under grasses areas: Subsoil fill, to 6 inches below finish grade, compacted to 88 

percent. 
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2. Fill under asphalt and concrete: compacted to 95 percent. 

 END OF SECTION 
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 SECTION 02260  FINISH GRADING 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Finish grade sub‐soil. 
B. Replenish topsoil in areas where clearing has been completed and not scheduled to 

receive new base course materials. 
C. Place, finish grade, and compact topsoil. 

1.02 RELATED WORK 
A. Section 02200: Earthwork 
B. Section 02485: Seeding and Mulching 
C. Section 02486: Sodding 

1.03 PROTECTION 
A. Prevent damage to existing features. Correct damage at no cost to the Owner. 

PART 2 PRODUCTS 

2.01 MATERIALS 
A. Existing topsoil on site: Existing topsoil shall be removed where advantageous. This soil 

may be reused for lawns and plantings provided that it meets the topsoil requirements 
below. 
1. Topsoil:  Friable  loam  free  from  subsoil,  roots,  grass,  excessive  amount  of weeds, 

stones and foreign matter; acidity range pH of 6.0 to 7.0; containing a minimum of 
6% and a maximum of 25% organic matter;  soluble  salts  shall be higher  than 500 
parts per million. 

2. Lime: Shall be ground limestone containing not less than 85% passing through a 100‐
mesh sieve and 90% passing through a 20‐mesh sieve. 

2.02 TESTING 
A. Soil sample tests: The Landscape Contractor shall take three representative samples from 

the topsoil source and submit them for soil tests. If the pH range of topsoil is not 
between 6.0 and 7.0, then it shall be amended by the Landscape Contractor according to 
the guide below or the Landscape Contractor may select another topsoil source and 
submit new soil sample tests. 
1. If the pH  level  is below 6.0, add  limestone at a rate of 2.5  lbs. per cubic yard or 92 

lbs. Per 1,000 square feet to raise pH one full point. 
2. If the pH level is above 7.0, add aluminum sulfate at a rate of 2.5 lbs. Per cubic yard 

or 92 lbs. Per 1,000 square feet to lower pH one full point. 
B. All testing sill be at the Contractor's expense. 

PART 3 EXECUTION 

3.01 SUB‐SOIL PREPARATION 
A. Rough grade subsoil systematically to allow for a maximum amount of settlement and 

compaction. Eliminate uneven areas and low spots. Remove debris, roots, branches, 
stones, etc.  Remove subsoil which has been contaminated with petroleum products. 

B. Excavate and fill where necessary to bring sub‐soil to required levels, profiles and 
contours. Make changes in grade gradual. Blend slopes into level areas. 

C. Cultivate sub‐grade to depth of 6 inches where topsoil is to be placed. Repeat cultivation 
in areas where equipment used for hauling and spreading topsoil has compacted subsoil. 

D. Compact materials to meet the following minimum percentages of modified proctor 
density, ASTM D1557, method C or D. Compact subsoil to the following:  
1. 88% where topsoil is to be placed. 
2. 95% where stabilizing base for asphalt and concrete is to be placed. 
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3.02 PLACING TOPSOIL 
A. Use topsoil in relatively dry state. Place during dry weather. 
B. Fine grade topsoil eliminating rough or low areas to ensure positive drainage. Maintain 

levels, profiles and contours of sub‐grades. 
C. Remove stone, roots, grass, weeds, debris and other foreign material while spreading. 
D. Manually spread topsoil around trees to prevent damage which may be caused by 

grading equipment. 
E. Lightly compact placed topsoil. 

3.03 SURPLUS MATERIAL 
A. Remove surplus subsoil and topsoil from site. 
B. Leave stockpile areas and entire job site clean and raked, ready to receive landscaping. 

 END OF SECTION 
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 SECTION 02485  SEEDING AND MULCHING 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. This work shall consist of either or both plain and mulched seeding. It includes furnishing 

and placing seed, fertilizer, inoculants, top soil, and mulch, if required, in a prepared seed 
bed or furnishing and placing sod at locations shown on the plans, or as directed. 

1.02 RELATED WORK 
A. Section 02260 – Finish Grading 

PART 2 PRODUCTS 

2.01 MATERIALS 
A. Seed mixtures shall be classified as follows. Mixes including warm season grasses, forbs, 

or aquatic species will be specified in the plans. 
B. Seed Mixture R. 

1. This is a general purpose seed mixture. It shall be applied at the rate of 170 lb/acre.  
The mixture shall consist of 95 lb of low endophyte Kentucky 31 Fescue or approved 
equal, 65 lb perennial rye grass, and 10 lb Jasper Red Fescue or approved equal. 

C. Materials shall be in accordance with the following Indiana Department of 
Transportation Standard Specification (INDOTSS). 
1. Fertilizer      914.03 
2. Grass Seed      914.04 
3. Leguminous Inoculants 914.06 
4. Mulch        914.05(a), 914.05(c),914.05(d),914.05(e) 
5. Plastic Net      914.09(g) 
6. Top Soil      914.01 
7. Water        914.09(a) 
8. Wire Staples      914.09(f) 

PART 3 EXECUTION 

3.01 PREPARATION OF GROUND BEFORE SEEDING  
A. The area to be seeded shall be made smooth and uniform and shall be in accordance 

with the finished grade and cross section shown on the plans or as otherwise designated. 
B. The seed bed, if not loose, shall be loosened to a minimum depth of 6 in. before fertilizer 

or seed is applied. 
C. Areas to be covered with topsoil shall be milled or disked slightly before the topsoil is 

placed. A disk, spike‐toothed harrow, or other similar device may be used for this 
purpose. Such loosening will be required to ensure bond of the topsoil with the surface 
on which it is put and to form a uniform surface. The topsoil shall then be spread to a 
sufficient depth to produce the thickness specified after it has been compacted lightly 
with an approved roller, tamping device, or other method. 

3.02 PREPARATION OF GROUND BEFORE APPLYING EROSION CONTROL BLANKETS 
A. Prior to placing the blankets, the area to be covered shall be relatively free of all rocks or 

clods over 1.5 in. in diameter, and all sticks or other foreign material. 

3.03 APPLYING FERTILIZER 
A. Fertilizer as specified shall be spread uniformly over the area to be seeded. Fertilizer shall 

be spread at the rate of 800 lb/acre unless otherwise specified. 

3.04 APPLYING SEED 
A. Seed may be drilled in or mixed with water. The mixture shall be sprayed over the area to 

be seeded. An approved mechanical method which shall place the seed in direct contact 
with the soil may be used. 
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B. In places inaccessible to mechanical equipment, or where the area to be seeded is small, 
a hand operated cyclone seeder or other approved equipment may be used. 

C. Seed of warm season grasses, forbs, or aquatic species shall not be covered more than 
0.125 in.. All other seed shall not be covered more than 0.5 in.. Leguminous seeds, unless 
otherwise specified, shall be inoculated with a culture in accordance with 914.06 Indiana 
Department of Transportation Standard Specification (INDOTSS). 

3.05 APPLYING MULCH 
A. Mulching material shall be applied uniformly in a continuous blanket at the rate of 2 tons 

per acre.  Mulch shall be placed within 24 h after seeding.  
B. The mulch may be held in place by means of a commercially produced mulch binder or 

by spraying it with a satisfactory liquid asphalt or asphalt emulsion or by other means if 
approved by the Engineer. 

 END OF SECTION 
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 SECTION 02486  SODDING 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Prepare sub‐grade to receive topsoil. 
B. Place, rake and level topsoil as required to prepare for sod. 
C. Place sod. 
D. Maintain sod. 

1.02 RELATED WORK 
A. Section 02260 – Finish Grading 

PART 2 PRODUCTS 

2.01 MATERIALS 
A. Sod: Shall be fibrous, well‐rooted Warren’s Frontrunner turf‐type tall Fescue Sod, 

complying with ASPA Specifications, and nursery grown on clay loam soil.  Sod shall not 
be grown on peat soil.  Sod shall be free from stones, weeds, undesirable native grasses, 
and burned or bare spots.  Edges of sod to be cleanly and unevenly cut to a uniform 
width of not less than 18 inches and thickness of not less than 1‐1/2 inches.  Grass shall 
be cut to a height of not more than 2 inches.  Sod shall be properly protected from drying 
out and shall be laid within 48 hours after cutting at the nursery. 

B. Topsoil:  Fertile, agricultural soil typical of locality and capable of sustaining vigorous 
plant growth; from well drained site that is free of flooding; free from admixture of 
subsoil, slag or clay, stones, lumps, live plants and their roots, sticks and other 
extraneous matter; pH value of minimum 5.9 and maximum 7.0 and as specified in 
Section 02260. 

C. Fertilizer: Commercial slow release type recommended for grass, with fifty percent of the 
elements derived from organic sources; to the following proportions: nitrogen 10%, 
phosphoric acid 8%, soluble potash 4%. 

PART 3 EXECUTION 

3.01 NOTIFICATION 
A. The Contractor shall be notified when other divisions of the work have progressed 

sufficiently to commence work on the lawn areas.  Upon receipt of such notice, he/she 
shall commence placing topsoil to finish grade.  Thereafter the finished grade shall be 
maintained through completion of the lawns.  He/she shall be responsible for notifying 
and insuring that this final grade is not disturbed by other contractors working at the site.  
Sodding limits shall be as shown on Bid plans unless otherwise approved in writing.  No 
payment shall be made for sod installed outside existing limits, or without receiving prior 
approval. 

3.02 PREPARATION OF LAWN AREAS 
A. Refer to plans for location of sodden areas. 
B. The Landscape Contractor shall inspect the prepared subgrade to insure the elevation is 

parallel with the desired finished grade and that the subgrade is uniformly compacted.  
Report any defects to the Owner’s Representative before beginning placement of any 
topsoil. 

C. After the subgrade has been determined to be satisfactory, the placement of topsoil may 
commence.  The topsoil shall be spread evenly on the subgrade and lightly compacted.  
No topsoil shall be spread in a frozen or muddy condition.  Areas to be sodded shall be 
brought to finished grade and raked smooth. 

D. All uneven surfaces shall be raked until a uniform surface is established.  All stones over 
¾ inches shall be raked out and removed from the site.  Areas to be sodded shall be 
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brought to within the thickness of sod to the finished grade.  Allowance for settlement 
shall be made in either case. 

3.03 APPLYING LIME 
A. Lime shall be added at the rate indicated in “Soil Sample Tests”, Section 02260, and when 

added shall be thoroughly mixed in the soil prior to placing the soil on the site. 

3.04 APPLYING FERTILIZER 
A. Fertilizer shall be applied at the rate of 25 pounds to 1,000 square feet to all areas being 

prepared for lawn; however, this rate may be increased, at the direction of the 
Landscape Architect, based upon the analysis of the soil sample tests. 

3.05 RECONDITIONING LAWNS 
A. Use sod to recondition existing lawn areas damaged by Contractor’s operations including 

storage of materials or equipment and movement of vehicles. 

3.06 LAYING SOD 
A. Before any sod is laid, all soft spots and inequalities in grade shall be corrected.  Fertilizer 

spread shall be raked in.  The first row of sod shall be laid in a straight line with 
subsequent rows placed parallel to and tightly against each other.  Lateral joints shall be 
staggered to promote more uniform growth and strength.  Care shall be exercised to 
insure the sod is not stretched or overlapped and that all joints are butted tight, in order 
to prevent voids, which would cause air drying of the roots. 

B. On 3:1 rounded slopes or greater, sod shall be laid with staggered joints and secured by 
wood peg and tamping. 

C. The Landscape Contractor shall water sod immediately after transplanting to prevent 
excessive drying during progress or work.  As sodding is completed in any one section, 
the entire area shall be rolled.  It shall then be thoroughly watered to a depth sufficient 
that the underside of the new sod pad and soil immediately below are thoroughly wet.  
The Contractor shall be responsible for having adequate water available at the site prior 
to and during the transplanting of the sod. 

3.07 INSPECTION AND MAINTENANCE 
A. Maintenance shall begin immediately after each portion of lawn is planted.  Maintenance 

prior to inspection shall be the Contractor’s responsibility.  A two to three (2‐3) day 
notice shall be given to the Owner indicating an inspection/approval date.  After 
inspection and acceptance by Owner, all maintenance shall be taken over by Owner. 

B. Lawns shall be protected and maintained by watering, weeding, mowing and replanting 
as necessary until acceptance by Owner. 

C. The Landscape Contractor shall provide adequate protection during installation in all 
lawn areas, against trespassing and damage, including erosion. 

D. Damage to the lawn areas due to vandalism or on the part of others prior to occupancy 
or acceptance by the Owner will be the responsibility of the Contractor. 

 END OF SECTION 
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 SECTION 02511  CRUSHED STONE 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Crushed stone. 

1.02 STANDARD SPECIFICATION 
A. Indiana Department of Transportation Standard Specification (INDOTSS). 

PART 2 PRODUCTS 

2.01 PAVING MATERIALS 
A. Aggregate materials shall conform to the requirements of Section 904, INDOTSS and to 

the requirements of subsections referenced therein. 
B. Asphalt sub‐base course: #53 aggregate. Eight (8) inches of aggregate is to be placed 

under asphalt pavement. 
C. Concrete sidewalk sub‐base course: Four (4) inches of #53 aggregate. 
D. Concrete driveway apron sub‐base course: Six (6) inches of #53 aggregate. 

PART 3 EXECUTION 

3.01 SUBGRADE 
A. The subgrade shall be shaped to true lines and elevations. Adequate drainage shall be 

provided at all times to prevent water from standing on the subgrade. Work shall 
conform to the requirements of Section 207, INDOTSS. 

B. All boulders, organic materials, soft clay, spongy material and any other objectionable 
material shall be removed and replaced with approved materials. Subgrade shall be 
properly shaped, rolled and uniformly compacted to conform with the accepted cross‐
section. 

3.02 GRANULAR BASE CONSTRUCTION 
A. Placement: The Contractor shall use skilled workers, up to date methods and modern 

equipment suitable to the size of the work in spreading, compacting and finishing the 
gravel base. Other requirements are as follows: 

B. Section 303, INDOTSS. Compacted to 95% of maximum dry density. 
C. An approved vibrating device shall be used to compact gravel base. It may be 

supplemented by a 10 ton, three wheel, tandem or pneumatic‐tire roller conforming to 
Section 401.09 of the INDOTSS. Contractor shall use such construction procedures, 
including sufficient wetting and number of passes to insure that the above density is 
attained. 

D. All edges should be neatly cut and made uniform. All surplus and remainders should be 
carried away from the work site. 

E. Include placement of aggregate reinforcement structures as directed by the Engineer. 

3.03 REPAIRING FINAL WORK 
A. The gravel pavement shall be checked as specified herein. 
B. Granular base shall be free of low spots, pockets or high spots and shall be sloped as 

required for proper drainage. 

 END OF SECTION 
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 SECTION 02513  ASPHALT CONCRETE PAVING 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Hot mix asphalt 

1.02 REFERENCES 
A. Publications of the following institutes, associations, societies and agencies are referred 

to in this Section. 
1. Indiana  Department  of  Transportation  Standard  Specifications,  Latest  Edition, 

(INDOTSS). 
2. American Society for Testing and Materials, ASTM. 
3. Federal Specifications, FS. 

1.03 QUALITY REQUIREMENTS 
A. Provide final surface of uniform texture conforming to required grades and cross 

sections. 
B. Surface smoothness, when tested with 10 foot straight‐edge: 

1. Base Course:   ¼” in 10’ max. 
2. Surface Course:   ¼” in 10’ max. 

C. Provide Owner with duplicate copy of all crushed stone base and asphalt delivery tickets. 

1.04 RELATED WORK 
A. Section 02511 Crushed Stone. 

PART 2 PRODUCTS 

2.01 MATERIALS 
A. Materials shall conform with the following requirements: 

1. Coarse Aggregates:   Class A or B, crushed or uncrushed gravel or; 
2. Fine  Aggregates:      Natural  sand, well  graded  from  coarse  to  fine  conforming  to 

INDOTSS, Section 913.01. 
3. Tack:     Raped cure  liquid asphalt or asphalt emulsion conforming to  ISHC Standard 

Specification, Section 409. 
4. Bituminous Materials:     Petroleum asphalt cement conforming to  INDOTSS, Section 

902. 

2.02 PAVING MIXES 
A. Asphalt materials shall conform to the requirements of Section 402 Hot Mix Asphalt 

Pavement (HMA), INDOTSS and to the requirements of subsections referenced therein. 
B. The HMA mixtures shall be made using suitably graded coarse aggregate and fine 

aggregate of the size and combination as indicated in Section 402.04, preparation of 
mixtures, INDOTSS. 
1. Surface course overlay:   HMA Type C. 
2. Base course:  HMA Type C. 

PART 3 EXECUTION 

3.01 ASPHALT PAVEMENT CONSTRUCTION 
A. Subgrade shall be proof‐rolled using equipment capable of exerting minimum of 90 psi 

pressure uniformly over the subgrade surface.  Conforming to INDOTSS, Section 409. 
B. Proof‐rolling shall provide two complete coverages. 
C. Remove and replace soft spots with stable material, compact and re‐proof. 
D. All materials shall be spread using approved spreading equipment.  Tailgating of 

aggregates directly onto subgrade will not be accepted. 
E. Asphalt pavers shall be self‐propelled with receiving hopper of sufficient capacity to 

provide a uniform spreading operation. 
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F. Contact surfaces of curbs, manholes, catch basins, etc., shall be painted with thin 
uniform coating of bituminous material prior to placing mixture against them. 

G. The mix temperature at the site shall be a minimum of 285° F. ‐ maximum of 325° F. 
H. All joints shall be carefully made in such a manner as to insure a neat junction, thorough 

compaction, continuous band and seal. 
I. The pavement shall be compacted to 95% of Modified Proctor. 
J. All edges shall be neatly cut and made uniform.  All asphalt surplus and remainders shall 

be removed from work site. 
K. Contractor shall have on hand at the site prior to paving operations, all necessary 

portable and hand tools and one stand‐by‐roller. 

3.02 COMPACTION 
A. Subgrade and compacted aggregate base courses shall be compacted to 95% of 

maximum dry density in accordance with ASTM designation D698. 
B. Each lift of aggregate base shall be compacted to density specified above. 
C. Soft spots found during proof rolling which are replaced with fill material, shall be 

compacted to density specified above. 

3.03 SPREADING AND ROLLING 
A. Base Course: 

1. Spread and roll to minimum finish depths indicated on details. 
B. Surface Course: 

1. Spread and roll to minimum finish depths indicated on details. 
C. Finish installation shall be true to line and grade and within 1/2" true elevation. 

3.04 COMPACTING 
A. Compacting shall conform to requirements of INDOTSS Section 402.15.  Compaction shall 

be completed before temperature of the mixture has dropped below 180° F. 
B. Density tests shall be made at each lift if so directed by the Engineer. 
C. Tests shall made by soils engineer approved by the Engineer. 
D. Results of each test shall be certified to the Engineer within 72 hours after tests are 

made. 

3.05 SURFACE TOLERANCES 
A. Surface of pavement shall meet requirements of INDOTSS Section 402.18. 
B. Paving shall be free of low spots, pockets, or high spots and shall be sloped as required 

for proper drainage. 
C. Any areas which develop an excess of bitumen shall be removed and replaced with 

proper materials. 
D. Contractor shall maintain courses during the curing period. 

 END OF SECTION 
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 SECTION 02580  PAVEMENT MARKING 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Pavement markings for driving lanes and islands. 

1.02 SUBMITTALS 
A. Manufacturer's product literature and instruction sheet for thermoplastic markings. 
B. Manufacturer’s product literature and instruction sheet for epoxy paint markings. 

1.03 QUALITY ASSURANCE 
A. Applicator Qualifications. 

1. Striping contractor  shall be experienced  in  this  trade and  shall have completed 20 
jobs within the last 3 years. At least 10 jobs shall include public road projects.  

1.04 REFERENCES 
A. The latest issues of the following documents form a part of this specification to be extent 

indicated hereinafter. 
B. Indiana Department of Transportation Standard Specification (INDOTSS). 

1.05 PROJECT/SITE CONDITIONS 
A. Environmental Requirements. 

1. Thermoplastic shall not be applied on wet surfaces, during wet or damp weather. 
2. Temperature during application shall be consistent with INDOTSS Section 808. 

1.06 SEQUENCING/SCHEDULING 
A. Time of application: Elapsed time between pavement placement and application of 

thermoplastic shall be 7 days minimum. 
B. Contractor shall notify Owner in advance of pavement markings and coordinate with the 

Owner's representative. 

PART 2 PRODUCTS 

2.01 MATERIALS 
A. Durable Marking Materials 

1. Preformed reflective thermoplastic markings. 
2. Multi‐component (epoxy) 

B. Standard: Product shall comply with INDOTSS 921. 
C. Sizes, shapes, and colors: As indicated on the Drawings. 

PART 3 EXECUTION 

3.01 PREPARATION 
A. All lines shall be laid out by the striping contractor and then inspected by the Engineer 

before application. 
B. Surfaces which are to receive painted stripes or markings shall be thoroughly cleaned of 

all dirt, dust, grease, oil, curing compounds if used, and other foreign substances and 
shall be completely dry before paint is applied, per INDOTSS Section 808.03. 

3.02 APPLICATION 
A. Application of durable pavement markings shall comply with INDOTSS Section 808.07. 
B. Size and shape of markings shall be as indicated on the drawings. 

3.03 PROTECTION 
A. All markings shall be protected from traffic until they have dried sufficiently to prevent 

tracking. 

3.04 CLEAN UP 
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A. Waste materials shall be removed at the end of each work day. Upon completion of the 
work, all containers and debris shall be removed from the site. Striping material spots 
upon adjacent surfaces shall be removed and the entire job left clean and acceptable. 

 END OF SECTION 
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 SECTION 02720  STORM SEWERAGE 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Storm sewerage system piping and appurtenances. 

1.02 SUBMITTALS 
A. Certificates. 

1. Prior to delivery, submit two copies of all certificates specified herein. 
2. Certificates  shall  be  notarized  and  attest  to  compliance  with  the  applicable 

specifications for grades, types or classes. 
B. Shop Drawings. 

1. Precast  concrete  structures  indicating  dimension,  reinforcing  steel  size  and 
placement and location of all pipe openings, sizes and inverts. 

C. Product Data. 
1. Submit manufacturers or trade association installation instructions for the following 

items: 
a)  Pipe. 
b)  Jointing method. 
c)  Manhole gaskets. 

1.03 QUALITY ASSURANCE 
A. Testing. 

1. Testing laboratory services responsibility shall be as specified in Division 1. 

1.04 REFERENCES 
A. The latest issues of the following documents form a part of this specification to the 

extent indicated hereinafter. 
1. American Society of Testing and Materials (ASTM). 
2. C55 Concrete Building Brick. 
3. C270 Mortar for Unit Masonry. 
4. C478 Precast Reinforced Concrete Manhole Section. 
5. Indiana Department of Transportation Standard Specification     (INDOTSS). 
6. Manufacturer’s Associations. 
7. Corrugated Polyethylene Pipe Association (CPPA). 
8. The City of Bloomington Utilities Construction Specifications for Sanitary, Water, and 

Storm Project (CBUCS). 

1.05 DELIVERY, STORAGE, AND HANDLING 
A. Pipe delivery, storage and handling shall comply with latest edition of the installation 

manual of the following organizations: 
1. CPPA. 

1.06 PROJECT/SITE CONDITIONS 
A. Protection of people and work. 

1. Place protective fencing around all excavations.  
2. Shore and brace excavations as necessary to prevent cave‐ins. 
3. Cover holes and trenches when work is not in progress. 
4. Keep trenches and excavated areas free of water. 
5. Grade to drain surface water away from excavations. 
6. Keep bottom of  trenches  free of water by use of sump pits and pumps. Provide a 

standby pump. 

PART 2 PRODUCTS 

2.01 MATERIALS 
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A. Pipe. 
1. Corrugated  polyethylene/high  density  polyethylene  (HDPE)  pipes  with  smooth 

interiors liners, up to 36” diameter. 
2. Hancor, Inc., P.O. Box 1047, Findlay, OH 45839, (419)422‐6521. 
3. Or approved equal. 
4. Contractor shall submit list of pipe to be used including certificate that confirms that 

pipe meets applicable local, city, state and federal codes. 
B. Precast reinforced concrete manholes and inlets shall conform to INDOTSS 907.04, air 

entrained concrete is required, certificate required. 
C. Sealant for precast reinforced concrete manholes shall be performed, vulcanized butyl 

rubber, complying with the requirements of FS SS‐S‐00210. Size shall be ¾ inch diameter 
and of the manufacturer’s standard length. 

D. Precast concrete segmental blocks shall be at least five (5) inches, but not more than 
eight (8) inches, in length and such shape that the joints can be effectively sealed and 
bonded with cement mortar. Units shall be solid. 

E. Brick shall conform to ASTM Specification C62, Grade SW or ASTM C55, grade N‐1 or N‐
11. 

F. Mortar shall conform to ASTM Specification C270, type M. 
G. Concrete shall conform to Division 3 – Concrete. 
H. Waterproofing. 

1. Material shall comply with INDOTSS. 
2. Manhole  steps  shall be galvanized  steel,  vinyl  coated  steel, nylon  coated  steel, or 

cast iron. Size and shape as indicated on the drawings. 
I. Frames and covers or gratings shall be cast iron conforming to FS QQ‐1‐652, with tensile‐

strength test not less than class 25. Weight, shape, size, and waterway openings for 
grates and curb inlets shall be as indicated. Frames and covers for curb inlets and for 
areas not subject to vehicular traffic or storage may be of malleable iron. Malleable iron 
frames and covers shall conform to ASTM Specification a47 and shall be of the weight, 
shape and size indicated. 

PART 3 EXECUTION 

3.01 PREPARATION 
A. Locate and mark all existing underground utilities in the area of operations. 
B. Establish line and grade by offset control point stakes, grade stakes and grade boards as 

per ACPA installation manual. 
C. Inspection of layout is required by the Engineer before proceeding. 

3.02 INSTALLATION 
A. Excavating, backfilling and compacting for utilities shall be as detailed on the drawings 

and as recommended by CPPA and the pipe manufacturer. 
B. Drainage structures shall be of the following types, constructed of the materials specified 

for each type and in accordance with the drawings. 
C. Manholes and inlets shall be constructed in accordance with the drawings. All manholes 

and inlets shall be complete with frames and covers or gratings and with rungs where 
deeper than 4 feet. 

D. Holes for connection of storm sewer pipes shall be preformed by the manufacturer, or 
field cut or drilled. At no time shall the pipe hole exceed the outer pipe diameter plus 
two (2)‐inches. The annular space between the pipe and the precast manhole or box inlet 
wall shall be filled inside and outside with a grout mixture composed of 2 parts of No. 23 
fine aggregate and one part of Portland cement. 

E. Precast concrete structures shall have riser joints sealed with preformed sealant in 
accordance with the manufacturer’s instructions. 
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F. Brick and segmental concrete block structures shall be laid with joints completely filled 
and shall be smooth and free of surplus mortar on the inside of the structure. The 
outside of the structure shall be plastered with ½ inch of mortar over the entire surface 
of the walls. 

G. Raise or lower existing manhole and inlet casting to new grade as indicated. 
H. Placing Pipe. 

1. Each pipe shall be carefully examined before being  laid, and defective or damaged 
pipe shall not be used. Pipelines shall be laid to the grades and alignment indicated. 
Proper  facilities shall be provided  for  lowering sections of pipe  into  trenches. Pipe 
shall not be laid in water, nor when trench conditions or weather are unsuitable for 
such work. Diversion of drainage or dewatering of trenches during construction shall 
be provided as necessary. 

2. All pipe in place, including joints, shall have been inspected before backfilling. 
3. Pipe  laying shall proceed upgrade with the spigot ends of bell and spigot pipe and 

the tongue ends of tongue and groove pipe pointing in the direction of the flow. 
I. Pipe Joints. 

1. Pipes  shall  be  joined  in  accordance  with  CPPA  and  pipe  manufacturer’s 
recommendations. 

2. Do not lay storm sewer lines closer horizontally than 10’ from water line(s).  Where 
storm sewers and water  line cross with a vertical of  less than 18”, construct storm 
sewer of  “Water Works” grade mechanical  joint pipe and extend mechanical  joint 
storm sewer construction not less than 10’ on each side of the crossing and/or entire 
parallel  length  of  run  which  does  not  maintain  the  10’  minimum  horizontal 
dimension. 

3.03 FIELD QUALITY CONTROL 
A. The Contractor shall meet the elevations and dimensions shown on the plans. 

Construction tolerances shall be .05 feet horizontally and .02 feet vertically. All work not 
meeting tolerances shall be removed and replaced at the Contractor’s expense. 

B. All concrete testing shall comply with the requirements of Division 3 – Concrete. 
C. Do not backfill any pipe or structures until pipe and joints are inspected and approved. 
D. Once constructed, all storm sewer pipes and manholes shall be soil tight. The contractor 

shall repair to the satisfaction of the Department all visible points of possible bedding 
and/or backfill infiltration into the system. The method of repair shall be per the 
approval of the Department. When necessary, the Contractor shall remove and 
reconstruct as much of the work as is necessary to obtain a system that passes the 
minimum tests prescribed herein. 

E. HDPE Inspections. 
F. Manhole and Box Inlet Inspection. 

3.04 WORK WITHIN PUBLIC RIGHTS‐OF‐WAY 
A. All work shall comply with the latest edition of CBUCS. 
B. Contact the City of Bloomington Utilities (CBU) a minimum of seven (7) days prior to 

beginning work. 
C. Schedule inspections with CBU before backfilling. 
D. Pay for permits, bonds, etc. as required by CBU and the City of Bloomington. 

 END OF SECTION 
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 SECTION 03300  CAST‐IN‐PLACE CONCRETE 

PART 1 GENERAL 

1.01 WORK INCLUDED 
A. Poured‐in‐place concrete. 
B. Concrete form work. 
C. Concrete reinforcement. 
D. Sealing concrete. 

1.02 RELATED WORK 
A. Section 02200 – Earthwork 
B. Section 02511 – Crushed Stone 

1.03 DESCRIPTION OF WORK 
A. Provide concrete paving as shown and indicated, including curbs, slabs, walks, and 

pavement. 

1.04 QUALITY ASSURANCE 
A. ACI‐347 ‐  Recommended Practice for Concrete Form work. 
B. ACI‐318 – Reinforced Concrete; ACI‐315 Manual of Standard Practice; CRSI‐63; ASTM‐

A615. 
C. ASTM‐C94 – Ready‐Mixed Concrete; ACI‐304, 305, 306; ASTM‐C150; ASTM‐C260; ASTM‐

C33. 
D. Codes and Standards:   Comply with Indiana Department of Transportation, Standard 

Specifications Section 501, unless more stringent requirements are herein indicated. 
E. All cast‐in‐place concrete to be installed by a concrete contractor with at least five (5) 

years experience in similar concrete work. 

1.05 SUBMITTALS 
A. Furnish samples, manufacturer’s product data, mix designs, test reports, and materials’ 

certifications of all materials used in this section and as required by Division One 
Specifications. 

PART 2 PRODUCTS 

2.01 MATERIALS 
A. Forms:  Steel, wood or other suitable material of size and strength to resist movement 

during concrete placement and to retain horizontal and vertical alignment until removal.  
Use straight forms, free of distortion and defects. 

B. Use flexible spring steel forms or laminated boards to form radius bends as required.  
Coat forms with a nonstaining form release agent that will not discolor or deface surface 
of concrete. 

C. Fine and Coarse Aggregate:  ASTM C33.  ¾” max. size of coarse aggregate. 
D. Concrete Reinforcing Fibers:  Polypropylene, collated, fibers from Fiber Mesh, Inc., 4019 

Industry Drive, Chattanooga, TN 37417, or equal. 
E. Air Entraining – ASTM C260; equal to W.R. Meadows Air Entraining Agent. 
F. Expansion Joint Materials:  ½” x respective thickness resilient, closed cell polyurethane 

foam material; equal to W.R. Meadows Sealtight Rescore Expansion Joint Filler. 
G. Sealant:  One part self‐leveling polyurethane sealant like Sonneborn’s “Sonolastic SL1”, 

ASTM C‐920, Type S, Grade P, Class 25, Limestone color. 
H. Liquid‐Membrane Forming Curing Compound:  Complying with ASTM C309, Type 1, Class 

A, clear unless other type acceptable to Engineer/Engineer.  Moisture loss not more than 
0.055 gr./sq. cm. When applied at 200 sq. ft./gal. 
1. Products:   Subject to compliance with requirements, provide one of the following: 

a)  “Masterseal”; Master Builders 
b)  “A‐H 3 Way Sealer”; Anti‐Hydro Waterproofing Co. 
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c)  “Ecocure”; Euclid Chemical Co. 
d)  “Clear Seal”; A.C. Horn 
e)  “J‐20 Acrylic Cure”; Dayton Superior 
f)  “Sure Cure”; Kaufman Products, Inc. 
g)  Spartan‐Cote”; The Burke Co. 
h)  “Sealkure” Toch Div.‐Carboline 
i)  “Kure‐N‐Seal”; Sonneborn‐Contech 
j)  “Polyclear”; Upco.  Chemical/USM Corp. 
k)  “L&M Cure”; L&M Construction Chemicals 
l)  “Klearseal”; Setcon Industries 
m)  “LR‐152”; Protex Industries 
n)  “Hardtop”; Gifford‐Hill 

2. Refer to paragraph 3.08 for integral color concrete curing. 
I. Epoxy Bonding Adhesive:  Unitex Pro‐Poxy 284. 
J. Welded Wire Fabric:   ASTM A 185, Welded Steel Wire Fabric. 
K. Reinforcing Bars:   ASTM  A 615, grade 60, deformed. 

2.02 CONCRETE MIX, DESIGN AND TESTING 
A. Design mix to produce standard weight concrete consisting of Portland cement, 

aggregate, water reducing, or high range water reducing admixture (superplasticize), air 
entrancing admixture and water to produce the following properties: 
1. Compressive Strength:  4000psi, minimum at 28 days. 
2. Slump  Range:  8”  for  concrete  containing  high  range  water  reducing 

(superplasticizer); 3” for other concrete. 
3. Air Content:   Type 1A (5‐7% air), Portland Type, ASTM C150. 

B. Mix concrete in accordance with ASTM C94. 
C. Provide the specified reinforcing fibers in all concrete.  Add fibers to mix at a rate of 1.0 

lb. Per cubic yard, unless otherwise recommended by Manufacturer. 

PART 3 EXECUTION 

3.01 WORKMANSHIP AND INSTALLATION 
A. Inspect prepared subgrade surface to check for unstable areas and need for additional 

compaction.  Do not begin concrete work until such conditions have been corrected and 
are ready to proceed. 

3.02 AGGREGATE BASE 
A. Place aggregate base where required to conform with Section 02200 Earthwork and 

Section 02511 Crushed Stone. 
B. Remove loose material from compacted subgrade or aggregate base surface immediately 

before placing concrete. 

3.03 FORM CONSTRUCTION 
A. Set forms to required grades and lines, rigidly braced and secured.  Install sufficient 

quantity of forms to allow continuous progress of work and so that forms can remain in 
place at least 24 hours after concrete placement. 

B. Check completed form work for grade and alignment to following tolerances: 
C. Top of forms not more than 1/8” in 10’. 
D. Vertical face on longitudinal axis, not more than ¼” in 10’. 
E. Clean forms after each use, and coat with form release agent as often as required to 

ensure separation from concrete without damage. 

3.04 REINFORCEMENT 
A. Place reinforcing supported and secured against displacement.  Before placing concrete, 

ensure reinforcing is clean, free of loose scale, dirt or other foreign coating which would 
reduce bond to concrete. 
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3.05 CONCRETE PLACEMENT 
A. Do not place concrete until forms have been checked for line and grade.  Moisten 

subgrade or aggregate base if required to provide a uniform damped condition at time 
concrete is placed.  Do not place concrete around manholes or other structures until they 
are at required finish elevation and alignment. 

B. Place concrete using methods which prevent segregation of mix.  Consolidate concrete 
along face of forms and adjacent to traverse joints with internal vibrator.  Keep vibrator 
away from joint assemblies, reinforcement, or side forms.  Use only square faced shovels 
for hand spreading and consolidation.  Consolidate with care to prevent dislocation of 
reinforcing, dowels, and joint devices. 

C. Deposit and spread concrete in a continuous operation between transverse joints, as far 
as possible.  If interrupted for more than ½ hour, place a construction joint. 

3.06 JOINTS 
A. General:  Construct expansion, weakened plane (contraction), and construction joints 

true to line with face perpendicular to surface of concrete.  Construct transverse joints at 
right angles to the centerline, unless otherwise indicated. 
1. When  joining  existing  structures,  place  transverse  joints  to  align  with  previously 

placed joints, unless otherwise indicated. 
B. Weakened Plane (Contraction) Joints:  Provide weakened plane (contraction) joints, 

sectioning concrete into areas as shown on drawings.  Construct weakened plane joints 
for a depth equal to at least ¼ concrete thickness, as follows: 

C. Tooled Joints:  Form weakened plane joints in fresh concrete by grooving top portion 
with a recommended cutting tool and finishing edges with a jointer. 

D. Sawed Joints:  Form weakened plane joints using powered saws equipped with 
shatterproof abrasive or diamond rimmed blades.  Cut joints into hardened concrete as 
soon as surface will not be torn, abraded, or otherwise damaged by cutting action. 

E. Inserts:  Use embedded strips of metal or sealed wood to form weakened plane joints.  
Set strips into plastic concrete and carefully remove strips after concrete has hardened. 

F. Construction Joints:  Place construction joints where placement operations are stopped 
for a period of more than ½ hour, except where such pours terminate at expansion 
joints. 

G. Construct joints as shown or, if not shown, use standard metal keyway section forms. 
H. Where load transfer slip dowel devices are used, install so that one end of each dowel 

bar is free to move. 
I. Expansion Joints:  Provide expansion joints of pre‐molded joint filler at a maximum of 30’ 

O.C., unless otherwise indicated, and at all curb radii and locations abutting concrete 
curbs, catch basins, manholes, inlets, structures, walks, or other fixed objects. 
1. Extend joint filler full width and depth of joint, and not less than ½” or more than 1” 

below finished surface. 
2. Furnish  joint  fillers  in  one  piece  lengths  for  full  width  being  placed,  wherever 

possible.   Where more  than one  length  is  required,  lace or clip  joint  filler sections 
together. 

3. Protect top edge of joint filler during concrete placement with a metal cap or other 
temporary material.    Remove  protection  after  concrete  has  been  placed  on  both 
sides of joint. 

4. Install Fillers and Sealants:  Comply with the requirements of this Section Paragraph 
2.01 E & F. 

3.07 CONCRETE FINISHING 
A. After striking off and consolidating concrete, smooth surface by screeding and floating.  

Use hand method only where mechanical floating is not possible.  Adjust floating to 
compact surface and produce uniform texture. 
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B. After floating, test surface for trueness with a 10’ straightedge.  Distribute concrete as 
required to remove surface irregularities, and refloat repaired areas to provide a 
continuous smooth finish. 

C. Work edges of slabs and formed joints with an edging took, and round to ½” radius, 
unless otherwise indicated.  Eliminate tool marks on concrete surface. 

D. After completion of floating and troweling when excess moisture or surface sheen has 
disappeared, complete surface finishing as indicated on plans or, if not shown, finish as 
follows: 

E. Trowel Finish: 
1. Initial  troweling  shall  be  delayed  as  long  as  practicable  to  avoid  troweling while 

concrete  is  too  soft.   Water  sheet  shall  have  disappeared  from  the  surface.   Dry 
cement and sand shall not be used to take up surface moisture. 

2. First troweling shall be sufficient to produce a smooth surface. 
3. Final  troweling  shall  be  done  with  a  tilted  trowel  and  heavy  pressure  after  the 

concrete has become hard enough to give a ringing sound under the trowel and shall 
produce a smooth plane surface free of defects. 

F. Sweat Finish:  After screeding and floating, an initial troweling shall be given surface 
when it has hardened enough so that water and fine material are not worked to the top. 
1. Final troweling shall be done with the trowel worked flat on the surface producing a 

fine, non‐slip, swirled sandy texture. 
2. Walks and Steps Finish; medium broom  finish, perpendicular  to  the  line of  traffic.  

Repeat operation if required to provide texture acceptable to the Engineer. 
3. On entrance drive surfaces, provide a course, non‐slip finish by scoring surface with 

a stiff bristled broom, perpendicular to the line of traffic. 
G. Exposed concrete light bases: Remove all form marks and rub to a smooth finish. 
H. Do not remove forms for 24 hours after concrete has been placed unless otherwise 

approved by the Engineer.  After form removal, clean ends of joints and point up any 
minor honeycombed areas.  Remove and replace areas or sections with major defects, as 
directed by the Engineer. 

3.08 CONCRETE CURING AND PROTECTION 
A. General:  Protect freshly placed concrete from premature drying and excessive cold or 

hot temperatures.  In hot, dry, and windy weather, protect concrete from rapid moisture 
loss before and during finishing operations with an evaporation control material.  Apply, 
according to manufacturer's instructions after screeding and bull floating, but before 
power floating and troweling. 

B. Start initial curing as soon as free water has disappeared from concrete surface after 
placing and finishing.  Weather permitting, keep continuously moist for not less than 7 
days. 

C. Curing Methods: Cure concrete by curing compound, by moist curing, by moisture‐
retaining cover curing, or by combining these methods, as specified. 

D. Provide moisture curing by the following methods: 
1. Keep concrete surface continuously wet by covered with water. 
2. Use continuous water‐fog spray. 
3. Cover  concrete  surface with  specified absorptive  cover,  thoroughly  saturate  cover 

with water, and keep continuously wet.  Place absorptive cover to provide coverage 
of concrete surfaces and edges, with a 4‐inch lap over adjacent absorptive covers. 

4. Provide moisture‐retaining cover curing as follows: 
5. Cover concrete surface with moisture‐retaining cover for curing concrete, placed  in 

widest practicable width with sides and ends lapped at least 3 inches and sealed by 
waterproofed tape or adhesive.  Immediately repair any holes or tears during curing 
period using cover material and waterproof tape. 

6. Apply curing compound on exterior slabs, walks, and steps as follows: 
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7. Apply  curing  compound  to  concrete  as  soon  as  final  finishing  operations  are 
complete  (within 2 hours  and  after  surface water  sheen has disappeared).   Apply 
uniformly  in  continuous  operation  by  power  spray  or  roller  according  to 
manufacturer’s directions.   Re‐coat areas subjected to heavy rainfall within 3 hours 
after  initial  application.   Maintain  continuity of  coating  and  repair damage during 
curing period. 

8. Use membrane curing compounds  that will not affect surfaces  to be covered with 
finish materials applied directly to concrete. 

3.09 REPAIRS AND PROTECTIONS 
A. Repair or replace broken or defective concrete, as directed by Engineer. 
B. Drill test cores where directed by Engineer, when necessary to determine magnitude of 

cracks or defective areas.  Fill drilled core holes in satisfactory pavement areas with 
Portland cement concrete bonded to pavement with epoxy resin grout. 

C. Protect concrete from damage and graffiti until acceptance of work.  Exclude traffic from 
pavement for at least 14 days after placement.  When construction traffic is permitted, 
maintain pavement as clean as possible by removing surface stains and spillage of 
materials as they occur. 

D. Sweep concrete pavement and wash free of stains, discolorations, dirt and other foreign 
material just prior to final inspection. 

 END OF SECTION 
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	SECTION 01010 SUMMARY OF WORK
	Part 1 GENERAL
	1.01 WORK COVERED BY CONTRACT DOCUMENTS
	A. All applicable requirements of the Project Manual, including Bid Requirements, General and Supplemental Conditions, and General Requirements, apply to each section of the Specifications.
	B. Project Location: corporatation boundary of the City of Bloomington, Bloomington, Indiana.
	C. Work consists of, but not limited to, furnishing all labor, tools, materials, transportation, and equipment necessary for the construction of pavement markings and all other work indicated on the drawings.
	D. Contractor shall comply with all applicable laws, ordinances, rules, regulations and lawful orders of any public authority having jurisdiction for the safety of persons or property or to protect them from injury or loss.  He shall erect and maintain, as required by existing conditions and progress of work, all reasonable safeguards for safety and protection including posting danger signs and other warnings against hazards.  All requirements of the Occupational Safety and Health Act are to be followed explicitly and are the responsibility of the Contractor.
	1.02 INSPECTION OF SITE
	A. All prospective Bidders are urged to visit the project site and to examine existing conditions and make note of any conditions, which may pertain to their work.  Failure to do so will not relieve Bidder of responsibility in connection with his work.
	1. See also, Instruction to Bidders.
	1.03 SALES TAX EXEMPTION
	A. Owner is exempt from sales tax on products permanently incorporated in the work.
	B. Obtain sales tax exemption certificate number from the Office of the City Controller, (812) 349-3412.
	C. Upon completion of the work, file with the Owner, a notarized statement that all purchases made under exemption certificate were entitled to be exempt.
	D. Pay legally assessed penalties for improper use of certificate number.

	1.04 CONTRACTOR'S USE OF PREMISES
	A. Temporary Facilities.
	1. Toilet facilities are not available.
	2. Contractor will be responsible for obtaining all utilities necessary to perform their work.

	B. Contract Limits.
	1. Contract limits shall be restricted to those areas shown on plans.

	C. Protection of Property.
	1. Contractor shall provide adequate protection for portion of existing property where no new work occurs.  Contractor shall assume all costs resulting from any damages.


	1.05 PARKING AND STORAGE
	A. Parking areas for use of Contractor and his employees shall be on-site.
	B. Storage and staging areas will be as designated by the Engineer.
	C. While the Owner may designate storage areas for temporary storage of material, the Owner cannot guarantee the security of items placed there by Contractor.

	1.06 OWNER OCCUPANCY
	A. The Contractor shall cooperate with Owner's Representative in all construction operations to minimize conflicts, and to facilitate owners of adjacent property.
	B. Do not unreasonably encumber site with materials or equipment.
	C. Unless streets, sidewalks, and other pathways are to be closed to traffic, Contractor is to provide for traffic control through the project.
	D. Assume full responsibility for protection and safekeeping of products stored at work site.

	1.07 FINAL CLEAN-UP
	A. Remove all debris, rubbish, and unused materials.  Repair all damaged surfaces.
	B. Clean all finished surfaces by means of sweeping or as directed by the Engineer.

	1.08 CLOSE-OUT
	A. Owner's Representative and Contractor shall make a joint final inspection.  Contractors to deliver a complete release of all liens up to any retained amount and clarify that all bills for labor and materials or services have been paid.

	1.09 PROTECTION
	A. Protect trees, shrubs, lawns, and other features to remain.
	B. Protect existing structures, roads, sidewalks, paving and curbs that are to remain.
	C. Repair damage to the satisfaction of the Engineer and in accordance with these Specifications.
	D. All lawns that are damaged due to work operations shall be replanted with Sod.
	E. Topsoil Fill For Damaged Areas: Natural, friable loam, typical of locality; free of subsoil, roots, grass, excessive amounts of weeds, stone and foreign matter; containing minimum of 4 percent and maximum of 25 percent organic matter.
	F. Protect all traffic signs and markings designated to remain.  All signs indicated to be removed shall be removed by the Owner upon proper notification.

	1.10 BASE BID
	A. This project includes the supply and installation of specified pavement markings for the City of Bloomington for the 2012 calendar year and all other work detailed in the plans and specifications.

	1.11 ALTERNATES
	1.12 SCHEDULING
	A. Project shall be completed within 60 calendar days from notice to proceed.
	B. Contractor shall prepare a schedule of work for Owner's review prior to commencing work on the project.
	C. Schedule shall indicate all construction activities and sequencing.
	D. Include on schedule, all required submittals and shop drawings.

	1.13 GUARANTEE
	A. The Contractor shall guarantee in writing on his letterhead in four (4) copies that all labor, materials, and performances for a period of two (2) years from the date of acceptance.


	Part 1 GENERAL
	1.01 REQUIREMENTS INCLUDED
	A. Contractor shall be responsible for all cutting and patching as required to complete the work.

	1.02 PREPARATION
	A. Provide devises and methods to protect other portions of project from damage.


	Part 2 PERFORMANCE
	A. Execute cutting and demolition by methods, which will present no damage to other work, and will provide surfaces to receive installation of repairs.
	B. Execute fitting and adjustment of products to provide a finished installation to comply with specified products, functions, tolerances and finishes.
	C. Restore work, which has been cut or removed; install new products to provide completed work in accordance with requirements of Contract Documents.

	2.02 DUST PROTECTION
	A. Contain dust from cutting operations by utilizing wet-cutting equipment.


	Part 3 PRODUCTS
	3.01 MATERIALS
	A. Unless otherwise noted on the plans, use materials of similar quality, color and finish to compliment or match existing.


	Part 4 EXECUTION
	4.01 PREPARATION
	A. Prepare existing surfaces to receive new materials.
	B. Provide blocking or fillers where necessary for flush surfaces.

	4.02 INSTALLATION
	A. Install materials plumb, level, flush and true to line and grade.
	B. Finish surfaces to blend in with existing to fully finished appearance.


	Part 1 GENERAL
	1.01 SUMMARY
	A. General:  This section specifies administrative and procedural requirements for field engineering services, including:
	1. Land survey work.
	2. Civil engineering services.


	1.02 SUBMITTALS
	A. Certificates:
	1. Submit a certificate signed by the Land Surveyor or Professional Engineer certifying that the location and elevation of improvements comply with the Contract Documents.

	B. Project Record Documents:
	1. Submit a record of work performed and record survey data.


	1.03 QUALITY ASSURANCE
	A. Surveyor:
	1. Engage a Registered Land Surveyor registered in the State of Indiana, to perform land-surveying services required.

	B. Engineer:
	1. Engage a Professional Engineer, as necessary, of the discipline required, registered in the State of Indiana, to perform required engineering services.



	Part 2 PRODUCTS (NOT APPLICABLE)
	Part 3 EXECUTION
	3.01 EXAMINATION
	A. The Owner will identify existing control points and property line corner stakes.
	B. Verify layout information shown on the Drawings, in relation to the property survey and existing benchmark before proceeding to layout the work.  Locate and protect existing benchmark and control points.  Preserve permanent reference points during construction.
	C. Do not change or relocate benchmark or control points without prior written approval.  Promptly replace lost or destroyed project control points.  Base replacements on the original survey control points.
	D. Establish and maintain a minimum of two permanent benchmarks on the site, referenced to data established by survey control points.  Record benchmark locations, with horizontal and vertical data, on Project Record Documents.
	E. Existing Utilities and Equipment:
	1. The existence and location of underground and other utilities and construction indicated as existing are not guaranteed.
	2. Before beginning site work, investigate and verify the existence and location of underground utilities and other construction.


	3.02 PERFORMANCE
	A. Working from lines and levels established by the property survey, establish benchmark and markers to set lines and levels at each stage of construction and elsewhere as needed to properly locate each element of the Project.  Calculate and measure required dimensions within indicated or recognized tolerances.  Do not scale drawings to determine dimensions.
	B. Advise entities engaged in construction activities, of marked lines and levels provided for their use.
	C. As construction proceeds, check every major element for line, level and plumb.
	D. Surveyor’s Log:
	1. Maintain a surveyor’s log of control and other survey work.  Make this log available for reference.
	2. Record deviations from required lines and levels, and advise the Engineer when deviations that exceed indicated or recognized tolerances are detected.
	3. On Project Record Drawings, record deviations that are accepted and not corrected.

	E. Site Improvements:
	1. Locate and lay out site improvements, including pavements, stakes for grading, fill and topsoil placement by instrumentation and similar appropriate means.

	F. Existing Utilities:
	1. Furnish information necessary to adjust, move or relocate existing structures, utility poles, lines, services or other appurtenances located in, or affected by construction.  Coordinate with local authorities having jurisdiction.  Existing utilities include those utilities that have been installed during this project.



	Part 1 GENERAL
	1.01 REQUIREMENTS INCLUDED
	A. Submit shop drawings, Product Data and Samples required by Contract Documents.
	B. See individual Sections for specific requirements.

	1.02 RELATED REQUIREMENTS
	A. Definitions and Additional Responsibilities of Parties: Conditions of the Contract.
	B. Designate in the construction schedule, or in a separate coordinated schedule, the dates for submissions and the dates that reviewed Shop Drawings, Product Data and Samples will be needed.

	1.03 SHOP DRAWINGS
	A. Drawings shall be presented in a clear and thorough manner.
	B. Details shall be identified by reference to sheet and detail, as shown on Contract Drawings.

	1.04 PRODUCT DATA
	A. Preparation
	1. Clearly mark each copy to identify pertinent products or models.
	2. Show performance characteristics and capacities.
	3. Show dimensions and clearances required.
	4. Show wiring or piping diagrams and controls.
	5. Manufacturer’s standard schematic drawings and diagrams:

	B. Modify drawings and diagrams to delete information, which is not applicable to the work.
	C. Supplement standard information to provide information specifically applicable to the work.

	1.05 SAMPLES
	A. Office samples shall be of sufficient size and quantity to clearly illustrate:
	B. Functional characteristics of the product, with integrally related parts and attachment devices.
	C. Full range of color, texture and pattern.

	1.06 CONTRACTOR RESPONSIBILITIES
	A. Review Shop Drawings, Product Data and Samples prior to submission.
	B. Determine and verify:
	1. Field measurements.
	2. Field construction criteria.
	3. Catalog numbers and similar data.
	4. Conformance with specifications.

	C. Coordinate each submittal with requirements of the work and of the Contract Documents.
	D. Notify the Engineer in writing, at time of submission, of any deviations in the submittals from requirements of contract Documents.
	E. Do not begin fabrication or work, which requires submittals until return of submittals with Engineer approval.

	1.07 SUBMISSION REQUIREMENTS
	A. Make submittals promptly in accordance with approved schedule, and in such sequence as to cause no delay in the Work or in the work of any other Contractor.
	B. Number of submittals required:
	1. Shop Drawings: Submit number of opaque reproductions, which Contractor requires, plus two copies which will be retained by the Engineer.
	2. Product Data: Submit the number of copies, which the Contractor requires, plus two which will be retained by the Engineer.
	3. Samples:  Submit the number stated in each specification section.

	C. Submittals shall contain:
	1. The date of submission and the dates of any previous submissions.
	2. The Project title and number.
	3. Contract identification.
	4. The names of:
	a) Contractor
	b) Supplier
	c) Manufacturer
	5. Identification of the product with the specification section number.
	6. Field dimensions, clearly stated as such.
	7. Relation to adjacent or critical features of the work or materials.
	8. Applicable standards, such as ASTM or Federal Specification numbers.
	9. Identification of deviations from Contract Documents.
	10. Identification of revisions or re-submittals.
	11. An 8 inch by 3 inch blank space for Contractor and Engineer stamps.
	12. Contractor’s stamp, initialed or signed, certifying to review of submittal, verification of products, field measurements and field construction criteria, and coordination of the information within the submittal with requirements of the work and Contract Documents.


	1.08 RESUBMISSION REQUIREMENTS
	A. Make any corrections or changes in the submittals required by the Engineer and resubmit until approved.
	B. Shop Drawings and Product Data:
	1. Revise initial drawings or data, and resubmit as specified for the initial submittal.
	2. Indicate any changes that have been made other than those requested by the Engineer.


	1.09 DISTRIBUTION
	A. Distribute reproductions of Shop Drawings and copies of Product Data which carry the Engineer's stamp of approval to:
	1. Job site file.
	2. Subcontractors.


	1.10 ENGINEER'S DUTIES
	A. Review submittals with reasonable promptness and in accord with schedule.
	B. Affix stamp and initials or signature, and indicate requirements for re-submittal, or approval of submittal.
	C. Return submittals to Contractor for distribution, or for resubmission.


	Part 1 GENERAL
	1.01 REQUIREMENTS INCLUDED
	A. Furnish and install products specified under options and conditions for substitutions stated in this Section.

	1.02 PRODUCTS LIST
	A. Within 30 days after award of Contract, submit to Engineer, five copies of complete list of major products, which are proposed for installation.
	B. Tabulate products by specification section number and title.
	C. For products specified only by reference standards, list for each such product:
	1. Name and address of Manufacturer.
	2. Trade name.
	3. Model or catalog destination.
	4. Manufacturer’s data.
	5. Reference standards.
	6. Performance test data.


	1.03 CONTRACTOR’S OPTIONS
	A. For products specified by reference standard, select product meeting that standard, by any Manufacturer.
	B. For products specified by naming several products or Manufacturers, select any one of products and Manufacturers named which complies with Specifications.
	C. For products specified by naming one or more products or Manufacturers and stating “or equal”, submit a request as for substitutions, for any product or Manufacturer which is not specifically named.
	D. For products specified by naming only one product and Manufacturer, there is no option and no substitution allowed.
	E. Approval and determination of quality is vested in the Owner and Engineer, whose decision is final and binding upon all concerned.  Should it be determined that the substituted product is not equal to the product specified, the Owner and Engineer have a right to choose either the product specified or one of equal quality without cost to the Owner.

	1.04 SUBSTITUTIONS
	A. Within a period of 30 days after award of Contract, Engineer will consider formal requests from the Contractor for substitution of products in place of those specified.
	B. After the end of that period, requests will be considered only in the case of product unavailability or other conditions beyond the control of the Contractor.
	C. Submit a separate request for each substitution.  Support each request with:
	1. Complete data substantiating compliance of proposed substitution with requirements stated in Contract Documents:
	2. Product identification, including Manufacturer’s name and address.
	3. Manufacturer’s literature; identify:
	4. Product description.
	5. Reference standards.
	6. Performance and test data.
	7. Samples, as applicable.
	8. Name and address of similar projects on which product has been used, and date of each installation.
	9. Itemized comparison of the proposed substitution with product specified; list significant variations.
	10. Data relating to changes in construction schedule.
	11. Any effect of substitution on separate contracts.
	12. List any changes required in other work or products.
	13. Accurate cost data comparing proposed substitutions with product specified.
	14. Amount of any net change to Contract sum.
	15. Designation of required license fees or royalties.
	16. Designation of availability of maintenance services and sources of replacement materials.

	D. Substitutions will not be considered for acceptance when:
	1. They are indicated or implied on shop drawings or product data submittals without a formal request from Contractor.
	2. They are requested directly from a Subcontractor or Supplier.
	3. Acceptance will require substantial revision of Contract Documents.

	E. Substitute products shall not be ordered or installed without written acceptance of the Engineer.
	F. The Engineer will determine acceptability of proposed substitutions.

	1.05 CONTRACTOR’S REPRESENTATION
	A. In making formal request for substitution, Contractor represents that:
	1. He has investigated proposed product and has determined that it is equal to or superior in all respects to that specified.
	2. He will provide same warranties or bonds for substitution as for product specified.
	3. He will coordinate installation of accepted substitution into the work and will make such changes as may be required for the work to be complete in all respects.
	4. He waives claims for additional costs caused by substitution which may subsequently become apparent.
	5. Cost data is complete and includes related costs under his contract, but not:
	a) Costs under separate contracts.
	b) Engineer’s costs for redesign or revision of Contract Documents.


	1.06 ENGINEER'S DUTIES
	A. Review Contractor’s requests for substitutions with reasonable promptness.
	B. Notify Contractor, in writing, of decision to accept or reject requested substitutions.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Clear areas shown on the accompanying drawings and specifications therein.
	B. Remove surface debris, gravel, and soil.
	C. Remove concrete and asphalt.
	D. Remove sanitary and storm sewers.
	E. Remove trees noted to be removed or necessary to complete the work as shown.
	F. All materials and site elements to be excavated or demolished will be removed off site to an approved landfill or recycled.

	1.02 RELATED WORK
	A. Section 01045 - Cutting and Patching
	B. Section 02200 - Earthwork
	C. Section 02215 - Excavation
	D. Section 02260 - Finish Grading

	1.03 UTILITIES
	A. Notify the Owner and the Engineer in advance of any utilities needing to be disconnected.


	Part 2 NOT USED
	Part 3 EXECUTION
	3.01 CLEARING
	A. Remove unsatisfactory soil materials, stones, obstructions, deleterious material and debris from ground surface prior to placement of new work.

	3.02 TREE AND PLANT PROTECTION
	A. Before any work is begun, or any equipment is moved onto site, the Owner's Representative and Contractor will inspect the site to verify trees, shrubs, and bushes which are to be protected, pruned, relocated or removed.
	B. Preserve and protect existing trees and plants at site, which are designated to remain, and those adjacent to site.
	C. Consult with the Owner, and remove agreed on trees, roots, branches and stumps, which interfere with the construction.  Employ qualified tree surgeon to remove and to treat cuts.  Saw cut roots 1" diameter or larger and treat with Pruning Paint.
	D. Protect root zones of trees and plants:
	1. Do not allow vehicular traffic or parking.
	2. Do not store materials or products.
	3. Prevent dumping of refuse or chemically injurious materials or liquids.
	4. Prevent puddling or continuous running water.
	5. Carefully supervise excavating, grading, filling, and subsequent construction operations, to prevent damage.

	E. Existing trees and shrubs that are damaged or die as a result of construction shall be suitably repaired or replaced with plant material of same kind and size or as approved by Owner.  Low hanging branches and unsound or unsightly branches on trees and shrubs designated to remain shall be pruned as required and directed by Owner's Representative.

	3.03 REMOVAL
	A. Completely remove barricades, including foundations, when construction has progressed to the point that they are no longer needed, and when approved by Owner's Representative.
	B. Remove stumps and roots, on trees and shrubs indicated to be removed, to a depth of 24 inches.
	C. Clean and repair damage caused by installation, fill and grade areas of the site to required elevations and slopes, clean the area, and remove debris from the site.


	Part 1 GENERAL
	1.01 RELATED DOCUMENTS
	A. Drawings and General Provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.
	B. Related Sections: The following Sections contain requirements that relate to this Section.
	1. Division 2 Section "Site Clearing" for site stripping, grubbing, topsoil removal, and tree protection.


	1.02 SUMMARY
	A. This section includes the following:
	1. Preparing and grading subgrades for slabs-on-grade, walks, pavements, and landscaping.
	2. Excavating and backfilling for structures.
	3. Sub-base course for walks and pavements.
	4. Excavating and backfilling trenches within building lines.
	5. Excavating and backfilling for underground mechanical and electrical utilities and appurtenances.


	1.03 DEFINITIONS
	A. Excavation consists of the removal of materials encountered to subgrade elevations and reuse or disposal of materials removed.
	B. Subgrade: The uppermost surface of an excavation or the top surface of a fill or backfill immediately below sub-base, drainage fill, or topsoil materials.
	C. Borrow: soil material obtained off-site when sufficient approved soil material is not available from excavations.
	D. Sub-base Course: The layer placed between the subgrade and base course in paving system or the layer placed between the subgrade and surface of a pavement or walk.
	E. Base Course: The layer placed between the sub-base and surface pavement in a paving system.
	F. Unauthorized excavation consists of removing materials beyond indicated subgrade elevations or dimensions without direction by the Engineer.  Unauthorized excavation, as well as remedial work directed by the Engineer, shall be at the Contractor's expense.
	G. Structures: Manholes, buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and electrical appurtenances, or other man-made stationary features constructed above or below ground surfaces.
	H. Utilities include on-site underground pipes, conduits, ducts, and cables, as well as underground services within building lines.

	1.04 PROJECT CONDITIONS
	A. Existing Utilities: Do not interrupt existing utilities serving facilities occupied by the owner or others except when permitted in writing by the Owner and then only after acceptable temporary utility services have been provided.
	B. Provide a minimum 48-hours' notice to the Owner and receive written notice to proceed before interrupting any utility.
	C. Demolish and completely remove from site existing underground utilities indicated to be removed.  Coordinate with Owner to shutoff services if lines are inactive.


	Part 2 PRODUCTS
	2.01 SOIL MATERIALS
	A. General: Provide approved borrow soil materials from off-site when sufficient approved soil materials are not available from excavations.
	B. Satisfactory Soil Materials: ASTM D 2487 soil classification groups GW, GP, GM, SW, SP and SM; free of rock or gravel larger than 2 inches in any dimension, debris, waste, frozen materials, vegetation and other deleterious matter.
	C. Unsatisfactory Soil Materials: ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, OH, and PT.
	D. Backfill and Fill Materials: Satisfactory soil materials.
	E. Sub-base and Base Materials: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, and natural or crushed sand, ASTM D 2940, with at least 95 percent passing a 1-1/2 inch sieve and not more than 8 percent passing a No. 200 sieve or as noted otherwise on drawings.
	F. Engineered Fill: sub-base or base materials.
	G. Bedding Material: Sub-base or base materials with 100 percent passing a 1-inch sieve and not more than 8 percent passing a No. 200 sieve.
	H. Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state.


	Part 3 EXECUTION
	3.01 PREPARATION
	A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by settlement, lateral movement, undermining, washout, and other hazards created by earthwork operations.
	B. Protect subgrades and foundation soils against freezing temperatures or frost.  Provide protective insulating materials as necessary.
	C. Provide erosion control measures to prevent erosion or displacement of soils and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways.
	D. Tree protection is specified in Division 2 Section "Site Clearing".

	3.02 DEWATERING
	A. Prevent surface water and subsurface or ground water from entering excavations, from ponding on prepared subgrades, and from flooding Project site and surrounding area.
	B. Protect Subgrades and foundation soils from softening and damage by rain or water accumulation.

	3.03 EXPLOSIVES
	A. Do not use explosives.

	3.04 STABILITY OF EXCAVATIONS
	A. Comply with all codes, ordinances, and requirements of authorities having jurisdiction to maintain stable excavations.

	3.05 EXCAVATION FOR STRUCTURES
	A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 0.10 foot.  Extend excavations a sufficient distance from structures for placing and removing concrete formwork, installing services and other construction, and for inspections.
	B. Excavations for Footings and Foundations: Do not disturb bottom of excavation.  Excavate by hand to final grade just before placing concrete reinforcement.  Trim bottoms to required lines and grades to leave solid base to receive other work.

	3.06 EXCAVATION FOR WALKS AND PAVEMENTS
	A. Excavate surfaces under walks and pavements to indicated cross sections, elevations, and grades.

	3.07 EXCAVATION FOR UTILITY TRENCHES
	A. Excavate trenches to indicated slopes, lines, depths and invert elevations.
	B. Excavate trenches to uniform width to provide a working clearance on each side of pipe or conduit.  Excavate trench walls vertically from trench bottom to 12 inches higher than top of pipe or conduit, unless otherwise indicated.
	C. Clearances: As indicated.
	D. Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and support of pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.  Remove stones and sharp objects to avoid point loading.
	E. For pipes or conduit less than 6 inches in nominal diameter and flat-bottomed, multiple-duct conduit units, hand-excavate trench bottoms and support pipe and conduit on an undisturbed subgrade.
	F. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of trench to support bottom 90 degrees of pipe circumferences.  Fill depressions with tamped sand backfill.
	G. Where encountering rock or another unyielding bearing surface, carry trench excavation 6 inches below invert elevation to receive bedding course.

	3.08 APPROVAL OF SUBGRADE
	A. Notify engineer when excavations have reached required subgrade.
	B. When the Engineer determines that unforeseen unsatisfactory soil is present, continue excavation and replace with compacted backfill or fill material as directed by the Engineer.
	C. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or construction activities, as directed by the Engineer.

	3.09 UNAUTHORIZED EXCAVATION
	A. Fill unauthorized excavation under foundations or wall footings by extending indicated bottom elevations of concrete foundation or footing to excavation bottom, without altering required top elevation.  Lean concrete fill may be used to bring elevations to proper position when acceptable to the Engineer.
	B. Where indicated widths of utility trenches are exceeded, provide stronger pipe, or special installation procedures, as required by the Engineer.

	3.10 STORAGE OF SOIL MATERIALS
	A. Stockpile excavated materials acceptable for backfill and fill soil materials, including acceptable borrow materials.  Stockpile soil materials without intermixing.  Place, grade, and shape stockpiles to drain surface water.  Cover to prevent wind-blown dust.
	B. Stockpile soils materials away from edge of excavations.  Do not store within drip line of remaining trees.

	3.11 BACKFILL
	A. Backfill excavations promptly, but not before completing the following:
	1. Acceptance of construction below finish grade.
	2. Surveying locations of underground utilities for record documents.
	3. Testing, inspecting, and approval of underground utilities, unless noted otherwise.
	4. Concrete formwork removal.
	5. Removal of trash and debris from excavation.
	6. Removal of temporary shoring and bracing, and sheeting.


	3.12 UTILITY TRENCH BACKFILL
	A. Place and compact bedding course on rock and other unyielding bearing surfaces and to fill unauthorized excavations.  Shape bedding course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits.
	B. Place and compact initial backfill of satisfactory material or sub-base material, free of particles larger than 1 inch, to a height of 12 inches over the utility pipe of conduit.
	C. Carefully compact material under pipe haunches and bring backfill evenly up on both sides and along the full length of utility piping or conduit to avoid damage or displacement of utility system.
	D. Coordinate backfilling with utilities testing.
	E. Fill voids with approved backfill materials as shoring and bracing, and sheeting is removed.
	F. Place and compact final backfill of satisfactory soil material to final subgrade.

	3.13 FILL
	A. Preparation: Remove vegetation, topsoil, debris, wet, and unsatisfactory soil materials, obstructions, and deleterious materials from ground surface prior to placing fills.
	B. Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with existing surfaces.
	C. When subgrade or existing ground surface to receive fill has a density less than that required for fill, break up ground surface to a depth required, pulverize, moisture-condition or aerate soil and re-compact to required density.
	D. Place fill material in layers to required elevations for each location listed below.
	1. Under grass, use satisfactory excavated or borrow soil material.
	2. Under walks and pavements, use sub-base or base material, or satisfactory excavated or borrow soil material.
	3. Under steps and ramps, use sub-base material.
	4. Under structures, footings and foundations, use engineered fill.


	3.14 MOISTURE CONTROL
	A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill layer before compaction to within 2 percent of optimum moisture content.
	B. Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or ice.
	C. Remove and replace, scarify and air-dry satisfactory soil material that is too wet to compact to specified density.
	D. Stockpile or spread and dry removed wet satisfactory soil material.

	3.15 COMPACTION
	A. Place backfill and fill materials in layers not more than 8 inches in loose depth for material compacted by heavy compaction equipment, and not more than 4 inches in loose depth for materials compacted by hand operated tampers.
	B. Place backfill and fill materials evenly on all sides of structures to required elevations.  Place backfill and fill uniformly along the full length of each structure.
	C. Percentage of Maximum Dry Density Requirements:  Compact soil to not less than the following percentages of  maximum dry density according to ASTM D 1557:
	1. Under structures, building slabs, steps, and pavements, compact the top 12 inches below subgrade and each layer of backfill or fill material at 95 percent maximum dry density.
	2. Under walkways, compact the top 6 inches below subgrade and each layer of backfill or fill material at 95 percent maximum dry density.
	3. Under lawn or unpaved areas, compact the top 6 inches below subgrade and each layer of backfill or fill material at 90 percent maximum dry density.


	3.16 GRADING
	A. General:  Uniformly grade areas to a smooth surface, free from irregular surface changes.  Comply with compaction requirements and grade to cross sections, lines and elevations indicated.
	B. Provide a smooth transition between existing adjacent grades and new grades.
	C. Cut out soft spots, fill low spots, and trim high spots to conform to required surface tolerances.
	D. Site Grading: Slope grades to direct water away from buildings and to prevent ponding.  Finish subgrades to required elevations within the following tolerances:
	1. Walks: Plus or minus 0.10 foot.
	2. Lawn or Unpaved Areas: Plus or minus 0.10 foot.


	3.17 SUB-BASE AND BASE COURSES
	A. Under pavements and walks, place sub-base course material on prepared subgrades.  Place base course material over sub-base to pavements.
	B. Compact sub-base and base courses at optimum moisture content to required grades, lines, cross section and thickness to not less than 95 percent of ASTM D 4254 relative density.
	C. Shape sub-base and base to required crown elevations and cross-slope grades.
	D. When thickness of compacted sub-base of base course is 6 inches or less, place materials in a single layer.
	E. When thickness of compacted sub-base of base course exceeds 6 inches, place materials in equal layers, with no layer more than 6 inches thick or less than 3 inches thick when compacted.

	3.18 PROTECTION
	A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion.  Keep free of trash and debris.
	B. Repair and re-establish grades to specified tolerances where completed or partially completed surfaces become eroded, rutted, settled, or loose compaction due to subsequent construction operations or weather conditions.
	C. Scarify or remove and replace material to a depth directed by the Engineer; reshape and re-compact at optimum moisture content to the required density.
	D. Settling: Where settling occurs during the Project correction period, remove finished surfacing, backfill with additional approved material, compact, and reconstruct surfacing.
	E. Restore appearance, quality, and condition of finished surfacing to match adjacent work and eliminate evidence of restoration to the greatest extent possible.

	3.19 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Disposal: Transport surplus satisfactory soil to designated storage areas on the Owner's property.  Stockpile or spread soil as directed by the Engineer.
	B. Remove waste material, including unsatisfactory soil, trash, and debris, and legally dispose of it off the owner's property.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Excavation for utilities, curbs, wall footings, light bases, storm drains, and other improvements.
	B. Additional work as indicated on drawings.

	1.02 RELATED WORK
	A. Section 02200: Earthwork: Topsoil and subsoil removal from site surface.
	B. Section 02220: Backfilling.
	C. Section 02260: Finish Grading.

	1.03 PROTECTION
	A. Protect excavations by shoring, bracing, sheet piling, underpinning or other methods required to prevent cave-in or loose soil from falling into excavation.
	B. Notify Owner of unexpected subsurface conditions and discontinue affected work in area until notified to resume work.
	C. Protect bottom of excavations and soil adjacent to and beneath foundations from frost.
	D. Grade excavation top perimeter to prevent surface water run-off into excavation.


	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Subsoil: Excavated material, graded free of lumps larger than 6 inches, rocks larger than 3 inches and debris.


	Part 3 EXECUTION
	3.01 PREPARATION
	A. Identify required lines, levels, contours and datum.
	B. Maintain and protect existing utilities remaining which pass through work area.

	3.02 EXCAVATION
	A. Excavate subsoil and loose rock required for installation of site elements.
	B. Excavate to working elevations.
	C. Remove lumped subsoil, boulders, and rock up to 1/3 cu. yd. measured by volume.
	D. Correct unauthorized excavation at no cost to Owner.
	E. Stockpile excavated material in area designated on site and remove excess subsoil not being reused from site.

	3.03 FIELD QUALITY CONTROL
	A. Provide for visual inspection of bearing surfaces.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Site Backfilling
	B. Compaction requirements
	C. Fill under slab-on-grade.

	1.02 RELATED WORK
	A. Section 02200 – Earthwork.
	B. Section 02215 – Excavation.
	C. Section 02260 – Finish Grading: Final backfilling of topsoil.


	Part 2 PRODUCTS
	2.01 FILL MATERIALS
	A. Granular Fill: No. 53 stone.
	B. Subsoil: Reused; free of lumps larger than 4 inches, rocks larger than 2 inches and debris.
	C. Topsoil in accordance with Section 02260


	Part 3 EXECUTION
	3.01 INSPECTION
	A. Verify stockpiled fill to be reused is approved.
	B. Verify areas to be backfilled are free of debris, snow, ice, or water and ground surfaces are not frozen.
	C. Areas to be backfilled shall be inspected and approved by the Engineer prior to backfilling.

	3.02 PREPARATION
	A. When necessary, compact subgrade surfaces to density requirements for backfill material.
	B. Cut out soft areas of subgrade not readily capable of compaction. Backfill with appropriate type fill as called for. Compact to density equal to requirements for subsequent backfill material.

	3.03 BACKFILLING
	A. Backfill areas to contours and elevations. Use unfrozen materials.
	B. Backfill systematically, as early as possible, to allow maximum time for natural settlement. Do not backfill over porous, wet, or spongy subgrade surfaces.
	C. Place and compact crushed stone fill materials in continuous layers not exceeding 6 inches loose depth.
	D. Place and compact subsoil fill material in continuous layers not exceeding 8 inches loose depth.
	E. Maintain optimum moisture content of backfill materials to attain required compaction density.
	F. Make changes in grade gradual. Blend slopes into level areas.
	G. Remove surplus backfill materials from site.
	H. Leave stockpile areas completely free of excess fill materials.

	3.04 SCHEDULE OF LOCATIONS
	A. The paragraphs below identify location, fill material to be used identified from lower to upper fill type, compacted thickness of each fill, and compaction expressed as a percentage of maximum density and optimum moisture in comparison with ANSI/ASTM D 1557 and D 698.
	1. Fill under grasses areas: Subsoil fill, to 6 inches below finish grade, compacted to 88 percent.
	2. Fill under asphalt and concrete: compacted to 95 percent.



	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Finish grade sub-soil.
	B. Replenish topsoil in areas where clearing has been completed and not scheduled to receive new base course materials.
	C. Place, finish grade, and compact topsoil.

	1.02 RELATED WORK
	A. Section 02200: Earthwork
	B. Section 02485: Seeding and Mulching
	C. Section 02486: Sodding

	1.03 PROTECTION
	A. Prevent damage to existing features. Correct damage at no cost to the Owner.


	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Existing topsoil on site: Existing topsoil shall be removed where advantageous. This soil may be reused for lawns and plantings provided that it meets the topsoil requirements below.
	1. Topsoil: Friable loam free from subsoil, roots, grass, excessive amount of weeds, stones and foreign matter; acidity range pH of 6.0 to 7.0; containing a minimum of 6% and a maximum of 25% organic matter; soluble salts shall be higher than 500 parts per million.
	2. Lime: Shall be ground limestone containing not less than 85% passing through a 100-mesh sieve and 90% passing through a 20-mesh sieve.


	2.02 TESTING
	A. Soil sample tests: The Landscape Contractor shall take three representative samples from the topsoil source and submit them for soil tests. If the pH range of topsoil is not between 6.0 and 7.0, then it shall be amended by the Landscape Contractor according to the guide below or the Landscape Contractor may select another topsoil source and submit new soil sample tests.
	1. If the pH level is below 6.0, add limestone at a rate of 2.5 lbs. per cubic yard or 92 lbs. Per 1,000 square feet to raise pH one full point.
	2. If the pH level is above 7.0, add aluminum sulfate at a rate of 2.5 lbs. Per cubic yard or 92 lbs. Per 1,000 square feet to lower pH one full point.

	B. All testing sill be at the Contractor's expense.


	Part 3 EXECUTION
	3.01 SUB-SOIL PREPARATION
	A. Rough grade subsoil systematically to allow for a maximum amount of settlement and compaction. Eliminate uneven areas and low spots. Remove debris, roots, branches, stones, etc.  Remove subsoil which has been contaminated with petroleum products.
	B. Excavate and fill where necessary to bring sub-soil to required levels, profiles and contours. Make changes in grade gradual. Blend slopes into level areas.
	C. Cultivate sub-grade to depth of 6 inches where topsoil is to be placed. Repeat cultivation in areas where equipment used for hauling and spreading topsoil has compacted subsoil.
	D. Compact materials to meet the following minimum percentages of modified proctor density, ASTM D1557, method C or D. Compact subsoil to the following: 
	1. 88% where topsoil is to be placed.
	2. 95% where stabilizing base for asphalt and concrete is to be placed.


	3.02 PLACING TOPSOIL
	A. Use topsoil in relatively dry state. Place during dry weather.
	B. Fine grade topsoil eliminating rough or low areas to ensure positive drainage. Maintain levels, profiles and contours of sub-grades.
	C. Remove stone, roots, grass, weeds, debris and other foreign material while spreading.
	D. Manually spread topsoil around trees to prevent damage which may be caused by grading equipment.
	E. Lightly compact placed topsoil.

	3.03 SURPLUS MATERIAL
	A. Remove surplus subsoil and topsoil from site.
	B. Leave stockpile areas and entire job site clean and raked, ready to receive landscaping.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. This work shall consist of either or both plain and mulched seeding. It includes furnishing and placing seed, fertilizer, inoculants, top soil, and mulch, if required, in a prepared seed bed or furnishing and placing sod at locations shown on the plans, or as directed.

	1.02 RELATED WORK
	A. Section 02260 – Finish Grading


	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Seed mixtures shall be classified as follows. Mixes including warm season grasses, forbs, or aquatic species will be specified in the plans.
	B. Seed Mixture R.
	1. This is a general purpose seed mixture. It shall be applied at the rate of 170 lb/acre.  The mixture shall consist of 95 lb of low endophyte Kentucky 31 Fescue or approved equal, 65 lb perennial rye grass, and 10 lb Jasper Red Fescue or approved equal.

	C. Materials shall be in accordance with the following Indiana Department of Transportation Standard Specification (INDOTSS).
	1. Fertilizer   914.03
	2. Grass Seed   914.04
	3. Leguminous Inoculants 914.06
	4. Mulch    914.05(a), 914.05(c),914.05(d),914.05(e)
	5. Plastic Net   914.09(g)
	6. Top Soil   914.01
	7. Water    914.09(a)
	8. Wire Staples   914.09(f)



	Part 3 EXECUTION
	3.01 PREPARATION OF GROUND BEFORE SEEDING 
	A. The area to be seeded shall be made smooth and uniform and shall be in accordance with the finished grade and cross section shown on the plans or as otherwise designated.
	B. The seed bed, if not loose, shall be loosened to a minimum depth of 6 in. before fertilizer or seed is applied.
	C. Areas to be covered with topsoil shall be milled or disked slightly before the topsoil is placed. A disk, spike toothed harrow, or other similar device may be used for this purpose. Such loosening will be required to ensure bond of the topsoil with the surface on which it is put and to form a uniform surface. The topsoil shall then be spread to a sufficient depth to produce the thickness specified after it has been compacted lightly with an approved roller, tamping device, or other method.

	3.02 PREPARATION OF GROUND BEFORE APPLYING EROSION CONTROL BLANKETS
	A. Prior to placing the blankets, the area to be covered shall be relatively free of all rocks or clods over 1.5 in. in diameter, and all sticks or other foreign material.

	3.03 APPLYING FERTILIZER
	A. Fertilizer as specified shall be spread uniformly over the area to be seeded. Fertilizer shall be spread at the rate of 800 lb/acre unless otherwise specified.

	3.04 APPLYING SEED
	A. Seed may be drilled in or mixed with water. The mixture shall be sprayed over the area to be seeded. An approved mechanical method which shall place the seed in direct contact with the soil may be used.
	B. In places inaccessible to mechanical equipment, or where the area to be seeded is small, a hand operated cyclone seeder or other approved equipment may be used.
	C. Seed of warm season grasses, forbs, or aquatic species shall not be covered more than 0.125 in.. All other seed shall not be covered more than 0.5 in.. Leguminous seeds, unless otherwise specified, shall be inoculated with a culture in accordance with 914.06 Indiana Department of Transportation Standard Specification (INDOTSS).

	3.05 APPLYING MULCH
	A. Mulching material shall be applied uniformly in a continuous blanket at the rate of 2 tons per acre.  Mulch shall be placed within 24 h after seeding. 
	B. The mulch may be held in place by means of a commercially produced mulch binder or by spraying it with a satisfactory liquid asphalt or asphalt emulsion or by other means if approved by the Engineer.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Prepare sub-grade to receive topsoil.
	B. Place, rake and level topsoil as required to prepare for sod.
	C. Place sod.
	D. Maintain sod.

	1.02 RELATED WORK
	A. Section 02260 – Finish Grading


	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Sod: Shall be fibrous, well-rooted Warren’s Frontrunner turf-type tall Fescue Sod, complying with ASPA Specifications, and nursery grown on clay loam soil.  Sod shall not be grown on peat soil.  Sod shall be free from stones, weeds, undesirable native grasses, and burned or bare spots.  Edges of sod to be cleanly and unevenly cut to a uniform width of not less than 18 inches and thickness of not less than 1-1/2 inches.  Grass shall be cut to a height of not more than 2 inches.  Sod shall be properly protected from drying out and shall be laid within 48 hours after cutting at the nursery.
	B. Topsoil:  Fertile, agricultural soil typical of locality and capable of sustaining vigorous plant growth; from well drained site that is free of flooding; free from admixture of subsoil, slag or clay, stones, lumps, live plants and their roots, sticks and other extraneous matter; pH value of minimum 5.9 and maximum 7.0 and as specified in Section 02260.
	C. Fertilizer: Commercial slow release type recommended for grass, with fifty percent of the elements derived from organic sources; to the following proportions: nitrogen 10%, phosphoric acid 8%, soluble potash 4%.


	Part 3 EXECUTION
	3.01 NOTIFICATION
	A. The Contractor shall be notified when other divisions of the work have progressed sufficiently to commence work on the lawn areas.  Upon receipt of such notice, he/she shall commence placing topsoil to finish grade.  Thereafter the finished grade shall be maintained through completion of the lawns.  He/she shall be responsible for notifying and insuring that this final grade is not disturbed by other contractors working at the site.  Sodding limits shall be as shown on Bid plans unless otherwise approved in writing.  No payment shall be made for sod installed outside existing limits, or without receiving prior approval.

	3.02 PREPARATION OF LAWN AREAS
	A. Refer to plans for location of sodden areas.
	B. The Landscape Contractor shall inspect the prepared subgrade to insure the elevation is parallel with the desired finished grade and that the subgrade is uniformly compacted.  Report any defects to the Owner’s Representative before beginning placement of any topsoil.
	C. After the subgrade has been determined to be satisfactory, the placement of topsoil may commence.  The topsoil shall be spread evenly on the subgrade and lightly compacted.  No topsoil shall be spread in a frozen or muddy condition.  Areas to be sodded shall be brought to finished grade and raked smooth.
	D. All uneven surfaces shall be raked until a uniform surface is established.  All stones over ¾ inches shall be raked out and removed from the site.  Areas to be sodded shall be brought to within the thickness of sod to the finished grade.  Allowance for settlement shall be made in either case.

	3.03 APPLYING LIME
	A. Lime shall be added at the rate indicated in “Soil Sample Tests”, Section 02260, and when added shall be thoroughly mixed in the soil prior to placing the soil on the site.

	3.04 APPLYING FERTILIZER
	A. Fertilizer shall be applied at the rate of 25 pounds to 1,000 square feet to all areas being prepared for lawn; however, this rate may be increased, at the direction of the Landscape Architect, based upon the analysis of the soil sample tests.

	3.05 RECONDITIONING LAWNS
	A. Use sod to recondition existing lawn areas damaged by Contractor’s operations including storage of materials or equipment and movement of vehicles.

	3.06 LAYING SOD
	A. Before any sod is laid, all soft spots and inequalities in grade shall be corrected.  Fertilizer spread shall be raked in.  The first row of sod shall be laid in a straight line with subsequent rows placed parallel to and tightly against each other.  Lateral joints shall be staggered to promote more uniform growth and strength.  Care shall be exercised to insure the sod is not stretched or overlapped and that all joints are butted tight, in order to prevent voids, which would cause air drying of the roots.
	B. On 3:1 rounded slopes or greater, sod shall be laid with staggered joints and secured by wood peg and tamping.
	C. The Landscape Contractor shall water sod immediately after transplanting to prevent excessive drying during progress or work.  As sodding is completed in any one section, the entire area shall be rolled.  It shall then be thoroughly watered to a depth sufficient that the underside of the new sod pad and soil immediately below are thoroughly wet.  The Contractor shall be responsible for having adequate water available at the site prior to and during the transplanting of the sod.

	3.07 INSPECTION AND MAINTENANCE
	A. Maintenance shall begin immediately after each portion of lawn is planted.  Maintenance prior to inspection shall be the Contractor’s responsibility.  A two to three (2-3) day notice shall be given to the Owner indicating an inspection/approval date.  After inspection and acceptance by Owner, all maintenance shall be taken over by Owner.
	B. Lawns shall be protected and maintained by watering, weeding, mowing and replanting as necessary until acceptance by Owner.
	C. The Landscape Contractor shall provide adequate protection during installation in all lawn areas, against trespassing and damage, including erosion.
	D. Damage to the lawn areas due to vandalism or on the part of others prior to occupancy or acceptance by the Owner will be the responsibility of the Contractor.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Crushed stone.

	1.02 STANDARD SPECIFICATION
	A. Indiana Department of Transportation Standard Specification (INDOTSS).


	Part 2 PRODUCTS
	2.01 PAVING MATERIALS
	A. Aggregate materials shall conform to the requirements of Section 904, INDOTSS and to the requirements of subsections referenced therein.
	B. Asphalt sub-base course: #53 aggregate. Eight (8) inches of aggregate is to be placed under asphalt pavement.
	C. Concrete sidewalk sub-base course: Four (4) inches of #53 aggregate.
	D. Concrete driveway apron sub-base course: Six (6) inches of #53 aggregate.


	Part 3 EXECUTION
	3.01 SUBGRADE
	A. The subgrade shall be shaped to true lines and elevations. Adequate drainage shall be provided at all times to prevent water from standing on the subgrade. Work shall conform to the requirements of Section 207, INDOTSS.
	B. All boulders, organic materials, soft clay, spongy material and any other objectionable material shall be removed and replaced with approved materials. Subgrade shall be properly shaped, rolled and uniformly compacted to conform with the accepted cross-section.

	3.02 GRANULAR BASE CONSTRUCTION
	A. Placement: The Contractor shall use skilled workers, up to date methods and modern equipment suitable to the size of the work in spreading, compacting and finishing the gravel base. Other requirements are as follows:
	B. Section 303, INDOTSS. Compacted to 95% of maximum dry density.
	C. An approved vibrating device shall be used to compact gravel base. It may be supplemented by a 10 ton, three wheel, tandem or pneumatic-tire roller conforming to Section 401.09 of the INDOTSS. Contractor shall use such construction procedures, including sufficient wetting and number of passes to insure that the above density is attained.
	D. All edges should be neatly cut and made uniform. All surplus and remainders should be carried away from the work site.
	E. Include placement of aggregate reinforcement structures as directed by the Engineer.

	3.03 REPAIRING FINAL WORK
	A. The gravel pavement shall be checked as specified herein.
	B. Granular base shall be free of low spots, pockets or high spots and shall be sloped as required for proper drainage.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Hot mix asphalt

	1.02 REFERENCES
	A. Publications of the following institutes, associations, societies and agencies are referred to in this Section.
	1. Indiana Department of Transportation Standard Specifications, Latest Edition, (INDOTSS).
	2. American Society for Testing and Materials, ASTM.
	3. Federal Specifications, FS.


	1.03 QUALITY REQUIREMENTS
	A. Provide final surface of uniform texture conforming to required grades and cross sections.
	B. Surface smoothness, when tested with 10 foot straight-edge:
	1. Base Course:   ¼” in 10’ max.
	2. Surface Course:   ¼” in 10’ max.

	C. Provide Owner with duplicate copy of all crushed stone base and asphalt delivery tickets.

	1.04 RELATED WORK
	A. Section 02511 Crushed Stone.


	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Materials shall conform with the following requirements:
	1. Coarse Aggregates:   Class A or B, crushed or uncrushed gravel or;
	2. Fine Aggregates:   Natural sand, well graded from coarse to fine conforming to INDOTSS, Section 913.01.
	3. Tack:   Raped cure liquid asphalt or asphalt emulsion conforming to ISHC Standard Specification, Section 409.
	4. Bituminous Materials:   Petroleum asphalt cement conforming to INDOTSS, Section 902.


	2.02 PAVING MIXES
	A. Asphalt materials shall conform to the requirements of Section 402 Hot Mix Asphalt Pavement (HMA), INDOTSS and to the requirements of subsections referenced therein.
	B. The HMA mixtures shall be made using suitably graded coarse aggregate and fine aggregate of the size and combination as indicated in Section 402.04, preparation of mixtures, INDOTSS.
	1. Surface course overlay:   HMA Type C.
	2. Base course:  HMA Type C.



	Part 3 EXECUTION
	3.01 ASPHALT PAVEMENT CONSTRUCTION
	A. Subgrade shall be proof-rolled using equipment capable of exerting minimum of 90 psi pressure uniformly over the subgrade surface.  Conforming to INDOTSS, Section 409.
	B. Proof-rolling shall provide two complete coverages.
	C. Remove and replace soft spots with stable material, compact and re-proof.
	D. All materials shall be spread using approved spreading equipment.  Tailgating of aggregates directly onto subgrade will not be accepted.
	E. Asphalt pavers shall be self-propelled with receiving hopper of sufficient capacity to provide a uniform spreading operation.
	F. Contact surfaces of curbs, manholes, catch basins, etc., shall be painted with thin uniform coating of bituminous material prior to placing mixture against them.
	G. The mix temperature at the site shall be a minimum of 285° F. - maximum of 325° F.
	H. All joints shall be carefully made in such a manner as to insure a neat junction, thorough compaction, continuous band and seal.
	I. The pavement shall be compacted to 95% of Modified Proctor.
	J. All edges shall be neatly cut and made uniform.  All asphalt surplus and remainders shall be removed from work site.
	K. Contractor shall have on hand at the site prior to paving operations, all necessary portable and hand tools and one stand-by-roller.

	3.02 COMPACTION
	A. Subgrade and compacted aggregate base courses shall be compacted to 95% of maximum dry density in accordance with ASTM designation D698.
	B. Each lift of aggregate base shall be compacted to density specified above.
	C. Soft spots found during proof rolling which are replaced with fill material, shall be compacted to density specified above.

	3.03 SPREADING AND ROLLING
	A. Base Course:
	1. Spread and roll to minimum finish depths indicated on details.

	B. Surface Course:
	1. Spread and roll to minimum finish depths indicated on details.

	C. Finish installation shall be true to line and grade and within 1/2" true elevation.

	3.04 COMPACTING
	A. Compacting shall conform to requirements of INDOTSS Section 402.15.  Compaction shall be completed before temperature of the mixture has dropped below 180° F.
	B. Density tests shall be made at each lift if so directed by the Engineer.
	C. Tests shall made by soils engineer approved by the Engineer.
	D. Results of each test shall be certified to the Engineer within 72 hours after tests are made.

	3.05 SURFACE TOLERANCES
	A. Surface of pavement shall meet requirements of INDOTSS Section 402.18.
	B. Paving shall be free of low spots, pockets, or high spots and shall be sloped as required for proper drainage.
	C. Any areas which develop an excess of bitumen shall be removed and replaced with proper materials.
	D. Contractor shall maintain courses during the curing period.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Pavement markings for driving lanes and islands.

	1.02 SUBMITTALS
	A. Manufacturer's product literature and instruction sheet for thermoplastic markings.
	B. Manufacturer’s product literature and instruction sheet for epoxy paint markings.

	1.03 QUALITY ASSURANCE
	A. Applicator Qualifications.
	1. Striping contractor shall be experienced in this trade and shall have completed 20 jobs within the last 3 years. At least 10 jobs shall include public road projects. 


	1.04 REFERENCES
	A. The latest issues of the following documents form a part of this specification to be extent indicated hereinafter.
	B. Indiana Department of Transportation Standard Specification (INDOTSS).

	1.05 PROJECT/SITE CONDITIONS
	A. Environmental Requirements.
	1. Thermoplastic shall not be applied on wet surfaces, during wet or damp weather.
	2. Temperature during application shall be consistent with INDOTSS Section 808.


	1.06 SEQUENCING/SCHEDULING
	A. Time of application: Elapsed time between pavement placement and application of thermoplastic shall be 7 days minimum.
	B. Contractor shall notify Owner in advance of pavement markings and coordinate with the Owner's representative.


	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Durable Marking Materials
	1. Preformed reflective thermoplastic markings.
	2. Multi-component (epoxy)

	B. Standard: Product shall comply with INDOTSS 921.
	C. Sizes, shapes, and colors: As indicated on the Drawings.


	Part 3 EXECUTION
	3.01 PREPARATION
	A. All lines shall be laid out by the striping contractor and then inspected by the Engineer before application.
	B. Surfaces which are to receive painted stripes or markings shall be thoroughly cleaned of all dirt, dust, grease, oil, curing compounds if used, and other foreign substances and shall be completely dry before paint is applied, per INDOTSS Section 808.03.

	3.02 APPLICATION
	A. Application of durable pavement markings shall comply with INDOTSS Section 808.07.
	B. Size and shape of markings shall be as indicated on the drawings.

	3.03 PROTECTION
	A. All markings shall be protected from traffic until they have dried sufficiently to prevent tracking.

	3.04 CLEAN UP
	A. Waste materials shall be removed at the end of each work day. Upon completion of the work, all containers and debris shall be removed from the site. Striping material spots upon adjacent surfaces shall be removed and the entire job left clean and acceptable.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Storm sewerage system piping and appurtenances.

	1.02 SUBMITTALS
	A. Certificates.
	1. Prior to delivery, submit two copies of all certificates specified herein.
	2. Certificates shall be notarized and attest to compliance with the applicable specifications for grades, types or classes.

	B. Shop Drawings.
	1. Precast concrete structures indicating dimension, reinforcing steel size and placement and location of all pipe openings, sizes and inverts.

	C. Product Data.
	1. Submit manufacturers or trade association installation instructions for the following items:

	a) Pipe.
	b) Jointing method.
	c) Manhole gaskets.

	1.03 QUALITY ASSURANCE
	A. Testing.
	1. Testing laboratory services responsibility shall be as specified in Division 1.


	1.04 REFERENCES
	A. The latest issues of the following documents form a part of this specification to the extent indicated hereinafter.
	1. American Society of Testing and Materials (ASTM).
	2. C55 Concrete Building Brick.
	3. C270 Mortar for Unit Masonry.
	4. C478 Precast Reinforced Concrete Manhole Section.
	5. Indiana Department of Transportation Standard Specification     (INDOTSS).
	6. Manufacturer’s Associations.
	7. Corrugated Polyethylene Pipe Association (CPPA).
	8. The City of Bloomington Utilities Construction Specifications for Sanitary, Water, and Storm Project (CBUCS).


	1.05 DELIVERY, STORAGE, AND HANDLING
	A. Pipe delivery, storage and handling shall comply with latest edition of the installation manual of the following organizations:
	1. CPPA.


	1.06 PROJECT/SITE CONDITIONS
	A. Protection of people and work.
	1. Place protective fencing around all excavations. 
	2. Shore and brace excavations as necessary to prevent cave-ins.
	3. Cover holes and trenches when work is not in progress.
	4. Keep trenches and excavated areas free of water.
	5. Grade to drain surface water away from excavations.
	6. Keep bottom of trenches free of water by use of sump pits and pumps. Provide a standby pump.



	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Pipe.
	1. Corrugated polyethylene/high density polyethylene (HDPE) pipes with smooth interiors liners, up to 36” diameter.
	2. Hancor, Inc., P.O. Box 1047, Findlay, OH 45839, (419)422-6521.
	3. Or approved equal.
	4. Contractor shall submit list of pipe to be used including certificate that confirms that pipe meets applicable local, city, state and federal codes.

	B. Precast reinforced concrete manholes and inlets shall conform to INDOTSS 907.04, air entrained concrete is required, certificate required.
	C. Sealant for precast reinforced concrete manholes shall be performed, vulcanized butyl rubber, complying with the requirements of FS SS-S-00210. Size shall be ¾ inch diameter and of the manufacturer’s standard length.
	D. Precast concrete segmental blocks shall be at least five (5) inches, but not more than eight (8) inches, in length and such shape that the joints can be effectively sealed and bonded with cement mortar. Units shall be solid.
	E. Brick shall conform to ASTM Specification C62, Grade SW or ASTM C55, grade N-1 or N-11.
	F. Mortar shall conform to ASTM Specification C270, type M.
	G. Concrete shall conform to Division 3 – Concrete.
	H. Waterproofing.
	1. Material shall comply with INDOTSS.
	2. Manhole steps shall be galvanized steel, vinyl coated steel, nylon coated steel, or cast iron. Size and shape as indicated on the drawings.

	I. Frames and covers or gratings shall be cast iron conforming to FS QQ-1-652, with tensile-strength test not less than class 25. Weight, shape, size, and waterway openings for grates and curb inlets shall be as indicated. Frames and covers for curb inlets and for areas not subject to vehicular traffic or storage may be of malleable iron. Malleable iron frames and covers shall conform to ASTM Specification a47 and shall be of the weight, shape and size indicated.


	Part 3 EXECUTION
	3.01 PREPARATION
	A. Locate and mark all existing underground utilities in the area of operations.
	B. Establish line and grade by offset control point stakes, grade stakes and grade boards as per ACPA installation manual.
	C. Inspection of layout is required by the Engineer before proceeding.

	3.02 INSTALLATION
	A. Excavating, backfilling and compacting for utilities shall be as detailed on the drawings and as recommended by CPPA and the pipe manufacturer.
	B. Drainage structures shall be of the following types, constructed of the materials specified for each type and in accordance with the drawings.
	C. Manholes and inlets shall be constructed in accordance with the drawings. All manholes and inlets shall be complete with frames and covers or gratings and with rungs where deeper than 4 feet.
	D. Holes for connection of storm sewer pipes shall be preformed by the manufacturer, or field cut or drilled. At no time shall the pipe hole exceed the outer pipe diameter plus two (2)-inches. The annular space between the pipe and the precast manhole or box inlet wall shall be filled inside and outside with a grout mixture composed of 2 parts of No. 23 fine aggregate and one part of Portland cement.
	E. Precast concrete structures shall have riser joints sealed with preformed sealant in accordance with the manufacturer’s instructions.
	F. Brick and segmental concrete block structures shall be laid with joints completely filled and shall be smooth and free of surplus mortar on the inside of the structure. The outside of the structure shall be plastered with ½ inch of mortar over the entire surface of the walls.
	G. Raise or lower existing manhole and inlet casting to new grade as indicated.
	H. Placing Pipe.
	1. Each pipe shall be carefully examined before being laid, and defective or damaged pipe shall not be used. Pipelines shall be laid to the grades and alignment indicated. Proper facilities shall be provided for lowering sections of pipe into trenches. Pipe shall not be laid in water, nor when trench conditions or weather are unsuitable for such work. Diversion of drainage or dewatering of trenches during construction shall be provided as necessary.
	2. All pipe in place, including joints, shall have been inspected before backfilling.
	3. Pipe laying shall proceed upgrade with the spigot ends of bell and spigot pipe and the tongue ends of tongue and groove pipe pointing in the direction of the flow.

	I. Pipe Joints.
	1. Pipes shall be joined in accordance with CPPA and pipe manufacturer’s recommendations.
	2. Do not lay storm sewer lines closer horizontally than 10’ from water line(s).  Where storm sewers and water line cross with a vertical of less than 18”, construct storm sewer of “Water Works” grade mechanical joint pipe and extend mechanical joint storm sewer construction not less than 10’ on each side of the crossing and/or entire parallel length of run which does not maintain the 10’ minimum horizontal dimension.


	3.03 FIELD QUALITY CONTROL
	A. The Contractor shall meet the elevations and dimensions shown on the plans. Construction tolerances shall be .05 feet horizontally and .02 feet vertically. All work not meeting tolerances shall be removed and replaced at the Contractor’s expense.
	B. All concrete testing shall comply with the requirements of Division 3 – Concrete.
	C. Do not backfill any pipe or structures until pipe and joints are inspected and approved.
	D. Once constructed, all storm sewer pipes and manholes shall be soil tight. The contractor shall repair to the satisfaction of the Department all visible points of possible bedding and/or backfill infiltration into the system. The method of repair shall be per the approval of the Department. When necessary, the Contractor shall remove and reconstruct as much of the work as is necessary to obtain a system that passes the minimum tests prescribed herein.
	E. HDPE Inspections.
	F. Manhole and Box Inlet Inspection.

	3.04 WORK WITHIN PUBLIC RIGHTS-OF-WAY
	A. All work shall comply with the latest edition of CBUCS.
	B. Contact the City of Bloomington Utilities (CBU) a minimum of seven (7) days prior to beginning work.
	C. Schedule inspections with CBU before backfilling.
	D. Pay for permits, bonds, etc. as required by CBU and the City of Bloomington.


	Part 1 GENERAL
	1.01 WORK INCLUDED
	A. Poured-in-place concrete.
	B. Concrete form work.
	C. Concrete reinforcement.
	D. Sealing concrete.

	1.02 RELATED WORK
	A. Section 02200 – Earthwork
	B. Section 02511 – Crushed Stone

	1.03 DESCRIPTION OF WORK
	A. Provide concrete paving as shown and indicated, including curbs, slabs, walks, and pavement.

	1.04 QUALITY ASSURANCE
	A. ACI-347 -  Recommended Practice for Concrete Form work.
	B. ACI-318 – Reinforced Concrete; ACI-315 Manual of Standard Practice; CRSI-63; ASTM-A615.
	C. ASTM-C94 – Ready-Mixed Concrete; ACI-304, 305, 306; ASTM-C150; ASTM-C260; ASTM-C33.
	D. Codes and Standards:   Comply with Indiana Department of Transportation, Standard Specifications Section 501, unless more stringent requirements are herein indicated.
	E. All cast-in-place concrete to be installed by a concrete contractor with at least five (5) years experience in similar concrete work.

	1.05 SUBMITTALS
	A. Furnish samples, manufacturer’s product data, mix designs, test reports, and materials’ certifications of all materials used in this section and as required by Division One Specifications.


	Part 2 PRODUCTS
	2.01 MATERIALS
	A. Forms:  Steel, wood or other suitable material of size and strength to resist movement during concrete placement and to retain horizontal and vertical alignment until removal.  Use straight forms, free of distortion and defects.
	B. Use flexible spring steel forms or laminated boards to form radius bends as required.  Coat forms with a nonstaining form release agent that will not discolor or deface surface of concrete.
	C. Fine and Coarse Aggregate:  ASTM C33.  ¾” max. size of coarse aggregate.
	D. Concrete Reinforcing Fibers:  Polypropylene, collated, fibers from Fiber Mesh, Inc., 4019 Industry Drive, Chattanooga, TN 37417, or equal.
	E. Air Entraining – ASTM C260; equal to W.R. Meadows Air Entraining Agent.
	F. Expansion Joint Materials:  ½” x respective thickness resilient, closed cell polyurethane foam material; equal to W.R. Meadows Sealtight Rescore Expansion Joint Filler.
	G. Sealant:  One part self-leveling polyurethane sealant like Sonneborn’s “Sonolastic SL1”, ASTM C-920, Type S, Grade P, Class 25, Limestone color.
	H. Liquid-Membrane Forming Curing Compound:  Complying with ASTM C309, Type 1, Class A, clear unless other type acceptable to Engineer/Engineer.  Moisture loss not more than 0.055 gr./sq. cm. When applied at 200 sq. ft./gal.
	1. Products:   Subject to compliance with requirements, provide one of the following:
	a) “Masterseal”; Master Builders
	b) “A-H 3 Way Sealer”; Anti-Hydro Waterproofing Co.
	c) “Ecocure”; Euclid Chemical Co.
	d) “Clear Seal”; A.C. Horn
	e) “J-20 Acrylic Cure”; Dayton Superior
	f) “Sure Cure”; Kaufman Products, Inc.
	g) Spartan-Cote”; The Burke Co.
	h) “Sealkure” Toch Div.-Carboline
	i) “Kure-N-Seal”; Sonneborn-Contech
	j) “Polyclear”; Upco.  Chemical/USM Corp.
	k) “L&M Cure”; L&M Construction Chemicals
	l) “Klearseal”; Setcon Industries
	m) “LR-152”; Protex Industries
	n) “Hardtop”; Gifford-Hill
	2. Refer to paragraph 3.08 for integral color concrete curing.

	I. Epoxy Bonding Adhesive:  Unitex Pro-Poxy 284.
	J. Welded Wire Fabric:   ASTM A 185, Welded Steel Wire Fabric.
	K. Reinforcing Bars:   ASTM  A 615, grade 60, deformed.

	2.02 CONCRETE MIX, DESIGN AND TESTING
	A. Design mix to produce standard weight concrete consisting of Portland cement, aggregate, water reducing, or high range water reducing admixture (superplasticize), air entrancing admixture and water to produce the following properties:
	1. Compressive Strength:  4000psi, minimum at 28 days.
	2. Slump Range: 8” for concrete containing high range water reducing (superplasticizer); 3” for other concrete.
	3. Air Content:   Type 1A (5-7% air), Portland Type, ASTM C150.

	B. Mix concrete in accordance with ASTM C94.
	C. Provide the specified reinforcing fibers in all concrete.  Add fibers to mix at a rate of 1.0 lb. Per cubic yard, unless otherwise recommended by Manufacturer.


	Part 3 EXECUTION
	3.01 WORKMANSHIP AND INSTALLATION
	A. Inspect prepared subgrade surface to check for unstable areas and need for additional compaction.  Do not begin concrete work until such conditions have been corrected and are ready to proceed.

	3.02 AGGREGATE BASE
	A. Place aggregate base where required to conform with Section 02200 Earthwork and Section 02511 Crushed Stone.
	B. Remove loose material from compacted subgrade or aggregate base surface immediately before placing concrete.

	3.03 FORM CONSTRUCTION
	A. Set forms to required grades and lines, rigidly braced and secured.  Install sufficient quantity of forms to allow continuous progress of work and so that forms can remain in place at least 24 hours after concrete placement.
	B. Check completed form work for grade and alignment to following tolerances:
	C. Top of forms not more than 1/8” in 10’.
	D. Vertical face on longitudinal axis, not more than ¼” in 10’.
	E. Clean forms after each use, and coat with form release agent as often as required to ensure separation from concrete without damage.

	3.04 REINFORCEMENT
	A. Place reinforcing supported and secured against displacement.  Before placing concrete, ensure reinforcing is clean, free of loose scale, dirt or other foreign coating which would reduce bond to concrete.

	3.05 CONCRETE PLACEMENT
	A. Do not place concrete until forms have been checked for line and grade.  Moisten subgrade or aggregate base if required to provide a uniform damped condition at time concrete is placed.  Do not place concrete around manholes or other structures until they are at required finish elevation and alignment.
	B. Place concrete using methods which prevent segregation of mix.  Consolidate concrete along face of forms and adjacent to traverse joints with internal vibrator.  Keep vibrator away from joint assemblies, reinforcement, or side forms.  Use only square faced shovels for hand spreading and consolidation.  Consolidate with care to prevent dislocation of reinforcing, dowels, and joint devices.
	C. Deposit and spread concrete in a continuous operation between transverse joints, as far as possible.  If interrupted for more than ½ hour, place a construction joint.

	3.06 JOINTS
	A. General:  Construct expansion, weakened plane (contraction), and construction joints true to line with face perpendicular to surface of concrete.  Construct transverse joints at right angles to the centerline, unless otherwise indicated.
	1. When joining existing structures, place transverse joints to align with previously placed joints, unless otherwise indicated.

	B. Weakened Plane (Contraction) Joints:  Provide weakened plane (contraction) joints, sectioning concrete into areas as shown on drawings.  Construct weakened plane joints for a depth equal to at least ¼ concrete thickness, as follows:
	C. Tooled Joints:  Form weakened plane joints in fresh concrete by grooving top portion with a recommended cutting tool and finishing edges with a jointer.
	D. Sawed Joints:  Form weakened plane joints using powered saws equipped with shatterproof abrasive or diamond rimmed blades.  Cut joints into hardened concrete as soon as surface will not be torn, abraded, or otherwise damaged by cutting action.
	E. Inserts:  Use embedded strips of metal or sealed wood to form weakened plane joints.  Set strips into plastic concrete and carefully remove strips after concrete has hardened.
	F. Construction Joints:  Place construction joints where placement operations are stopped for a period of more than ½ hour, except where such pours terminate at expansion joints.
	G. Construct joints as shown or, if not shown, use standard metal keyway section forms.
	H. Where load transfer slip dowel devices are used, install so that one end of each dowel bar is free to move.
	I. Expansion Joints:  Provide expansion joints of pre-molded joint filler at a maximum of 30’ O.C., unless otherwise indicated, and at all curb radii and locations abutting concrete curbs, catch basins, manholes, inlets, structures, walks, or other fixed objects.
	1. Extend joint filler full width and depth of joint, and not less than ½” or more than 1” below finished surface.
	2. Furnish joint fillers in one piece lengths for full width being placed, wherever possible.  Where more than one length is required, lace or clip joint filler sections together.
	3. Protect top edge of joint filler during concrete placement with a metal cap or other temporary material.  Remove protection after concrete has been placed on both sides of joint.
	4. Install Fillers and Sealants:  Comply with the requirements of this Section Paragraph 2.01 E & F.


	3.07 CONCRETE FINISHING
	A. After striking off and consolidating concrete, smooth surface by screeding and floating.  Use hand method only where mechanical floating is not possible.  Adjust floating to compact surface and produce uniform texture.
	B. After floating, test surface for trueness with a 10’ straightedge.  Distribute concrete as required to remove surface irregularities, and refloat repaired areas to provide a continuous smooth finish.
	C. Work edges of slabs and formed joints with an edging took, and round to ½” radius, unless otherwise indicated.  Eliminate tool marks on concrete surface.
	D. After completion of floating and troweling when excess moisture or surface sheen has disappeared, complete surface finishing as indicated on plans or, if not shown, finish as follows:
	E. Trowel Finish:
	1. Initial troweling shall be delayed as long as practicable to avoid troweling while concrete is too soft.  Water sheet shall have disappeared from the surface.  Dry cement and sand shall not be used to take up surface moisture.
	2. First troweling shall be sufficient to produce a smooth surface.
	3. Final troweling shall be done with a tilted trowel and heavy pressure after the concrete has become hard enough to give a ringing sound under the trowel and shall produce a smooth plane surface free of defects.

	F. Sweat Finish:  After screeding and floating, an initial troweling shall be given surface when it has hardened enough so that water and fine material are not worked to the top.
	1. Final troweling shall be done with the trowel worked flat on the surface producing a fine, non-slip, swirled sandy texture.
	2. Walks and Steps Finish; medium broom finish, perpendicular to the line of traffic.  Repeat operation if required to provide texture acceptable to the Engineer.
	3. On entrance drive surfaces, provide a course, non-slip finish by scoring surface with a stiff bristled broom, perpendicular to the line of traffic.

	G. Exposed concrete light bases: Remove all form marks and rub to a smooth finish.
	H. Do not remove forms for 24 hours after concrete has been placed unless otherwise approved by the Engineer.  After form removal, clean ends of joints and point up any minor honeycombed areas.  Remove and replace areas or sections with major defects, as directed by the Engineer.

	3.08 CONCRETE CURING AND PROTECTION
	A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot temperatures.  In hot, dry, and windy weather, protect concrete from rapid moisture loss before and during finishing operations with an evaporation control material.  Apply, according to manufacturer's instructions after screeding and bull floating, but before power floating and troweling.
	B. Start initial curing as soon as free water has disappeared from concrete surface after placing and finishing.  Weather permitting, keep continuously moist for not less than 7 days.
	C. Curing Methods: Cure concrete by curing compound, by moist curing, by moisture-retaining cover curing, or by combining these methods, as specified.
	D. Provide moisture curing by the following methods:
	1. Keep concrete surface continuously wet by covered with water.
	2. Use continuous water-fog spray.
	3. Cover concrete surface with specified absorptive cover, thoroughly saturate cover with water, and keep continuously wet.  Place absorptive cover to provide coverage of concrete surfaces and edges, with a 4-inch lap over adjacent absorptive covers.
	4. Provide moisture-retaining cover curing as follows:
	5. Cover concrete surface with moisture-retaining cover for curing concrete, placed in widest practicable width with sides and ends lapped at least 3 inches and sealed by waterproofed tape or adhesive.  Immediately repair any holes or tears during curing period using cover material and waterproof tape.
	6. Apply curing compound on exterior slabs, walks, and steps as follows:
	7. Apply curing compound to concrete as soon as final finishing operations are complete (within 2 hours and after surface water sheen has disappeared).  Apply uniformly in continuous operation by power spray or roller according to manufacturer’s directions.  Re-coat areas subjected to heavy rainfall within 3 hours after initial application.  Maintain continuity of coating and repair damage during curing period.
	8. Use membrane curing compounds that will not affect surfaces to be covered with finish materials applied directly to concrete.


	3.09 REPAIRS AND PROTECTIONS
	A. Repair or replace broken or defective concrete, as directed by Engineer.
	B. Drill test cores where directed by Engineer, when necessary to determine magnitude of cracks or defective areas.  Fill drilled core holes in satisfactory pavement areas with Portland cement concrete bonded to pavement with epoxy resin grout.
	C. Protect concrete from damage and graffiti until acceptance of work.  Exclude traffic from pavement for at least 14 days after placement.  When construction traffic is permitted, maintain pavement as clean as possible by removing surface stains and spillage of materials as they occur.
	D. Sweep concrete pavement and wash free of stains, discolorations, dirt and other foreign material just prior to final inspection.
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	This project includes, but is not limited to the installation of pavement markings and striping per manufacturer’s specifications at locations to be determined by the City of Bloomington..





