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SECTION I 

INVITATION TO Bidders 
 
 
 
 
 
 

 

 

 
 
 
 
 
 
 
 
 
 
 



 

 

 

INVITATION TO Bidders 

NOTICE IS HEREBY GIVEN THAT THE  Board of Public Works OF THE CITY OF BLOOMINGTON, INDIANA 
WILL RECEIVE SEALED Bids FOR THE BELOW‐DESCRIBED WORK AT THE LOCATION INDICATED. 

 Rockport Road Phase II 

(Countryside Lane to Graham Drive) 
 
 
Notice  is hereby given that the Board of Public Works of the City of Bloomington,  Indiana 
will receive sealed bids for the Rockport Road Phase II project.  Sealed bids shall be received 
by  the  Office  of  the  City  Engineer  at  City  Hall,  401  North Morton  Street,  Bloomington, 
Indiana, at or before 3:00 PM local time on April 30, 2014.  Bids will be publicly opened and 
read aloud by the Engineering and/or Public Works Staff at 5:30 PM, April 30, 2014,  in the 
Council Chambers  in City Hall.   All  interested citizens are  invited  to attend and should any 
citizens  require  special  provisions,  such  as  handicapped  modifications  or  non‐English 
translation personnel, the Board will provide such provisions as long as the request is made 
by April 23, 2014.  The bids will be reviewed, and the award may be made at a subsequent 
Board of Public Works meeting. 
 
A  pre‐bid  conference  for  discussion  of  the  Work,  the  bidding  requirements  and  other 
important matters will be held on April 14, 2014 at 1:30 P.M.  local time  in the McCloskey 
Conference  Room  at  City  Hall  at  401  N.  Morton  Street,  Bloomington,  Indiana.  
Representatives  of  Owner  and  Engineer  will  be  present  to  discuss  the  Project.    All 
prospective Bidders are encouraged to attend and participate in the conference. 
 
The Work shall include, but is not limited to, rebuilding the segment of Rockport Road from 
Countryside Lane  to Graham Drive.   This work  includes  changes  to  the vertical alignment 
along Rockport Road which will include cut and fill locations, construction of retaining walls, 
relocation  of  the  sewer  lines,  and  the  installation  of  new  storm  water  infrastructure 
according  to  the most  recent  City  of  Bloomington  Utilities  Specifications  at  the  time  of 
bidding.   The project also  includes new curbing and a 5‐to‐6‐foot wide sidewalk along the 
west side of Rockport Road,  including placement of A.D.A. accessible ramps, per the plans 
and  specifications.    All  other  work  shall  be  completed  as  shown  on  the  plans  and 
specifications included with this packet. 
 
The bid packet,  including plans  and  specifications,  can be  found on  the City's website  at 
https://bloomington.in.gov/sections/viewSection.php?section_id=537. 
 
Contract  Documents,  including  Instructions  to  Bidders,  Bid  Form,  Bid  Bond  Form, 
Agreement,  Performance  and  Payment  Bond  Forms,  General  Conditions,  Supplementary 
Conditions, Specifications, Drawings and Addenda, if any, may be examined at the office of 
the City of Bloomington Department of Public Works, City Hall, 401 North Morton Street, 
Bloomington, Indiana 47404. 



 

 
The work to be performed and the bid to be submitted shall  include sufficient and proper 
sums for all general construction, mechanical installation, labor, materials, permits, licenses, 
insurance, and so forth incidental to and required for the construction of the facilities. 
 
Each  bidder must  file with  his  or  her  sealed  Bid:  (1)  a  properly  executed  Non‐collusion 
Affidavit as required by the laws of the State of Indiana; (2) a Questionnaire Form 96 of the 
State Board of Accounts;  (3) a  cashier's  check or  certified  check drawn on an acceptable 
bank or a Bid Bond equal to five (5) percent of the total amount of Bid made payable to the 
City of Bloomington  in a sum of not  less than five percent (5%) of the total amount of the 
highest aggregate bid, which check or bond will be held by the Owner as evidence that the 
bidder will, if awarded the contract, enter into the same with the Owner upon notification 
from  him  to  do  so within  ten  (10)  days  of  said  notification.    The  successful  Bidder  shall 
furnish  performance  and  payment  bonds  for  one‐hundred  (100)  percent  of  the  contract 
amount prior to the execution of the contract, and said bonds shall remain  in effect  for a 
period of one (1) year after final acceptance of the work.   
 
Wage rates used during this project shall not be less than the Federal Wage Determination 
in effect on the day of the bid opening. 
 
Approved performance and payment bonds guaranteeing faithful and proper performance 
of  the  work  and  materials,  to  be  executed  by  an  acceptable  surety  company,  will  be 
required of the Contractor at the time contract execution.  The bonds will be in the amount 
of 100% of the Contract Price and must be  in full force and effect throughout the term of 
the Construction Contract plus a period of twelve (12) months from the date of substantial 
completion. 
 
The Owner reserves the right to reject any bid, or all bids, or to accept any bid or bids, or to 
make  such  combination  of  bids  as  may  seem  desirable,  and  to  waive  any  and  all 
informalities  in bidding.   Any bid may be withdrawn prior to the above scheduled time for 
the opening of bids or authorized postponement thereof.   Any bid received after the time 
and date specified shall not be considered.   No bid may be withdrawn after the scheduled 
closing time for receipt of bids for at least ninety (90) days. 
 
A conditional or qualified Bid will not be accepted. 
 
Award  will  be  made  to  the  low,  responsive,  responsible  bidder.    The  low,  responsive, 
responsible bidder must  not  be  debarred,  suspended,  or  otherwise  be  excluded  from  or 
ineligible for participation in federally assisted programs under Executive Order 12549. 
 
All  applicable  laws,  ordinances,  and  the  rules  and  regulations  of  all  authorities  having 
jurisdiction over construction of the project shall apply to the project throughout. 
 
Bids shall be properly and completely executed on bid forms included in the Specifications.  
Bids shall include all information requested by Indiana Form 96 (Revised 2000) included with 
the  Specifications.    Under  Section  III  of  Form  96,  the  Bidder  shall  submit  a  financial 



 

statement.   A  copy of  the proposed  Financial  Statement  to be  submitted with  the bid  is 
included  in the bid documents section to these specifications.   The Owner may make such 
investigations as deemed necessary  to determine  the ability of  the Bidder  to perform  the 
work  and  the  Bidder  shall  furnish  to  the  Owner  all  such  information  and  data  for  this 
purpose as the Owner may request.   The Owner reserves the right to reject any bid  if the 
evidence submitted by, or investigation of, such Bidder fails to satisfy the Owner that such 
Bidder  is properly qualified to carry out the obligations of the Agreement and to complete 
the work contemplated therein. 
 
Each  Bidder  is  responsible  for  inspecting  the  Project  site(s)  and  for  reading  and  being 
thoroughly  familiar  with  the  Contract  Documents  and  Specifications.    The  failure  or 
omission of any Bidder to do any of the foregoing shall  in no way relieve any Bidder from 
any obligation with respect to its Bid. 
 
Wage rates on the project shall not be less than the federal wage scale published by the U.S. 
Department of Labor. 
 
Bidders  on  this work  shall  be  required  to  comply with  the  provisions  of  the  President’s 
Executive  Order  No.  11246,  as  amended.    The  Bidders  shall  also  comply  with  the 
requirements of 41 CFR Part 60  ‐ 4 entitled Construction Contractors  ‐ Affirmative Action 
Requirements.   A  copy of 41 CFR Part 60  ‐ 4 may be  found  in  the Supplemental General 
Conditions of the Contract Documents and Specifications. 
 
The Contractor must meet guidelines and practices established by the City of Bloomington 
and appropriate federal regulations including: 1) Executive Order 11246, 2) Section 3 of the 
Housing  and Community Development Act of 1968,  as  amended, 3) Certification of Non‐
Segregated Facilities, 4) OMB Circular A‐102, 5) Title VI of  the Civil Rights Act of 1964, 6) 
Section  504,  Rehabilitation  Act  of  1973,  7)  Age Discrimination  Act  of  1975,  8)  Executive 
Order 12138, 9) Conflict of  Interest Clause, 10) Retention and Custodial Requirements  for 
Records Clause, 11) Contractors and Subcontractors Certifications, and others that may be 
appropriate or necessary. 
 
Any  contract(s) awarded under  this Advertisement  for Bids are expected  to be  funded  in 
part by a grant from the Department of Housing and Urban Development, as administered 
by the City of Bloomington, Indiana.  Neither the United States nor any of its departments, 
agencies or employees  is or will be a party to this Advertisement  for Bids or any resulting 
contract. 
 
The  City  of  Bloomington  is  an  equal  opportunity  employer,  and  Bidders  shall meet  all 
requirements for equal employment under Title VII of the 1964 Civil Rights Act as amended 
and under the Bloomington Human Rights Ordinance, as amended. 
 
Each Bidder  for proposals over $10,000.00 shall submit and have approved by  the City of 
Bloomington  Contract  Compliance  Officer,  Barbara  McKinney  their  written  Affirmative 
Action Plan at least twenty‐four (24) hours prior to the deadline for submission of proposals.   
Bids  received  that  do  not  have  an  approved  Affirmative  Action  Plan  will  be  returned 



 

unopened.  Each Bidder must insure that all employees and applicants for employment are 
not  discriminated  against  because  of  race,  religion,  color,  sex,  national  origin,  ancestry, 
disability, gender identity, or sexual orientation.  All the protected classes must be included 
in your Affirmative Action Plan for  it to be acceptable.    In addition to other requirements, 
your plan MUST  include a workforce breakdown, an  internal grievance procedure, a non‐
retaliation statement, designation of a person by name or position who  is  responsible  for 
implementation of the Plan, applicability to both applicants and employees, recruitment of 
minorities,  equal  access  to  training  programs,  and  an  explanation  of  your  method  of 
communicating the operations of your affirmative action plan to employees and prospective 
applicants. Barbara McKinney, Contract Compliance Officer, may be contacted at (812) 349‐
3429,  8:00  a.m.  to  5:00  p.m.  local  time  Monday  through  Friday,  or  by  email  at:   
mckinneb@bloomington.in.gov. 
 
Contractor and any  subcontractor performing more  than $150,000 worth of work on  the 
Project shall complete this Responsible Bidder Affidavit as required by Chapter 2.29 of the 
Bloomington Municipal Code.   Contractor must submit Responsible Bidder Affidavit with 
its bid.  Failure to comply with all submission requirements may result in a determination 
that the Contractor is not a responsible and responsive bidder. 
 
 
The Board of Public Works reserves the right to waive any informality and to accept or 
reject any or all Bids submitted.  Bids may be held by the Board of Public Works for a period 
not‐to‐exceed sixty (60) days from the date of the opening of Bids for the purpose of 
reviewing the Bids and investigating the qualifications of the Bidders prior to awarding the 
contract. 
 

Board of Public Works, City of Bloomington, Indiana 
Charlotte Zietlow, President 

 
To be published on April 6, and April 13, 2014 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION II 
 

INSTRUCTIONS TO Bidders  
 
 
 
 
 
 
 
 



 

 

 

 

INSTRUCTIONS TO Bidders 
 

1.00   CONTRACT DOCUMENTS:  Contract Documents that will form the Contract are: 
1.  The Agreement and its Attachments 
2.  The Invitation to Bidders 
3.  The Instructions to Bidders 
4.  The Performance and Payment Bonds 
5.  The Specifications 
6.  The General Conditions 
7.  The Supplementary Conditions 
8.  The Special Conditions 
9.  The Escrow Agreement 
10.  All Addenda to the Bid Documents 
11.  All Written Amendments and other documents amending, modifying, 

or supplementing the Contract Documents which may be delivered or 
issued after the Effective Date of the Agreement and are not attached 
hereto. 

12.   CONTRACTOR’S submittals 
13.  The  current  Indiana  Department  of  Transportation  Standard 

Specifications and the latest addenda. 
14.  All plans as provided for the work that is to be completed. 

 
  1.01    DEFINED TERMS: 
      1.01(A)  Bidder:    The  individual  or  entity who  submits  a  Bid  directly  to  the 

Owner. 
1.01(B)  Successful Bidder:   The  lowest  responsible  and  responsive Bidder  to 

whom Owner makes an award 
1.02   INSPECTION OF THE SITE:   Bidders shall examine each of the Contract Documents, 

visit the site of the work and thoroughly and fully inform themselves of the construction 
hazards procedures,  labor,  conditions and  factors, which  could affect  the prosecution 
and  completion  of  the  work.    Such  considerations  shall  include;  the  conditions  of 
existing  structures  and  facilities  which may  be  affected  by  the  proposed  work,  the 
procedure necessary  for maintenance of uninterrupted operation of existing  facilities, 
the availability and cost of labor and methods for transporting, handling, and storage of 
materials and equipment.  All such factors shall be properly investigated and considered 
in the preparation of the Bidder's Bid.  There will be no subsequent financial adjustment 
to any contract for lack of such prior information or its effects on the cost of the work.   

1.03   OMISSIONS AND DISCREPANCIES:   Should Bidders  find discrepancies  in, or omissions  from, 
the Contract Documents, or should they be in doubt as to their meaning, written notification 
should be made  to  the City Engineer.    Interpretation of  the proposed contract documents 



 

will  be made  only  by written  addendum.    A  copy  of  each  addendum will  be mailed  or 
delivered to each person obtaining a set of contract documents from the City Engineer. The 
Owner will not be responsible for any other explanations or interpretations of the proposed 
contract documents. 

 
2.00   Bids:  Pursuant to the “Invitation to Bidders” sealed Bids  for performing the work shall 

be  received  by  the  Office  of  the  City  Engineer  at  City  Hall,  401  North  Morton  Street, 
Bloomington,  Indiana, at or before 3:00 p.m.  local time on April 30, 2014. Bids   will be publicly 
opened  and  read by  the Engineering  and/or Public Works  Staff  at 5:30 p.m.  local  time  in  the 
Council Chambers.  Any Bids  received after the designated time will be returned unopened.  Bids  
will  be  reviewed  and  the  award  may  be  made  at  the  May  20,  2014  meeting  of  the
 Board of Public Works.  

 
2.01   Bid FORM:   Each Bid shall be  legibly written or printed  in  ink on the Bid Form with Unit 

Prices  provided  if  applicable.    All  addenda  to  the  Contract Documents  on which  a  Bid  is 
based,  properly  signed  by  the  Bidder,  shall  accompany  the  Bid  when  submitted.    No 
alteration  in  any Bid, or  in  the Bid  Form on which  it  is  submitted,  shall be made by  any 
person after the Bid has been submitted by the Bidder. 

2.02   Bid SIGNATURES:   Each Bidder  shall  sign  their Bid using  their usual  signature and giving 
their full business address.   Bids by partnerships shall be signed with the partnership name 
followed  by  the  signature  and  designation  of  one  of  the  partners  or  other  authorized 
representative.    Bids  by  corporations  shall  be  signed  with  the  name  of  the  corporation 
followed  by  the  signature  and  designation  of  the  president,  secretary,  or  other  person 
authorized to bind the corporation.  The names of all persons signing should also be typed or 
printed  below  the  signature.   A  Bid  by  a  person who  affixes  to  their  signature  the word 
“president” or  “secretary”,  “agent”, or other designation without disclosing  their principal 
may  be  held  to  be  the  Bid  of  the  individual  signing.   When  requested  by  the  Owner, 
satisfactory evidence of  the authority of  the person signing shall be  furnished.   No Bidder 
may submit more than one Bid.  Two Bids under different names will not be accepted from 
one firm or association. 

2.03   Bid SUBMISSION:  Each Bid submitted shall be enclosed in a sealed envelope or wrapping, 

addressed  to  the  Board  of  Public  Works,  c/o  City  Engineering,  Post  Office  Box  100, 
Bloomington, Indiana 47402, identified on the outside with the words “SEALED Bid”, and the 
name of the project and the project number, and filed with the City Engineer at their office 
in City Hall at 401 North Morton, Bloomington, Indiana. 

2.04   INDIANA  LEGAL  REQUIREMENTS:    Each  Bidder  shall  submit  under  oath  with  their  Bid  a 
statement of their experience, proposed plan for performing the Work, equipment available 
to  perform  the work,  and  a  financial  statement.    The  statements  shall  be  submitted  on 
Questionnaire  Form  No.  96  of  the  Indiana  State  Board  of  Accounts.    Each  Bid  shall  be 
accompanied by a properly executed Non‐Collusion Affidavit as required by the laws of the 
State of Indiana. 

2.05   Bid GUARANTEE:  Each Bid shall be accompanied by a cashier’s check or a certified check 
drawn on an acceptable bank, or an acceptable Bidder's bond in an amount of not less than 
five percent (5%) of the total Bid.  No personal and/or company checks will be accepted and 
the Bid shall be deemed unresponsive.   The Bid guarantee shall be made payable without 
condition to the City of Bloomington,  Indiana, hereinafter referred to as “Owner”, and the 
amount of said Bid Guarantee may be retained by and forfeited to the Owner as liquidated 
damages  if  the Bid  covered  thereby  is accepted and a contract based  thereon  is awarded 
and  the  Bidder  should  fail  to  enter  into  a  contract  in  the  form  prescribed,  with  legally 
responsible sureties, within fifteen (15) days after such award is made and confirmed by the 
Owner. 



 

2.06   RETURN OF Bid GUARANTEE:  The Bid Guarantee deposit of each unsuccessful Bidder will be 
returned when their Bid is rejected.  The Bid Guarantee deposit of the Bidder to whom the 
Contract  is awarded will be  returned when  the  successful Bidder executes a  contract and 
files a satisfactory performance bond.   The Bid Guarantee deposit of the second and  third 
lowest  responsible  Bidders may  be  retained  for  a  period  not  to  exceed  ninety  (90)  days 
pending the execution of the Contract and bond by the successful Bidder. 

2.07   WITHDRAWAL OF Bid:   No Contractor may withdraw  their Bid  for a period of  sixty  (60) 
days  after  the  date  and  hour  set  for  the  opening,  and  the  Bidders  submitting  the  three 
lowest Bids may not withdraw their Bids for a period of one‐hundred eighty (180) days after 
the opening date.  A Bidder may withdraw their Bid at any time prior to the expiration of the 
Bid period during which Bids may be  submitted by  a written  request  signed  in  the  same 
manner and by the same person who signed the Bid. 

2.08   ACCEPTANCE  AND  REJECTION  OF  Bids:    The  Owner  reserves  the  right  to  accept  the  Bid 
submitted by the lowest responsible and responsive Bidder; to reject any or all Bids; and to 
waive  irregularities  or  informalities  in  any  Bid.    Bids  received  after  the  specified  time  of 
closing will be returned unopened.  The acceptance of a Bid will be a notice in writing signed 
by  a duly  authorized  representative of  the Board of Public Works,  and no other  act  shall 
constitute acceptance of a Bid.   The acceptance of a Bid shall bind the successful Bidder to 
execute  the Contract and  to be  responsible  for  liquidated damages as provided  in Section 
8.00. 

3.00   QUALIFICATION OF Bidders: Bidders  shall  submit  satisfactory  evidence  that  they have  a 
practical knowledge of the particular work Bid upon, and that they have the necessary financial 
resources to complete the proposed work.  Each Bidder shall execute completely and accurately 
Questionnaire Form No. 96 of the  Indiana State Board of Accounts and shall file the same with 
their Bid.  The information contained therein shall be used by the Owner to determine the ability, 
experience, and capital resources of the Bidder.    In determining the Bidder's qualifications, the 
following  factors will be  considered:   whether  the Bidder  (a) maintains  a permanent place of 
business; (b) has adequate plant and equipment to do the work properly and expeditiously; (c) 
has  the necessary  financial  resources  to meet all obligations  incident  to  the work; and  (d) has 
appropriate  technical  experience.    Each  Bidder may  be  required  to  show  that  previous work 
performed has been handled in such a manner that there are no just and proper claims pending 
against such work.  No Bid will be accepted which is submitted by a Bidder who is engaged in any 
work which would  impair  their  ability  to  finance  the work  covered by  such Bid or  to provide 
suitable equipment for its proper prosecution and completion. 

4.00   EXECUTION OF  CONTRACT:   Any  Bidder whose  Bid  shall  be  accepted will  be  required  to 
appear at the office of the City Engineer in person, or, if a firm or corporation, a duly authorized 
representative  shall  so  appear,  to  execute  the  Contract within  15  days  after  notice  that  the 
Contract has been awarded to them.  Failure or neglect to do so shall constitute a breach of the 
agreement  effected  by  the  acceptance  of  the  Bid.    The  amount  of  the  Bid  Guarantee 
accompanying the Bid of such Bidder shall be retained by the City as liquidated damages for such 
breach.  In the event that any Bidder whose Bid shall be accepted shall fail or refuse to execute 
the  Contract  as  hereinbefore  provided,  the   Board of Public Works    may  at  their  option, 
determine  that  such  Bidder  has  abandoned  the  Contract  and  thereupon  their  Bid  and  the 
acceptance thereof shall be null and void and the Owner shall be entitled to liquidated damages 
as above provided. 
4.01   INSURANCE:  The Contractor will be required to carry insurance throughout the lifetime of 

the Contract, as provided in the General Conditions, the amount of insurance of the various 
types being not less than the amounts specified therein. 

4.02   PAYMENTS:  Payment for all work performed under the proposed contract will be made in 
cash,  or  its  equivalent,  by  the  Owner within  thirty  (30)  days  after  completion  and  final 
acceptance of the work covered by the contract.  Partial estimates will be issued and paid as 
provided in the General Conditions. 



 

4.03   TIME  FOR  BEGINNING AND  COMPLETING  THE WORK:    The  Contractor  shall  start  active  and 
continuous work on  the  contract within 15  calendar days  after  the date of  the notice  to 
proceed and  shall  complete  the work within 180  calendar days.   Calendar and work days 
shall be as defined in the General Conditions of these documents. 

4.04   TAXES AND PERMITS:  Attention is directed to the requirements of the General Conditions 
regarding payments of taxes and obtaining permits.  The Contractor shall be responsible for 
obtaining all necessary permits. 

4.05   WORKER’S COMPENSATION:   Before any work  is started,  the Contractor shall obtain  from 
the  Indiana  State  Industrial  Board  and  file with  the  Owner,  a  certificate  as  evidence  of 
compliance with the provisions of the  Indiana Worker’s Compensation Act and the  Indiana 
Worker’s Occupational Diseases Act.. 

4.06   PERFORMANCE BOND:  For all contracts in the amount of $100,000 or more, the Bidder to 
whom a contract is awarded will be required to furnish a Performance Bond to the Owner in 
an amount equal  to one‐hundred  (100) percent of  the  contract price.   The bond  shall be 
executed on the form included in the Contract Documents by a surety company authorized 
to do business in the State of Indiana and acceptable as surety to the Owner.  Accompanying 
the bond shall be a “Power of Attorney” authorizing the attorney‐in‐fact to bind the surety 
company and certified to include the date of the bond.  The surety on the Performance Bond 
cannot  be  released  for  one  year,  and  the  bond must  require  that  the  surety will  not  be 
discharged for: 
A.  modifications, omissions, or additions; 
B.  defects in the contract; or 
C.  defects in the Quoting or awarding process. 

4.07   PAYMENT BOND:   For all contracts of $100,000 or more a Payment Bond  is  required  to 
insure  payment  of  subcontractors,  laborers,  material  suppliers,  and  persons  furnishing 
services.    The  bond  is  executed  by  the  Contractor  to  the  state,  approved  by  and  for  the 
benefit of  the Owner,  in an amount equal  to  the  contract price.    It  is deposited with  the 
board, and  its  surety  cannot be  released until one year after  the board’s  final  settlement 
with the Contractor.  The bond must provide the same assurances as does the Performance 
Bond against conditions discharging the surety. 

4.08   LOCAL MATERIALS:  Preference will be given to materials, products, supplies, and all other 
articles produced, manufactured, made, or grown in the State of Indiana. 

4.09   NON‐DISCRIMINATION  IN EMPLOYMENT: Each Bidder  for Bids over $10,000.00  shall  submit 
and  have  approved  by  the  City  of  Bloomington  Contract  Compliance  Officer,  Barbara 
McKinney, their written Affirmative Action Plan at  least twenty‐four (24) hours prior to the 
deadline  for submission of Bids.     Bids  received  that do not have an approved Affirmative 
Action Plan will be  returned unopened.     Each Bidder must  insure  that all employees and 
applicants for employment are not discriminated against because of race, religion, color, sex, 
national origin,  ancestry or handicap.   All  the protected  classes must be  included  in  your 
Affirmative Action Plan for it to be acceptable.  In addition to other requirements, your plan 
MUST  include  a workforce breakdown,  an  internal  grievance procedure,  a non‐retaliation 
statement,  designation  of  a  person  by  name  or  position  who  is  responsible  for 
implementation of the Plan, applicability to both applicants and employees, recruitment of 
minorities,  equal  access  to  training  programs,  and  an  explanation  of  your  method  of 
communicating the operations of your affirmative action plan to employees and prospective 
applicants. Barbara McKinney, Contract Compliance Officer, may be contacted at (812) 349‐
3429, 8:00 a.m.  to 5:00 p.m. Monday  through Friday.   The successful Bidder must comply 
with each  section of  its affirmative action plan and be prepared  to  comply  in all  respects 
with  the  contract  provisions  regarding  non‐discrimination  which  are  included  in  the 
Employment Requirement and Wage Rate  section.   For  contracts paid  in whole or  in part 
with federal funds, the Bidder must submit a signed statement as to whether he or she has 
previously performed work subject to Executive Order 11246.  For contracts paid in whole or 
in  part with  federal  funds,  the  successful  Bidder must,  if  requested,  submit  a  list  of  all 



 

subcontractors who will perform work on  the project, and written and  signed  statements 
from authorized agents of the labor pools with which they will or may deal for employees on 
the work, together with supporting information to the effect that said labor pools’ practices 
and policies  are  in  conformity with Executive Order 11246,  and  that  said  labor pools will 
affirmatively  cooperate  in, or offer no hindrance  to,  recruitment, employment, and equal 
treatment of employees seeking employment, and performing work under the Contract, or a 
certification as to what efforts have been made to secure such statements when such agents 
or labor pools have failed or refused to furnish same, prior to the award of the Contract. 

4.10   Permits:  Contractor is responsible for obtaining all permits 
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Bid FORM 
 

This Bid Summary Sheet shall be completed and submitted with all other Bid Documents.  
 
The Lump Sum cost to complete the Rockport Road Phase 2 (Countryside Lane to Graham Drive) Project 
including all associated work per plans and specification is; 
 
__________________________________________________, $____________________ 
 
All work shall be completed within 180 calendar days from date of the Notice to Proceed.   
 
Any  and  all  Subcontractors  performing  work  valued  over  $10,000  shall  be  listed  below:    Any 
subcontractor not listed below at the time of bid, must be approved by the City of Bloomington prior to 
performing any work on this contract.   Subcontractors not listed or approved will not be paid for work 
under this contract. 
 
SUBCONTRACTORS                           ADDRESS                          TYPE OF WORK 

 

 

 

 

 

 
In submitting this Bid, Bidder represents that: 
 
A.   B. Bidder has visited the Site and become familiar with and is satisfied as to 
the general, local, and Site conditions that may affect cost, progress, 
performance, and furnishing of the Work. 
 
B.  Bidder has examined and carefully studied the Bidding Documents, the other related data 
identified in the Bidding Documents and the following Addenda, receipt of which is hereby 
acknowledged. 
 
No.         Dated         
No.         Dated         
No.         Dated         
 
C.  Bidder attended the pre‐Bid conference 
 
SIGNATURE OF Bidder 
Name of Bidder:           Date:         
By: 
 
               
Name & Title Printed:           
Bidder Address:              Telephone:       
 
 



     

Rockport Road Phase II 

(Countryside Lane to Graham Drive) 

Supplemental Unit Prices 
For 

Additions/Deductions 
 

Item # Description Unit Price Unit 
1 Topsoil  TON 
2 Sod  SYS 
3 Tree Removal, 6" - 10"  EA 
4 Tree Removal, 12" - 24"  EA 
5 Tree Removal, 26" and Larger  EA 
6 Common Excavation  CYS 
7 Rock Excavation  CYS 
8 Curb, Concrete, 6”  LF 
9 Combined Curb and Gutter  LF 

10 Sidewalk, Concrete 4”  SYS 
11 Driveway, 6” PCCP  SYS 
12 QC/QA HMA Surface  TON 
13 QC/QA HMA Intermediate  TON 
14 QC/QA HMA Base  TON 
15 Ramp, Concrete 6”  SYS 
16  Modular Block Wall  SFT 
17 Sodding  SYS 
18 Trees, Northern Red Oak, 2” Min. Cal.  EA 
19 12” RCP  LF 
20 15” RCP  LF 
21 18” RCP  LF 
22 24” RCP  LF 
23 Revetment Riprap on Geotextiles  TON 
24 Type C Manhole with Casting  EA 
25 Storm Inlet Type C with Casting  EA 
26 Storm Inlet Type J with Casting  EA 

 
 All prices shall reflect complete installation as shown on the plans or stated in the specifications. ( 

Example:  Sidewalk includes stone bedding, excavation) 
 
 



     

 



     

 



     

 



     

 



     

 



     

 



     

ESCROW AGREEMENT 
 

Rockport Road Phase 2 (Countryside Lane to Graham Drive)– PW2014‐200 
 

  THIS ESCROW AGREEMENT made and entered into this _____ day of ____________, 2014, by and between the 
City of Bloomington   Board of Public Works (the “Owner”), and         , (the “Contractor”), and 
First Financial Bank (the “Escrow Agent”). 
 
  WHEREAS, the Owner and Contractor have entered into a public construction contract in the amount of $100,000 
or more, dated the      day of       , 2014, for a public works project; and, 
 
  WHEREAS, said construction contract provides that portions of payments by Owner to Contractor shall be retained 
by Owner (herein called retainage) and placed in an escrow account; 
 
  NOW, THEREFORE, IT IS AGREED AS FOLLOWS: 
 

1.  To  the  extent  that  the Owner  retains  funds out of payments  applied  for by  the Contractor under  the 
provisions  of  the  Contract  providing  for  payments  based  on  the  value  of  the work  in  place  and  the 
materials stored, the Owner shall place the funds so retained in an escrow account.   

 
2.  The Escrow Agent shall open a “Money Market” account and deposit said funds promptly into the account 

and invest the retainage in such obligations as selected by the Escrow Agent at its discretion.   
 
3.  The  income  from  and earnings on  and  all  gains derived  from  the  investment  and  reinvestment of  the 

funds (escrow income) shall be held in the escrow account.  The Escrow Agent shall deposit all funds and 
hold  all  investments  in  a  separate  escrow  fund  so  that  a  quarterly  accounting  can  be made  to  the 
Contractor of all deposits and investments made in such funds.   

 
4.  The Escrow Agent may  commingle  the escrow  funds with other escrow  funds or  invested  construction 

funds held by  it pursuant to other escrow agreements or trust  instruments to which the Owner and the 
Contractor are parties.   To expedite  the handling of  the  investments and  reinvestments of  the escrow 
funds,  the Escrow Agent may  cause all  savings accounts,  securities, obligations and  investments  (other 
than bearer instruments) to be registered in its own name, or in the name of its nominee or nominees, or 
in such form that title may pass by delivery. 

 
5.  The Escrow Agent shall pay over the net sum held by it hereunder as follows: 
 

A.  The Escrow Agent shall hold all of the escrow funds and shall release the principal thereof only upon 
the execution and delivery to it of a notice executed by the Owner and by the Contractor specifying 
the portion or portions of the principal of the escrow funds to be released and the person or persons 
to whom such portions are to be released.  After receipt of said notice the Escrow Agent shall remit 
the designated part of escrowed principal and the same proportion of then escrowed income to the 
person specified  in the notice.   Such release of escrow funds shall be no more than thirty (30) days 
from the date of receipt by the Escrow Agent of the release executed by the Owner and Contractor.  
All  income earned on  the escrowed principal shall be paid  to  the Contractor with  the exception of 
that amount necessary to pay any  fee  for the Escrow Agent’s services.   No escrow  income shall be 
paid to the Contractor until the Escrow Agent’s fee, if any, has been paid in full. 

 
B.  In  the  absence  of  such  a  joint written  authorization,  upon  receipt  from  the Owner  of  a  copy  of 

certification from Owner’s Engineer, that Owner has exercised  its right to terminate the services of 
the Contractor pursuant to Article 16.02 of the General Conditions, then the Escrow Agent shall pay 
over to the Owner the net sum held by it hereunder. 



     

 
C.  In  the absence of  such a  joint written authorization and  in  the absence of  the  termination of  the 

Contractor as provided  in “B”, above,  in the manner directed by a certified copy of a judgment of a 
court of record establishing the rights of the parties to said funds. 

 
6.  The “Commercial Quick Draw” account set up by the Escrow Agent to hold the retainage shall be a no fee 

account with no minimum balance required.  The account shall earn interest at a variable rate. 
 
7.  This Agreement and anything done or performed hereunder by either the Contractor or Owner shall not 

be construed to prejudice or limit the claims which either party may have against the other arising out of 
the aforementioned construction agreement. 

 
8.  This instrument constitutes the entire agreement between the parties regarding the duties of the Escrow 

Agent with respect to the investment and payment of escrow funds.  The Escrow Agent is not liable to the 
Owner and Contractor for any loss or damages not caused by its own negligence or willful misconduct. 

 
OWNER:             ESCROW AGENT: 
City of Bloomington           First Financial Bank 
 Board of Public Works        By: 
By: 
 
                           
Charlotte Zietlow, President          Name:         
   

Title:             
CONTRACTOR: 
By: 
 
             
Name:             
Title:             
Tax I.D. Number:           



     

 
 
 
 
 
 

 

 

 
 
 
 
 
 
 
 
 

 
SECTION IV 

AFFIRMATIVE ACTION PLAN REQUIREMENTS, 

RESPONSIBLE Bidder AFFIDAVIT, 

LIVING WAGE ORDINANCE CERTIFICATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



     

 

 
 
2014 

 
RE:  Affirmative Action, Living Wage Ordinance, and Responsible Bidders Ordinance 
 
To Prospective Bidder: 
 
Affirmative Action:   All Bidders with  the City of Bloomington  for projects  in excess of $10,000.00 must 
submit an affirmative action plan to my office.   This plan must ensure that applications are employed 
and that employees are treated in a manner that provides equal employment opportunity and tends to 
eliminate inequality based upon race, religion, color, sex, national origin, ancestry or disability. 
 
In addition, pursuant to the Responsible Bidders Ordinance, all Bidders with the City of Bloomington for 
public work  bids  of  $150,000.00  or more must  include  two  additional  protected  categories  in  their 
affirmative action plan:  sexual orientation and gender identity. 
 
Even if your company already has a plan on file with the City, you must check with me to make sure that 
it complies with our current requirements.     If you already have a plan, but  it does not cover all of the 
City’s current requirements, you may submit a separate supplement with your plan to fill any gaps. 
 
You must submit your written affirmative action plan (or supplement) to me at least twenty‐four hours 
before the bid deadline.   You must submit your plan to me separately from your bid.   The twenty‐four 
hours will give me sufficient  time  to review your and  the other Bidders’ plans.    I recommend  that you 
submit your affirmative action plan to me earlier, if possible, so that you and I will have time to work out 
any problems that may be in your plan.  Bidders who fail to submit acceptable plans by the deadline are 
subject to disqualification. 
 
I  strongly  advise  you  to  confirm  with  me  that  I  have  received  your  plan  and  that  it  meets  our 
requirements well before  the bid deadline.   We will make every effort  to work with  you  to  clear up 
problems, but  it  remains your  responsibility  to confirm  that  I  received your plan and  that  it complies 
with our requirements.  If you fail to confirm that I received and approved your plan, you risk losing your 
eligibility to bid.   We will be glad to provide a receipt upon request.   Please  let us know  if you want a 
receipt when you submit your plan. 
 
You must ensure  that all  the protected classes  listed above are  included  in your plan.    In addition  to 
other requirements, your plan MUST include a workforce breakdown, and internal grievance procedure, 
a  non‐retaliation  statement,  designation  of  a  person  by  name  or  position  who  is  responsible  for 
implementing the plan, applicability to both applicants and employees, recruitment of minorities, equal 



     

access to training programs, and an explanation of your methods of communicating  the operations of 
your affirmative action plan to your employees and prospective applicants. 
 
Accompanying this letter you will find the following materials: 
 

1) A workforce breakdown form.   You MUST submit a workforce breakdown  (sometimes called a 
“utilization  report”)  with  your  Affirmative  Action  Plan.    This  form  is  provided  for  your 
convenience.      If you already have a current form you have completed for another  jurisdiction 
that  includes  the same  type of  information, you may substitute  for  instead of using our  form.  
Your workforce breakdown figures must be updated every six months.  Even if you already have 
an acceptable affirmative action plan on file with my office, you should submit a new workforce 
breakdown each time you bid for a City Contract, to be sure we have up to date figures. 

 
2) An affirmative Action Plan checklist.    I will use  this checklist  to review your Affirmative Action 

Plan.  If you compare your plan with this list, you should be able to tell whether your plan fulfills 
the City’s requirements.  If you omit any of the elements on the checklist, your plan will not be 
approved. 

3) Two  sample  Affirmative  Action  Plan:  one  for  bidders  covered  by  the  Responsible  Bidders 
Ordinance  and  one  for  all  other  bidders.    These may  be  useful  if  your  company  has  never 
designed an Affirmative Action Plan before.  Feel free to adopt one of these plans as your own 
or to amend them to meet your needs. 

 
Additional materials, such as the City of Bloomington’s Contract Compliance Regulations, are available 
from my office upon request. 
 
Living Wage:   Also, please be aware that you may be required to comply with the Bloomington Living 
Wage Ordinance.   Whether  the LWO applies  to your project depends upon  the  size and  type of your 
project and the number of people you employ.  If you have questions about the applicability of the LWO, 
click on the LWO flow chart at www.bloomington.in.gov/livingwage or call me.  For 2014, the living wage 
for covered employees is $12.06 an hour. 
 
If you have any questions, contact me at 812.349.3429 or email me at mckinneb@bloomington.in.gov.  
My office hours are Monday through Friday, 8:00a.m.‐5:00p.m. 
 
Thank you, 
 
 
Barbara E. McKinney 
Human Rights Director/Contract Compliance Officer 
 

 



     

 
 

 
BLOOMINGTON HUMAN RIGHTS COMMISSION 

MODEL AFFIRMATIVE ACTION PLAN 
 

POLICY STATEMENT 
____________________________________________, Inc., declares its policy to provide equal opportunity in 
employment, training and advancement, and to administer its employment practices without regard to race, color, 
religion, sex, national origin, ancestry or disability.  Our policy of non-discrimination will prevail throughout every 
aspect of our employment practices, including recruitment, hiring, training and all other terms and conditions of 
employment.  We shall implement an affirmative action plan to make it widely known that equal employment 
opportunities are available on the basis of individual merit.  We shall survey and analyze our employment workforce 
annually to determine what steps, if any, are needed to conform effectively with this equal employment policy. 

RESPONSIBLE OFFICER 
Mr. or Ms. ______________________________________ (or the ___________________________________ 
officer) is the equal employment opportunity officer for our company and is responsible for implementing this 
affirmative action policy. 

PUBLICATION OF POLICY 
Our employees will be made aware of our commitment to affirmative action through the following procedures: 

 Posting notices on employee bulletin boards 

 Including our policy statement and plan in our personnel manual 

 Regularly sending out notice of our policy in paycheck envelopes 

 Training supervisors to recognize discriminatory practices 

We will make potential employees aware of our policy through the following procedures: 
 Including the words “Equal Opportunity Employer” in all of our advertisements and notices for job openings  

 Notifying employment agencies about our commitment 

 Sending notice of our policy to unions 

IMPLEMENTING OUR POLICY 
Our Affirmative Action Plan will be implemented by widening our recruitment sources.  We shall advertise in 
newspapers and other media that reach people in protected classes.  We shall send job notices to schools with large 
percentages of students in the protected classes and to local groups that serve these classes. 
We shall examine our hiring practices periodically to insure that we consider only job-related qualifications in filling 
our positions.  We shall discard irrelevant educational requirements and unnecessary physical requirements.  We shall 
retain only job-related questions on our employment application. 
We shall keep affirmative action information on each applicant, but separate from his or her application.  We shall 
keep records on our hiring decisions to evaluate the success of our affirmative action measures.  We shall decide 
placement, duties, benefits, wages, training prospects, promotions, layoffs and terminations without regard to race, 
sex, religion, color, national origin, ancestry, or disability. 



     

 
GRIEVANCE PROCEEDURE 

If an employee feels he or she has been discriminated against on the basis of race, sex, religion, color, national 
origin, ancestry or disability he or she may bring the complaint to his or her immediate supervisor.  If the complaint is 
not resolved readily at that level, he or she may submit it to __________________________________ (personnel 
officer, corporate president, other) who will make a final decision on its validity.  This grievance process does not 
preclude his or her complaining to local, state, or federal civil rights agencies.  We will not retaliate against an 
employee or applicant for voicing a grievance or for filing a complaint with the appropriate agency. 
Our current workforce breakdown is shown on the attached form. 
 
 
 
Corporate President  Date 
 
 
 
 
 

WORKFORCE BREAKDOWN FORM 
COMPANY NAME:  
ADDRESS:  
  
REPRESENTATIVE:  
CONTACT PHONE NUMBER  

 
 

Position, 
Title Class 

or Category 

Total 
Number 

Employees 
in Each 
Position 

Total 
Number 
Minority 

Employees 

Percent of 
Total 

Total 
Number 
Female 

Employees 

Percent of 
Total 

Total 
Number 

Employees 
with 

Disabilities 

Percent of 
Total 

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

 
I swear or affirm under penalties of perjury that this workforce breakdown is accurate, to the best of my knowledge. 



     

 
 
 
Signature and Title of Representative:  Date: 
 

AFFIRMATIVE ACTION PLAN CHECKLIST 
NOTE:  This is UnotU an Affirmative Action Plan   Effective Date: ____________________ 
 
Contractor:  Plan MUST Include:  Yes No Comments: 
Policy statement of equal employment opportunity  ☐ ☐  
     
Covers:            Applicants for employment  ☐ ☐  
                      Employees  ☐ ☐  
On basis of:     Race  ☐ ☐  
                      Religion  ☐ ☐  
                      Color  ☐ ☐  
                      Sex  ☐ ☐  
                      National Origin  ☐ ☐  
                      Ancestry  ☐ ☐  
                      Disability  ☐ ☐  
                      Sexual Orientation*  ☐ ☐  
                      Gender Identity*  ☐ ☐  
Designates a person responsible for implementation 
of the Plan 

 ☐ ☐  

Provides for communication of the policy:     
                      Within the Organization  ☐ ☐  
                      Outside the Organization  ☐ ☐  
                      (e.g., recruitment sources, unions)     
     
Applies to all terms and conditions of employment 
(e.g., hiring, placement, promotion, duties, wages, 
benefits, use of facilities, layoff, discipline, 
termination) 

 ☐ ☐  

     
Provision for:  Recruitment from minority groups  ☐ ☐  
     
Provision for:  Equal access to training programs  ☐ ☐  
     
Grievance Procedure  ☐ ☐  
     
Prohibits retaliation for filing grievances  ☐ ☐  
     
Workforce Breakdown  ☐ ☐  
(figures up to date within 6 months)     
 



     

 

 
 Living Wage Ordinance Certification 

 
Employer’s Name:      __________________________________________________________ 
Employer’s Address:  __________________________________________________________ 
      ________________________________________________________ 
Employer’s Phone Number: _____________________________________________________ 
Employer’s Email Address: _____________________________________________________ 
Job title(s) of Covered Employees: ________________________________________________ 
____________________________________________________________________________ 
(use additional sheet if necessary) 
 
Do you pay all covered employees at least the living wage (for 2014, $12.06 per hour) for work done in connection 
with the City assistance or subsidy?       Yes_____        No _____ 
 
If not, do the covered employees have access to a health insurance plan sponsored by you?   Yes______ 
  No_______ 
 
If you don’t pay all of your covered employees at least the living wage, and your covered employees have access to 
a health insurance plan that you sponsor, please answer the following questions: 
 
● What is the hourly equivalent value of your contribution to the health insurance plan on behalf of the covered 
employees who chose to participate in your health insurance plan? (To determine this, divide your annual 
contribution per employee by 2080.)    $____________ 
 
● If the covered employee chose not to participate in your health insurance plan, but could have done so, then 
what would have been the hourly equivalent value of your contribution to the health insurance plan? (Again, 
divide your annual contribution by 2080).   $____________ 
 
  I hereby attest that the information I’ve provided above is truthful and accurate. I hereby attest that I am 
aware of the provisions of the Living Wage Ordinance chapter of the Bloomington Municipal Code. 
 
 
______________________________    ______________________________ 
Signature          Printed Name 
 
______________________________    ___________________________ 
Date            Office held 
 
This form must be filed in the first quarter of the year following that in which the living wage ordinance applies. 
Send completed form to the Contract Compliance Officer, PO Box 100, Bloomington, IN 47402‐0100, or fax to 349‐
3441.  



     

 
 

Responsible Bidder Affidavit 
 

Contractor and any subcontractor performing more  than $150,000 worth of work on  the project shall complete 
this Responsible Bidder Affidavit as required by Chapter 2.29 of the Bloomington Municipal Code.  Contractor must 
submit this affidavit with its bid.  Failure to comply with all submission requirements may result in a determination 
that the Contractor is not a responsible and responsive bidder. 
 

 
The undersigned ________________________, as _______________________ and on behalf of  
               (Name)          (Title) 
____________________________________ certifies the following: 

  (Contractor) 
 
 
Contractor is compliant with all applicable laws pre‐requisite to doing business in Indiana. 
 

Yes [  ]    No [  ] 
 
Does Contractor have a Federal Employer Identification Number (EIN) (also known as a Federal Tax Identification 
Number)? 

Yes [  ]    No [  ] 
 
Please list your Federal Employer Identification Number: ____________________ 
 
Alternatively, for sole proprietors, list your social security number: ____________________ 
 
Contractor  is  in compliance with Section 2000(e) of Chapter 21, Title 42 of  the United States Code and Federal 
Executive Order Number 11375 (known as the Equal Opportunity Employer Provisions). 

Yes [  ]    No [  ] 
 

Contractor has submitted an affirmative action plan as required under § 2.21.070(8) of the Bloomington Municipal 
Code. 

Yes [  ]    No [  ] 
 

Contractor  affirms  that  all  of  its  workers  who  qualify  as  employees  are  covered  under  a  current  worker’s 
compensation  insurance  policy,  and  that  all workers who will  be  part  of  the  project  are  properly  classified  as 
employees or independent contractors. 

Yes [  ]    No [  ] 
 

Contractor will comply with Indiana Code § 5‐16‐7 et. seq., known as the Indiana Common Construction Wage Act. 
Yes [  ]    No [  ] 

 
Contractor  confirms  that  any  of  its  employees  designated  as  apprentices  are  properly  registered  with  an 
apprenticeship and training program approved and registered with the United States Department of Labor, Bureau 
of Apprenticeship and Training. 

Yes [  ]    No [  ] 



     

 
Contractor currently has a substance abuse testing policy in place. 

Yes [  ]    No [  ] 
 
Please list any professional or trade license(s) required by law for any trade or specialty area required to complete 
work on the present project. 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
Has the Contractor, or any directors, officers, or managers employed by the Contractor, had any professional or 
trade license suspended or revoked within the last five (5) years? 

Yes [  ]    No [  ] 
 
 

Verification 
 
I  certify  that  I  am  authorized  to execute  this  affidavit on behalf of  the Contractor  set  forth  above,  that  I have 
personal  knowledge  of  all  the  information  set  forth  herein,  and  that  all  statements  representations,  and 
information contained in this affidavit are true and accurate. 
 
 

__________________________________________ 
Signature of Authorized Officer 

 
 

__________________________________________ 
Name of Authorized Officer 

 
 

__________________________________________ 
Title 

 
 

_____________ 
Date 

 



     

 

 
 
 
 
 
 

 

 

 
 
 
 
 
 
 
 
 
 

SECTION V 

WAGE RATES 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



     

 
General Decision Number: IN140006 02/28/2014  IN6 
 
Superseded General Decision Number: IN20130006 
 
State: Indiana 
 
Construction Types: Heavy and Highway 
 
Counties: Adams, Allen, Bartholomew, Benton, Blackford,  
Boone, Brown, Carroll, Cass, Clark, Clay, Clinton, Crawford,  
Daviess, Dearborn, Decatur, DeKalb, Delaware, Dubois, Elkhart,  
Fayette, Floyd, Fountain, Franklin, Fulton, Gibson, Grant,  
Greene, Hamilton, Hancock, Harrison, Hendricks, Henry, Howard,  
Huntington, Jackson, Jasper, Jay, Jefferson, Jennings, Johnson,  
Knox, Kosciusko, Lagrange, Lawrence, Madison, Marion, Marshall,  
Martin, Miami, Monroe, Montgomery, Morgan, Newton, Noble, Ohio,  
Orange, Owen, Parke, Perry, Pike, Posey, Pulaski, Putnam,  
Randolph, Ripley, Rush, Scott, Shelby, Spencer, Starke,  
Steuben, Sullivan, Switzerland, Tippecanoe, Tipton, Union,  
Vanderburgh, Vermillion, Vigo, Wabash, Warren, Warrick,  
Washington, Wayne, Wells, White and Whitley Counties in Indiana. 
 
 
* EXCEPT LAKE, LAPORTE, PORTER AND ST. JOSEPH COUNTIES  HEAVY 
AND HIGHWAY CONSTRUCTION PROJECTS 
 
 
Modification Number     Publication Date 
          0              01/03/2014 
          1              01/17/2014 
          2              02/07/2014 
          3              02/14/2014 
          4              02/28/2014 
 
 ASBE0008-004 07/01/2013 
 
DEARBORN, FAYETTE, FRANKLIN, OHIO, RIPLEY SWITZERLAND AND UNION 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes application of all    
insulating materials,    
protective coverings,    
coatings & finishings to all    
types of mechanical systems).....$ 29.05            13.47 
HAZARDOUS MATERIAL HANDLER    
(Includes preparation,    
wettings, stripping, removal,    
scrapping, vacuuming, bagging    
& disposing of all insulation    
materials, whether they    
contain asbestos or not, from    
mechanical systems)..............$ 24.50            12.45 



     

---------------------------------------------------------------- 
 ASBE0018-004 06/01/2013 
 
BARTHOLOMEW, BENTON, BOONE, CARROLL, CLINTON, DELAWARE, 
FOUNTAIN, HAMILTON, HANCOCK, HENDRICKS, HOWARD, JOHNSON, 
MADISON, MARION, MONROE, MONTGOMERY, MORGAN, SHELBY, 
TIPPECANOE, TIPTON, AND WARREN COUNTIES: 
 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR (includes    
application of all insulating    
materials, protective    
coverings, coatings and    
finishings to all types of    
mechanical systems)..............$ 31.23            15.45 
HAZARDOUS MATERIAL HANDLER    
(includes preparation,    
wettings, stripping, removal,    
scrapping, vacuuming, bagging    
& disposing of  all    
insulation materials, whether    
they contain asbestos or not,    
from mechanical systems).........$ 18.75             9.70 
---------------------------------------------------------------- 
 ASBE0037-004 04/01/2013 
 
DAVIESS, DUBOIS, GIBSON, KNOX, MARTIN, PIKE, POSEY, SPENCER, 
SULLIVAN, VANDERBURGH AND WARRICK COUNTIES 
 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR (includes    
application of all insulating    
materials  protective    
coverings,  coatings an    
finishes to all types of    
mechanical systems.  Also the    
application of firestopping,    
material openings and    
penetrations in walls,    
floors, ceilings, curtain    
walls and all lead abatement.)...$ 29.99            15.42 
HAZARDOUS MATERIAL HANDLER    
(Includes preparation,    
wetting, stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials, whether    
they contain asbestos or not,    
from mechanical systems).........$ 19.35            10.35 
---------------------------------------------------------------- 
 ASBE0041-002 07/01/2013 



     

 
ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, JAY, 
MIAMI, NOBLE, STEUBEN, WABASH, WELLS AND WHITLEY COUNTIES: 
 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR (includes    
application of all insulating    
materials, protective    
coverings, coatings and    
finishings to all types of    
mechanical systems)..............$ 29.73            13.22 
HAZARDOUS MATERIAL HANDLER    
(includes preparation,    
wettings, stripping, removal,    
scrapping, vaccuming, bagging    
& disposing of all insulation    
materials, whether they    
contain asbestos or not, from    
mechanical systems)..............$ 21.15            12.20 
---------------------------------------------------------------- 
 ASBE0051-003 04/01/2013 
 
CLARKE, FLOYD, HARRISON and JENNINGS COUNTIES 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR (Includes    
application of all insulating    
 materials, protective    
coverings, coatings and    
finishings to all types of    
mechanical systems)..............$ 24.92            11.85 
HAZARDOUS MATERIAL HANDLER    
(includes preparation,    
wettings, stripping, removal,    
scrapping, vaccuming, bagging    
& disposing of all insulation    
materials, whether they    
contain asbestos or not, from    
mechanical systems)..............$ 19.35            10.35 
---------------------------------------------------------------- 
 ASBE0079-002 07/01/2008 
 
RANDOLPH AND WAYNE COUNTIES 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR (Includes    
application of all insulating    
materials, protective    
coverings, coatings &    
finishings to all types of    



     

mechanical systems)..............$ 22.25             8.89 
HAZARDOUS MATERIAL HANDLER    
(Includes preparation,    
wetting,  stripping, removal,    
scrapping, vacuuming, bagging    
& disposing of all insulation    
materials, whether they    
contain asbestos or not, from    
mechanical systems)).............$ 22.60             9.40 
---------------------------------------------------------------- 
 BRIN0003-001 06/01/2013 
 
INDIANAPOLIS  
BOONE, HANCOCK, HENDRICKS, JOHNSON, MARION, MONTGOMERY, MORGAN 
and SHELBY COUNTIES 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stone Mason,    
Pointer, Caulking................$ 30.06            11.11 
TERRAZZO FINISHER................$ 19.07             7.06 
TERRAZZO WORKER/SETTER...........$ 29.57            10.96 
Tile & Marble Finisher...........$ 19.96             7.07 
Tile, Marble Setter..............$ 28.98            10.85 
---------------------------------------------------------------- 
 BRIN0004-004 06/01/2013 
 
FORT WAYNE   
ADAMS, ALLEN, DEKALB, HUNTINGTON, NOBLE, STEUBEN, WELLS AND 
WHITLEY COUNTIES: 
 
 
                                  Rates          Fringes 
 
BRICKLAYER (STONE MASON,     
MARBLE MASONS, POINTER,    
CLEANER, AND CAULKER)............$ 28.77            12.49 
Terrazzo Grinder Finisher........$ 24.21             9.10 
Terrazzo Worker Mechanic.........$ 28.52            11.20 
Tile Setter & Marble Mason    
Mechanic.........................$ 25.80            11.01 
Tile, Marble & Terrazzo    
Finisher.........................$ 21.07             9.07 
---------------------------------------------------------------- 
 BRIN0004-009 06/01/2013 
 
BARTHOLOMEW, BROWN, DEARBORN,  DECATUR, JENNINGS, MONROE, OHIO, 
OWENS, RIPLEY and SWITZERLAND    COUNTIES 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 27.45            10.65 
TERRAZZO FINISHER................$ 18.96             6.30 
TERRAZZO WORKER/SETTER...........$ 29.58             9.93 
Tile & Marble Finisher...........$ 19.83             6.32 



     

Tile, Marble Setter..............$ 28.99             9.83 
---------------------------------------------------------------- 
 BRIN0004-010 06/01/2013 
 
                                  Rates          Fringes 
 
BRICKLAYER   
     CLARK, FLOYD, & HARRISON  
     COUNTIES 
      BRICKLAYERS, STONEMASONS  
      AND CEMENT MASONS..........$ 24.82            10.71 
      TILE, MARBLE AND TERRAZZO  
      WORKERS....................$ 22.64             6.05 
     POSEY, VANDERBURGH AND  
     WARRICK COUNTIES 
      BRICKLAYERS, MASONS........$ 28.47            12.89 
      TILE, MARBLE AND TERRAZZO  
      WORKERS....................$ 23.72             8.71 
---------------------------------------------------------------- 
 BRIN0004-015 06/01/2013 
 
TERRE HAUTE 
CLAY, DAVIESS, GIBSON, GREENE, KNOX, MARTIN, PARKE, PIKE, 
PUTNAM, SULLIVAN, VERMILLION and VIGO COUNTIES 
 
 
                                  Rates          Fringes 
 
BRICKLAYER   
     BRICKLAYERS, STONE MASONS  
     and POINTER/  
     CLEANER/CAULKER.............$ 28.68            13.72 
     CEMENT MASON (GREENE and  
     SULLIVAN COUNTIES)..........$ 27.45            10.95 
     CEMENT MASON (REMAINING  
     COUNTIES)...................$ 27.60            10.95 
     TERRAZZO FINISHERS..........$ 18.96             6.30 
     TERRAZZO WORKER.............$ 25.54            11.64 
     TILE AND MARBLE FINISHERS...$ 19.83             6.32 
     TILE LAYER, MARBLE MASON,  
     MOSAIC WORKER...............$ 25.54            11.64 
---------------------------------------------------------------- 
 BRIN0004-016 06/01/2013 
 
MUNCIE 
BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HAMILTON, HENRY, JAY, 
MADISON,  RANDOLPH, RUSH, TIPTON, UNION and WAYNE COUNTIES 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason,    
Pointer, Caulker & Cleaner.......$ 28.65            12.83 
TERRAZZO FINISHER................$ 19.07             7.06 
TERRAZZO WORKER/SETTER...........$ 29.57            10.96 
Tile & Marble Finisher...........$ 19.96             7.07 
Tile & Marble Setter; Mosaic    



     

Worker...........................$ 28.98            10.85 
---------------------------------------------------------------- 
 BRIN0006-001 06/01/2013 
 
MERRILLVILLE 
JASPER, NEWTON & STARKE COUNTIES 
 
                                  Rates          Fringes 
 
Bricklayer, Stone Mason,    
Marble Mason, Terrazzo    
Worker, Tile Layer, Pointer,    
Cle..............................$ 35.73            20.59 
Tile, Marble & Terrazzo Worker...$ 35.73            20.59 
---------------------------------------------------------------- 
 BRIN0011-001 06/01/2013 
 
LAFAYETTE 
BENTON, CARROLL, CLINTON, FOUNTAIN, TIPPECANOE, WARREN and 
WHITE COUNTIES 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason,    
Pointer, Caulker & Cleaner.......$ 27.13            14.17 
TERRAZZO FINISHER................$ 19.07             7.06 
TERRAZZO WORKER/SETTER...........$ 29.57            10.96 
Tile & Marble Finisher...........$ 19.96             7.07 
Tile & Marble Setter; Mosaic    
Worker...........................$ 28.98            10.85 
---------------------------------------------------------------- 
 BRIN0018-002 06/01/2013 
 
CASS, ELKHART, FULTON, GRANT, HOWARD, KOSCUISKO, LAGRANGE, 
MARSHALL, MIAMI, PULASKI, WABASH 
 
 
                                  Rates          Fringes 
 
Bricklayer, Caulker, Cleaner,    
Pointer..........................$ 27.61            13.14 
---------------------------------------------------------------- 
 CARP0107-010 11/01/2013 
 
ADAMS, CASS, ELKHART, FULTON, GRANT, HOWARD, HUNTINGTON, 
KOSCIUSKO, MARSHALL, MIAMI, TIPTON, WABASH AND WELLS COUNTIES: 
 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 25.51            15.51 
---------------------------------------------------------------- 
 CARP0108-002 11/01/2013 
 
BENTON, CARROLL, CLINTON, PULASKI, TIPPECANOE, WARREN AND WHITE 
COUNTIES 



     

 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 26.03            15.50 
---------------------------------------------------------------- 
 CARP0109-002 11/01/2013 
 
DAVIESS, GIBSON, GREENE, KNOX,  LAWRENCE, MARTIN, ORANGE AND 
SULLIVAN COUNTIES: 
 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.44            16.87 
---------------------------------------------------------------- 
 CARP0111-002 11/01/2013 
 
BOONE, CLAY, FOUNTAIN, HAMILTON, HANCOCK, HENDRICKS, JOHNSON 
(Townships of Clark, Camp Atterbury north of Hospital Road, 
Pleasant, White River), MONROE, MONTGOMERY, MORGAN, OWEN, 
PARKE, PUTNAM, VERMILLION AND VIGO COUNTIES 
 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 25.12            16.45 
---------------------------------------------------------------- 
 CARP0111-003 11/01/2013 
 
BARTHOLOMEW, BROWN,(Camp Atterbury south of Hospital Road), 
DECATUR, FRANKLIN, JOHNSON (Townships of Blue River, Franklin, 
Hensley, Needham, Nineveh, Union) , RUSH AND SHELBY COUNTIES 
 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.68            16.45 
---------------------------------------------------------------- 
 CARP0111-004 11/01/2013 
 
MARION COUNTY 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 26.23            16.45 
---------------------------------------------------------------- 
 CARP0111-005 11/01/2013 
 
BLACKFORD, DELAWARE, FAYETTE, HENRY, JAY, MADISON, RANDOLPH, 
UNION AND WAYNE COUNTIES 
 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.98            16.45 
---------------------------------------------------------------- 



     

 CARP0232-003 11/01/2013 
 
ALLEN, DEKALB, LAGRANGE, NOBLE,  STEUBEN and WHITLEY COUNTIES 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 25.19            15.68 
---------------------------------------------------------------- 
 CARP0999-001 06/01/2013 
 
JASPER, NEWTON AND STARKE COUNTIES: 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 36.42            24.40 
---------------------------------------------------------------- 
 CARP0999-002 11/01/2013 
 
CRAWFORD, DUBOIS, PERRY, PIKE, POSEY, SPENCER, VANDERBURGH AND 
WARRICK COUNTIES: 
 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.14            16.77 
---------------------------------------------------------------- 
 CARP0999-004 11/01/2013 
 
DEARBORN, JACKSON, JENNINGS, OHIO, RIPLEY AND SWITZERLAND 
COUNTIES 
 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.64            16.27 
---------------------------------------------------------------- 
 CARP0999-005 11/01/2013 
 
CLARK, FLOYD, HARRISON, JEFFERSON,SCOTT AND WASHINGTON COUNTIES 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 23.99            16.92 
---------------------------------------------------------------- 
 CARP1031-012 06/01/2011 
 
CLARK, FLOYD, HARRISION AND WASHINGTON COUNTIES 
 
                                  Rates          Fringes 
 
MILLWRIGHT.......................$ 24.65            17.57 
---------------------------------------------------------------- 
 ELEC0016-003 04/01/2013 
 
CRAWFORD, DAVIESS, DUBOIS, GIBSON, LAWRENCE, MARTIN, ORANGE, 
PERRY, PIKE, POSEY, SPENCER, VANDERBURGH, WARRICK 
 



     

 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 34.93            14.02 
---------------------------------------------------------------- 
 ELEC0071-006 10/01/2013 
 
DEARBORN, OHIO, and SWTIZERLAND COUNTIES 
 
                                  Rates          Fringes 
 
Line Construction:   
     Equipment Operator..........$ 30.15            11.33 
     Groundman...................$ 21.78             9.57 
     Lineman & Cable Splicers....$ 33.50            12.05 
---------------------------------------------------------------- 
 ELEC0153-003 09/01/2013 
 
ELKHART, KOSCIUSKO and MARSHALL COUNTIES 
 
                                  Rates          Fringes 
 
Communication Technician.........$ 24.80            13.10 
ELECTRICIAN......................$ 30.49            18.73 
 
  Includes the installation, operation, inspection, 
  modification, maintenance and repair of systems used for 
  the transmission and reception of signals of any nature, 
  for any purpose, including but not limited to , sound and 
  voice transmission/transference systems, communication 
  systems that transmit or receive information and /or 
  control systems, television and video systems, 
  micre-processor controlled fire alarm systems, and security 
  systems and the performance of any task directly related to 
  such installation or service.  The scope of work shall 
  exclude the installation of electrical power wiring and the 
  installation of conduit raceways exceeding fifteen (15) 
  feet in length. 
 
---------------------------------------------------------------- 
 ELEC0212-009 06/03/2013 
 
DEARBORN, OHIO, and SWITZERLAND COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 26.35            16.09 
---------------------------------------------------------------- 
* ELEC0305-003 01/01/2014 
 
ADAMS, ALLEN, DE KALB, HUNTINGTON, NOBLE, STEUBEN, WELLS, and 
WHITLEY COUNTIES 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 30.18            14.86 



     

---------------------------------------------------------------- 
 ELEC0369-005 05/29/2013 
 
CLARK, FLOYD, and HARRISON COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 29.48            14.37 
Line Construction:   
     Groundman...................$ 13.83             6.35 
     Lineman; Equipment Operator.$ 22.25             6.35 
---------------------------------------------------------------- 
 ELEC0481-003 06/01/2013 
 
BARTHOLOMEW, BOONE, DECATUR, HAMILTON, HANCOCK, HENDRICKS, 
JENNINGS, JOHNSON, MADISON, MARION, MONTGOMERY, MORGAN, PUTNAM, 
RIPLEY, RUSH AND SHELBY COUNTIES 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 33.15            16.89 
---------------------------------------------------------------- 
 ELEC0668-002 06/01/2013 
 
BENTON, CARROLL, CASS, FULTON, TIPPECANOE and WHITE COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 31.25            15.54 
 
  FOOTNOTE: a. PAID HOLIDAYS:  New Years Day, Memorial Day, 
  July 4th, Labor Day, Veterans Day Thanksgiving Day and 
  Christmas Day 
 
---------------------------------------------------------------- 
 ELEC0702-003 07/01/2013 
 
DUBOIS, GIBSON, PERRY, PIKE,  POSEY, SPENCER AND VANDERBURGH 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Line Construction:   
     GROUNDMAN, Class A..........$ 24.36            12.82 
     GROUNDMAN-EQUIPMENT  
     OPERATOR (All other  
     equipment)..................$ 30.86            14.71 
     HEAVY-EQUIPMENT OPERATOR  
     (All crawler type  
     equipment D-4 and larger)...$ 35.18            15.96 
     LINEMAN.....................$ 42.83            18.18 
---------------------------------------------------------------- 
 ELEC0725-003 12/01/2013 
 
CLAY, GREENE, OWEN, PARKE, SULLIVAN AND VIGO COUNTIES 



     

 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 34.50            15.59 
---------------------------------------------------------------- 
 ELEC0725-007 09/01/2013 
 
CLAY, GREENE, OWEN, PARKE, SULLIVAN AND VIGO COUNTIES 
 
                                  Rates          Fringes 
 
Communication Technician.........$ 26.35            11.58 
 
  Includes the installation, operation, inspection, 
  maintenance, repair and service of radio, television, 
  recording, voice sound and vision production and 
  reproduction apparatus, equipment and appliances used for 
  domestic, commercial, education, entertainment and private 
  telephone systems. 
 
---------------------------------------------------------------- 
 ELEC0855-001 06/01/2013 
 
FAYETTE, FRANKLIN, HENRY, RANDOLPH, UNION AND WAYNE COUNTIES 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 31.80            13.43 
---------------------------------------------------------------- 
 ELEC0873-002 03/01/2013 
 
CLINTON, GRANT, HOWARD, MIAMI, TIPTON AND WABASH COUNTIES: 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 32.43            12.33 
---------------------------------------------------------------- 
 ELEC1393-001 12/01/2012 
 
REMAINING COUNTIES 
 
                                  Rates          Fringes 
 
Line Construction:   
     EQUIPMENT OPERATOR  
     (Backhoes over 1/2 yard  
     bucket capacity, cranes  
     rated at 15 ton or more  
     capacity) 95% J.L. rate.....$ 31.64         5.00+29% 
     GROUNDMAN TRUCK DRIVER......$ 21.42         5.00+29% 
     GROUNDMAN, EQUIPMENT  
     OPERATOR: Diggers, 5th  
     wheel type trucks, crawler  
     type, D-4 and smaller,  
     bucket trucks and live  
     boom type line trucks.......$ 25.84         5.00+29% 
     GROUNDMAN...................$ 20.57         5.00+29% 



     

     LINEMAN.....................$ 33.53         5.00+29% 
---------------------------------------------------------------- 
 ELEC1393-002 12/01/2012 
 
NEWTON COUNTY 
 
                                  Rates          Fringes 
 
Line Construction:   
     EQUIPMENT OPERATOR  
     (Backhoes over 1/2 yard  
     bucket capacity, cranes  
     rated at 15 ton or more  
     capacity) 95% J.L. rate.....$ 31.64         5.00+29% 
     EQUIPMENT OPERATOR:   
     Diggers, 5th wheel type  
     trucks, crawler type, D-4  
     and smaller, bucket trucks  
     and live boom type line  
     trucks......................$ 25.84         5.00+29% 
     GROUNDMAN TRUCK DRIVER......$ 21.42         5.00+29% 
     GROUNDMAN...................$ 20.57         5.00+29% 
     LINEMAN.....................$ 33.53         5.00+29% 
---------------------------------------------------------------- 
 ENGI0103-003 04/01/2013 
 
INCLUDING UNDERGROUND AND UTILITY CONSTRUCTION 
 
REMAINING COUNITES 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     GROUP 1.....................$ 31.25            14.65 
     GROUP 2.....................$ 29.53            14.65 
     GROUP 3.....................$ 28.61            14.65 
     GROUP 4.....................$ 27.11            14.65 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP 1: Air compressors in manifold with throttle valve; 
  Asphalt plant engineer; Auto grade or similar type machine; 
  Auto patrol; Backhoe or farm-type tractor, 45 hp and over; 
  Ballast regulator (RR); Bituminous mixer; Bituminous paver; 
  Bituminous plant engineer; Bulldozer; Caisson drilling 
  machine; Cherry picker, 15 ton or over; Chip spreader; 
  Concrete mixer 21 cu. ft. or over; Core drilling machine; 
  Crane or derrick with any attachment (including clamshell, 
  dragline, shovel, backhoe, etc.); Dredge engineer; Dredge 
  operator; Drilling machine on which the drill is an integral 
  part; Earth mover, rubber-tired (paddle wheel, 616, 631, 
  TS-24 or similar type); Earth mover, rubber-tired, tandem 
  ($0.50 per hour additional for each bowl); Elevating 
  grader; Fork lift, 10 ton or over; P.C.C.  formless paver 
  post driver; Highlift shovel, 1 1/2 cu. yd. or over; Hoist, 
  2 drums and over; Helicopter, crew; Hydraulic boom truck; 
  keystone, skimmer scoop; Loader, self-propelled (belt, 



     

  chain, wheel); Locomotive operator; Mechanic; Mucking 
  machine; Panel board concrete plant, central mix type; 
  Paver, Hetherington; Pile driver, skid or crawler; Road 
  paving mixer; Rock breaking plant; Rock crushing plant, 
  portable; Roller (asphalt, waterbound macadam, bituminous 
  macadam, brick surface); Roller with dozer blade; Root 
  rake, tractor-mounted; Self-propelled widener; Stump 
  remover, tractor-mounted; Surface heater and planer; Tandem 
  push tractor ($0.50 per hour additional); Tractor, boom; 
  Winch or hoe head; Tractor, push; Tractor with scoop; 
  Tractor-mounted spreader; Tree mover; Trench machine, over 
  24"; Tug boat operator; Well drilling machine; Winch truck 
  with A-frame 
 
  GROUP 2: Air compressor with throttle valve or clever 
  brooks-type combination; Backfiller; Backhoe on farm-type 
  tractor, under 45 hp; Bull float; Cherry picker under 15 
  ton; Chip spreader, self-propelled; Concrete pump; Concrete 
  mesh depressor, independently 
  operated; Concrete spreader, power-driven; End loader under 1 
  1/2 cu. yd.; Excavating loader, portable; Finishing machine 
  and bull float; Gunite machine; Head greaser; Mesh or steel 
  placer; Multiple tamping machine (RR); P.C.C. concrete belt 
  placer; Pull grader, power control; Refrigerating machine, 
  freezing operation; Ross carrier; Sheepfoot roller 
  (self-propelled); Tamper (multiple vibrating, asphalt, 
  waterbound macadam, bituminous macadam, brick surface); 
  Trench machine, 24" and under; Tube float; Welder 
 
  GROUP 3: Assistant plant engineer; Base paver (Jersey or 
  similar type machine); Concrete finishing machine; Concrete 
  mixer, less than 21 cu. ft.; Curb machine; Farm tractor, 
  including farm tractor with all attachments except backhoe 
  and including high lift end loaders of 1 cu. yd. capacity 
  or less; Fire tender on boiler; Hoist, 1 drum; Operator, 5 
  pieces of minor equipment; Paving breaker; Power broom, 
  self-propelled; Roller, earth and sub-base material; Slurry 
  seal machine; Spike machine (RR); Tamper (multiple 
  vibrating, earth and sub-base material); Throttle valve and 
  fire tender combination on horizontal or upright boiler; 
  Tractaire with drill; Tractor, 50 h.p. or over; Well point 
  system; Widener, APSCO or similar type 
 
  GROUP 4: Air compressor; Assistant to engineer, oiler; 
  Automatic dry batch plant; Bituminous distributor; 
  Bituminous patching tamper; Belt spreader; Broom and belt 
  machine; Chair cart, self-propelled; Coleman-type screen; 
  Conveyor, portable; Digger post hole, power-driven; Fork 
  lift, under 10 ton; Form grader; Form tamper, motor-driven; 
  Generator; Hetherington driver; Hydra seeder; Operator, 1 
  through 4 pieces of minor equipment; Outboard or inboard 
  motor boat; Power curing spraying machine; Power saw, 
  concrete, power-driven; Pug mill; Pull broom, power-type; 
  Seaman tiller; Straw blower or brush mulcher; Striping 
  machine paint, motor-driven; Sub grader; Tractaire, 
  tractor, below 50 h.p.; Truck crane oiler, driver; 
  Spreader; Water pump; Welding machine, 2 of 300 amps or over 



     

 
---------------------------------------------------------------- 
 ENGI0150-009 04/01/2013 
 
HEAVY, HIGHWAY AND RAILROAD CONSTRUCTION 
 
ELKHART, FULTON, JASPER, KOSCIUSKO, LAGRANGE, MARSHALL, NEWTON, 
NOBLE, PULASKI, and STARKE COUNTIES 
 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     GROUP 1.....................$ 28.75            21.40 
     GROUP 2.....................$ 27.15            21.40 
     GROUP 3.....................$ 25.85            21.40 
     GROUP 4.....................$ 24.45            21.40 
     GROUP 5.....................$ 21.20            21.40 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP 1: Air compressors in manifold with throttle valve; 
  Asphalt plant engineer; Auto grade or similar type machine; 
  Auto patrol; Automatic Sub-Grade; Backhoe or farm type 
  tractor, 45 hp and over; Ballast regulator (RR); Barrier 
  Wall Machine; Batch Plants (Concrete & Asphalt); B 
  ituminous mixer; Bituminous paver; Bituminous plant 
  engineer; Boring Machine; Bulldozer; Caisson drilling 
  machine; Cherry picker, 15 ton or over; Chip spreader; 
  Concrete mixer, 21 cu. ft. or over; Concrete Belt Placer; 
  Concrete Paver; Concrete Pump (Truck Mounted); Concrete Saw 
  (track mounted); Concrete Spreader (power driven); Core 
  drilling machine; Crane or derrick with any attachment 
  (including clamshell, dragline, shovel, backhoe, etc.); 
  Curb Machine; Gutter Machine; Dredge engineer; Dredge 
  operator; Drilling machine on which the drill is an 
  integral part; Earthmover, rubber-tired (paddle wheel, 616, 
  631, TS-24 or similar type); Earthmover, rubber-tired, 
  tandem (.50 per hr. additional for each bowl); Elevating 
  Grader; Forklift (10 ton or over); P.C.C. Formless Paver; 
  Gradall; Gravel Processing Plant (portable); Operator of 
  Guard Rail Post Driver; Highlift Shovel 1-1/2 cu.yd. or 
  over) Frame; Hoist (2 drum & over); Helicopter crew; 
  Hydraulic boom truck; Hydraulic Excavator; Loaded-Self 
  propelled (belt chain wheel); Laser Screed; Locomotive 
  operator; Mechanic; Mucking machine; P.C.C. Concrete Belt 
  Placer; Panel board concrete plant (central mix type); 
  Paver (Hetherington); Pavement Breaker; Pile driver, skid 
  or crawler; Road paving mixer; Rock breaking plant; Rock 
  crushing plant (portable); Roller (asphalt, waterbound 
  macadam, bituminous macadam, brick surface); Roller with 
  dozer blade; Road Widener; Root rake (tractor-mounted); 
  Roto Mill Grinder; Self-propelled widener; Stump remover; 
  Surface heater and planer; Tandem push tractor ($0.50 per 
  hour additional); Tractor, boom; Winch or hoe head; Tractor 
  (push); Tractor with scoop; Tractor-mounted spreader; Tree 
  mover; Trench machine, over 24"; Tug boat operator; Well 



     

  drilling machine; Widener (Apsco or similar type); Winch 
  truck with A-frame 
 
  GROUP 2: Air compressor with throttle valve or Clever Brooks 
  type combination; Backfiller; Farm type tractor (under 45 
  H.P.); Cherry picker under 15 ton; Chip spreader 
  (self-propelled); Concrete pump (trailer type); Concrete 
  mesh depressor, independently operated; End loader under 1 
  1/2 cu. yd.; Excavating loader (portable); Finishing 
  machine and bull float; Gunite machine; Hydraulic Power 
  unit; Head greaser; Mesh or 
  steel placer; Multiple tamping backhoe on machine (RR); Bull 
  float (bidwell Machine); Refrigerating machine-operation; 
  Ross Carrier; Sheepfoot roller (self-propelled); 
  Tamper-Multiple Vibrating (Asphalt, Waterbound, Macadam, 
  Bituminous Macadam, Brick Surface); Trench machine (24" and 
  under); Tube float; Water Pull/Wagon; Welder 
 
  GROUP 3: Plant engineer; Base paver (Jersey or similar type 
  machine); Concrete finishing machine; Concrete mixer, less 
  than 21 cu. ft.; Curb machine; Farm tractor, including farm 
  tractor with all attachments except backhoe and including 
  high lift end loaders of 1 cu. yd. capacity or less; 
  Fireman, on boiler; Hoist, 1 drum; Operator, 3-5 pieces of 
  minor equipment; Paving breaker; Power broom, 
  self-propelled; Roller, earth and sub-base material; Power 
  Saw-Concrete (Power Driven); Slurry seal machine; Spike 
  machine (RR); Sub-surface Material Distributor; Tamper 
  (multiple vibrating, earth and sub-base material); Throttle 
  valve; Throttle Valve and fireman combination on horizontal 
  or upright boiler; Tractaire with drill; Well Point 
 
  GROUP 4: Air compressor; Assistant to engineer, oiler; 
  Bituminous patching tamper; Belt spreader; Broom and belt 
  machine; Chair cart, self-propelled; Coleman-type screen; 
  Conveyor, portable; Deck-hand Digger post hole, 
  power-driven; Forklift, under 10 ton; Form grader; Form 
  tamper, motor-driven; Generator; Hetherington driver; Hydra 
  seeder; Mechanic heater; Operator, 2 pieces of minor 
  equipment; Outboard or inboard motor boat; Power curing 
  spraying machine; Pug mill; Pull broom, power type; Seaman 
  tiller; Skid steer loader over 3/4 cu. yd.; Straw blower or 
  brush mulcher; Striping machine paint, motor-driven; 
  Sub-grader; Tractaire; Tractor, below 50 h.p.; Truck crane 
  oiler; Spreader; Water pump 
 
GROUP 5:  Skid steer loader under 3/4 cu. yds 
 
---------------------------------------------------------------- 
 ENGI0150-039 06/01/2013 
 
UNDERGROUND & UTILITY CONSTRUCTION: 
 
JASPER, NEWTON, PULASKI AND STARKE   COUNTIES: 
 
                                  Rates          Fringes 
 



     

Power equipment operators:   
     GROUP 1.....................$ 39.30            27.33 
     GROUP 2.....................$ 38.50            27.33 
     GROUP 3.....................$ 34.20            27.33 
     GROUP 4.....................$ 32.00            27.33 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS       
 
  GROUP 1: Mechanic; Asphalt plant; Autograde; Batch plant; 
  Benoto (requires 2 engineers); Boiler and throttle valve; 
  Boring machine (mining machine); Caisson rigs; Central 
  Redi-mix plant; Combination backhoe-endloader with backhoe 
  bucket over 1/2 cu. yd.; Combination tugger hoist and air 
  compressor; Compressor and throttle; Concrete breaker 
  (truck-mounted); Concrete conveyor; Concrete paver over 27E 
  cu. ft.; Concrete paver 27E cu. ft. and under; Concrete 
  pump with boom (truck-mounted); Concrete tower; Cranes and 
  backhoes, all attachments; Cranes, Hammerhead tower; Creter 
  cranes; Derricks, all; Derricks, traveling; Forklift, lull 
  type; Forklift, 10 ton and over; Hoists, 1, 2 and 3 drum; 
  Hoist, 2 tugger - one floor; Hydraulic boom truck; 
  Locomotives, all; Motor patrol; Mucking machine; Pile 
  driving and skid rig; Pit machines; Pre-stress machines; 
  Pumpcrete and similar types; Rock drill, self-propelled; 
  Rock drill, truck-mounted; Slip form paver; Straddle 
  buggies; Tractor with boom and side boom; Trenching 
  machine; Winch tractors 
 
  GROUP 2: Asphalt spreader; Boilers; Bulldozers; Combination 
  backhoe-endloader with backhoe bucket 1/2 cu. yd. and 
  under; Engineer acting as conductor in charge of crew; 
  Grader, elevating; Greaser engineer; Grouting machines; 
  Highlift shovels or front endloader; Hoists, automatic; 
  Corboy drilling machines; Hoists, all elevators; Hoists, 
  tugger, single drums; Post hole digger; Roller, all; 
  Scoops, tractor-drawn; Stone crushers; Tournapull; Winch 
  trucks 
 
  GROUP 3: Concrete mixer (2 bag and over); Conveyor, portable; 
  Steam generators; Tractor, farm and similar type; Air 
  compressor, small, 150 and under, 1 to 5 not to exceed a 
  total of 300 ft.; Air compressor, large, over 150; 
  Combination, small equipment operator; Forklift, under 10 
  ton; Generator; Pump, 1 to 3 not to exceed a total of 325 
  ft.; Pumps; Well points; Welding machines (2 through 5); 
  Winches, 4 electric drill winches 
 
GROUP 4: Heater, mechanical (1 to 5); Oilers; Switchmen 
 
---------------------------------------------------------------- 
 ENGI0181-014 04/01/2013 
 
HEAVY AND HIGHWAY CONSTRUCTION: 
 
BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBOIS, 
FLOYD, FRANKLIN, GIBSON, HARRISON, JACKSON, JEFFERSON, 
JENNINGS, LAWRENCE, MARTIN, OHIO, ORANGE, PERRY, PIKE, POSEY, 



     

RIPLEY, SCOTT, SPENCER, SWITZERLAND, VANDERBURGH, WARRICK, and 
WASHINGTON COUNTIES 
 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     GROUP A.....................$ 30.45            13.90 
     GROUP B.....................$ 27.80            13.90 
     GROUP C.....................$ 25.67            13.90 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP A: Air compressor in manifold with throttle valve; 
  Asphalt plant engineer; Auto grade or similar type machine; 
  Bituminous mixer; Bituminous paver; Bituminous plant 
  engineer; Bulldozer; Caisson drilling machine; Cherry 
  picker, all; Ballast regulator (RR); Chip spreader, 
  self-propelled; Cold grinder or similar type equipment; 
  Concrete mixer, 21 cu. ft. or over; Concrete pump, 
  truck-mounted; Core drilling machine; Crane or derrick with 
  any attachment (including clamshell, dragline, shovel, 
  backhoe, etc.); Dredge operator; Drilling machine on which 
  the drill is an integral part; Earth mover, rubber-tired, 
  tandem 0.50 per hour additional; Elevating grader; 
  Endloader, Hi- lift shovel; P.C.C. formless paver; Gradall; 
  Gravel processing plant, portable; Guardrail post driver 
  operator; Head greaser; Hi-lift shovel, endloader; Hoist (2 
  drums and over); Helicopter crew; Hydraulic boom truck, 
  Keystone, Skimmer Scoop; Loader, self-propelled (belt, 
  chain wheel); Locomotive operator; Mechanic; Mucking 
  machine; Multi-bank drill operator; Panel board concrete 
  plant, central mix type; Paver, Hetherington; Pile driver, 
  skid or crawler; Road paving mixer; Rock breaking plant; 
  Rock crushing plant, portable; Roller (asphalt, waterbound, 
  macadam, bituminous macadam, brick surface); Roller, with 
  dozer blade; Root rake, tractor-mounted; Stump remover, 
  tractor- mounted; Surface heater and planer; Tandem push 
  tractor, $0.50 per hour additional; Tractor, boom winch or 
  hoe head; Tractor, push; Tractor with scoop; 
  Tractor-mounted spreader; Tree mover; Trench machine, over 
  24"; Tug boat operator; Welder; Well drilling machine; 
  Self-propelled widener. 
 
  GROUP B: Air compressor with throttle valve or clever 
  brooks-type combination; Backfiller, base paver, Jersey or 
  similar type machine; Bull float; Concrete finishing 
  machine; Concrete mesh depressor, independently operated; 
  Concrete spreader, power- driven; Dredge engineer; 
  Excavator loader, portable; Fire tender on boiler; 
  Forklift, regardless of ton; Hoists, 1 drum; Mesh or steel 
  placer; Minor equipment operator, 5 pieces; Multiple 
  tamping machine (RR); P.C.C. concrete placer; Paving 
  breaker; Power broom, self-propelled; 
  Pull grader, power-controlled; Refrigerating machine, 
  freezing operation; Roller, earth and sub- base material; 
  Ross carrier (Straddle buggy); Sheepfoot roller, 



     

  self-propelled without blade; Tamper, multiple\vibrating 
  (asphalt, waterbound macadam, bituminous macadam, brick 
  surface); Tamper, multiple vibrating (earth and sub-base 
  material); Trench machine, 24" and under; Tube float; Well 
  point system; Widener, Apsco or similar type; Winch truck 
  with A-frame. 
 
  GROUP C: Air compressor, oiler; Automatic dry batch plant; 
  Bituminous distributor; Bituminous patching tamper; Belt 
  spreader; Broom and belt machine; Brush burner; Chair cart, 
  self- propelled; Coleman-type screen; Cold grinder oiler; 
  Concrete mixer, less than 21 cu. ft.; Conveyor, portable; 
  Curb machine; Deckhand; Digger (post hole, power-driven); 
  Farm tractor, including farm tractor with all attachments 
  (except backhoe, Hi- lift endloaders); Form grader; Form 
  tamper, motor-driven; Generator; Gunite machine; 
  Hetherington driver; Hydra seeder; Mechanical heater; Minor 
  equipment operator, 1 through 4 pieces; Curing spraying 
  machine; Power saw, concrete (power-driven); Pug mill pull 
  broom, power type; Seaman tiller; Slurry seal machine; 
  Spike machine; Straw blower or brush mulcher; Stripping 
  machine (paint, motor-driven); Sub grader; Throttle valve; 
  Tractaire with drill; Truck crane and multi-drill oiler, 
  driver; Spreader; Water pump. 
 
---------------------------------------------------------------- 
 ENGI0181-015 04/01/2013 
 
SEWER WATERLINE & UTILITY CONSTRUCTION: 
 
BARTHOLOMEW, BROWN, CLARK, CRAWFORD, DEARBORN, DECATUR, DUBOIS, 
FLOYD, FRANKLIN, GIBSON, HARRISON, JACKSON, JEFFERSON, 
JENNINGS, LAWRENCE, MARTIN, OHIO, ORANGE, PERRY, PIKE, POSEY, 
RIPLEY, SCOTT, SPENCER, SWITZERLAND, VANDERBURGH, WARRICK, and 
WASHINGTON COUNTIES 
 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     GROUP A.....................$ 29.98            13.90 
     GROUP B.....................$ 21.85            13.90 
 
SEWER WATERLINE & UTILITY CONSTRUCTION 
 
  GROUP A: A-frame winch truck; Air compressor 900 cu. ft. and 
  over; Air tugger; Autograde (CMI); Auto patrol; Backhoe; 
  Ballast regulator (RR); Batch plant (electrical control 
  concrete); Bending machine (pipe); Bituminous plant 
  (engineer); Bituminous plant; Bituminous mixer travel 
  plant; Bituminous paver; Bituminous roller; Buck hoist; 
  Bulldozer; Cableway; Chicago boom; Clamshell; Concrete 
  mixer, 21 cu. ft. or over; Concrete paver, concrete pump, 
  crete; Crane; Craneman; Crusher plant; Derrick; Derrick 
  boat; Dinky; Dope pots (pipeline); Dragline; Dredge 
  operator; Dredge engineer; Drill operator; Elevator grader; 
  Elevator; Ford hoe, or similar type equipment; Forklift; 



     

  Formless paver; Gantry crane; Gradall; Grademan; Hopto; 
  Hough loader or similar type; Hydro crane; Motor crane; 
  Mucking machine; Multiple tamping machine (RR); Overhead 
  crane; Pile driver; Pulls; Push dozer; Push boats; Roller 
  (sheep foot); Ross Carrier; Scoop; Shovel; Side boom; Swing 
  crane; Trench machine; Welder (heavy duty; Truck-mounted 
  concrete pump; Truck-mounted drill; Well point; Whirleys. 
 
  GROUP B: Air compressor, up to 900 cu. ft.; Brakeman; Bull 
  float; Concrete mixer, over 10S and under 21S; Concrete 
  spreader or puddler; Deck engine; Electric vibrator 
  compactor (earth or rock); Finishing machine; Fireman; 
  Greaser, on grease facilities servicing heavy equipment; 
  Material pump; Motor boats; Portable loader; Post hole 
  digger; Power broom; Rock roller; Roller, wobble wheel 
  (earth and rock); Spike machine (RR); Seaman tiller; 
  Spreader rock; Sub grader; Tamping machine; Welding 
  machine; Widener, Apsco or similar type: Bituminous 
  distributor; Cement gun; Concrete saw; Conveyor; Deckhand 
  oiler; Earth roller; Form grader; Generator; Guard rail 
  driver; Heater; JLG lifts; Oiler; Paving joint machine; 
  Power traffic signal; Scissor lift; Steam Jennyu; Truck 
  crane oiler; Vibrator; Water pump. 
 
---------------------------------------------------------------- 
 ENGI0841-011 04/01/2013 
 
HEAVY, HIGHWAY AND UTILITY CONSTRUCTION 
 
BOONE, CLAY, DAVIESS, FOUNTAIN, GREENE, HENDRICKS, KNOX, 
MONROE, MONTGOMERY, MORGAN OWEN, PARKE, PUTNAM, SULLIVAN, 
VERMILLIAN, VIGO, and WARREN COUNTIES 
 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     GROUP 1.....................$ 29.75          16.75+a 
     GROUP 2.....................$ 23.50          16.75+a 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS       
 
  GROUP 1: Air Compressor Over 600 CU FT, Air Compressors (2), 
  Compressors hooked in Manifold, Asphalt Plant Engineer, 
  Auto Grade and/or C.M.I. or similar type Machine, Auto 
  Patrol, Motor Patrol, Power Blade, Aspco Paver, Asphalt 
  Planer,  Asphalt Rollers, Asphalt Paver Operator, Concrete 
  or Asphalt Milling Machine, Self Propelled Widener, Backhoe 
  and/or Pavement Breaker Attachment, Self Propelled Pavement 
  Breaker, Ballast Regulator (R.R), Bituminous Mixer, 
  Bituminous Paver, Bituminous Plant Engineer, Bulk Cement 
  Plant Engineer, Bulldozer, One Drum Hoist with Tower or 
  Boom, Cableways, Tower Machines, Back Filler, Boom Tractor, 
  Boom or Winch Truck, Winch or Hydraulic Boom Truck, Boring 
  Machine, Bolier Operator, Brush Mulcher, Bull Float, 
  Finishing Machine, Power Cranes, Overhead Cranes, Truck 
  cranes, Piledriver, Skid or Crawler, Guard Rail Post 



     

  Driver, Tower Cranes, Hydro Crane, Cherry Picker, 
  Draglines, Derricks, Shovels, Clam, Gradalls, Two Drum 
  Machine, Concrete or Asphalt Curb Machine, Self Propelled, 
  Concrete Mixers with Skid, Tournamixer, Concrete Pump 
  (Truck or Skid Mounted), Concrete Plant Engineer, Soil 
  Cement Machine, Formless Paver, Concrete Spreader, Span Saw 
  (and similar types), Chip Spreader, Mesh Placer, Dredging 
  Equipment or Dredge Engineer or Dredge Operator, Tug Boat 
  Operator, Marine Scoops, Ditching Machine with Dual 
  Attachment, Standard or Dinkey Locomotives, Drilling 
  Machine, including Well Testing, Caissons, Shaft or any 
  similar type Drilling Machine (Well Point Systems), 4 Point 
  Life System (Power Lift or similar type), Mud Cat, Mucking 
  Machine, Sull-Air, Mechanics, Welder, Head Equipment 
  Greaser, Tournapull, Tractor Operating Scoops, Push 
  Tractors, Large Rollers on Earth, Loaders (Track or Rubber 
  Mounted), or similar type Machine, Lull, Tournadozer, 
  Scoopmobiles, Elevating Machines, Power Broom (Self 
  Propelled), Power Sub Grader, Hydra Ax, Farm Tractor with 
  Attachments, Soil Stabilizer (Seaman Tiller, Bo mag, Rago 
  Gator and similar types of equipment), Tree Mover, Stump 
  Remover, Root Rake, Hydra Seeder, Straw Blower, 
  Refrigerating Machine, Freezing Operator, Chair Cart-Self 
  Propelled, Helicopter Crew (3), Ross Carrier or Straddle 
  Buggy or similar Machine, Rock Crusher Plant, Gravel 
  Processing Machine, Pipe Cleaning Machine, Pipe Wrapping 
  Machine, Pipe Bending Machine, Pug Mill, Concrete Bump 
  Grinder Machine, Power Curing Spray Machine, Forklift 
  (except when used for landscaping), Snooper Truck Operator. 
 
  GROUP 2:  Air Compressor 600 cu. ft. and under, Air Tugger, 
  Air Valves, Assistant Concrete Plant Engineer, Assistant 
  Asphalt Plant Engineer, Asphalt Plant Fireman, Bulk Cement 
  Plant Equipment Greaser, Concrete Mixers without Skips, 
  Curbing Machine, Concrete Saw (Self Propelled), 
  Conveyors,Cement Blimps, Ditching Machine under 6", 
  Distributor Operator On trucks, Deck Hands, Elevators when 
  used for hoisting material, Engine Tenders, Fork Lift (when 
  used for landscaping), Farm Tractor, Fireman, Fireman on 
  Paint or Dope Pots, Form Tamper, Form Grader, Flex Plane, 
  Generators (two to four), or Welding Machines or Water 
  Pumps, within 400 feet, Gunite Machine, Machine Mounted 
  Post Hole Digger, Mude Jack, One Drum Machines without 
  Tower or Boom, One Water Pump, One Welding Machine, 
  Outboard or Inboard Motor Boat, Pull Broom (Power Type, 
  Siphons and Pulsometer, Switchman, Striping and or Painting 
  Machine (motor driven), Slurry Seal Machine, Track Jack, 
  Temporary Heat, Throttle Valve, Tube Float, Tractaire, 
  Wagon Drill, Multiple Tamping Machine (R.R.), Spike Machine 
  (R.R.), Mechanical Heaters, Brush Burner, Vacuum Truck 
  (Super Sucker and similar types). 
 
FOOTNOTES: 
 
  A.   Employees operating booms from 149Ft. to 199 Ft. 
  including jib, shall receceive an additional seventy-five 
  Cents (.75) per hour above the rate.  Employees operating 



     

  booms over 199 Ft. including jib, shall receive an 
  additional one dollar and twenty- five cents ($1.25) per 
  hour above the regular rate. 
 
  B. Employees operating scoops, pulls, or tractors hooked in 
  tandem shall receive an additional one dollar ($1.00) per 
  hour above the regular rate. 
 
  C.   Employees operating scoops, pulls, or tractors pulling 
  any other hauling unit in tandem shall receive an 
  additional one dollar ($1.00) per hour above the regular 
  rate. 
 
  D.   Underground work - Employees working in tunnels, shafts, 
  etc. shall be paid a thirty percent (30%) premium above the 
  wage rate. 
 
---------------------------------------------------------------- 
 IRON0022-001 06/01/2013 
 
BARTHOLOMEW, BENTON,  BOONE, BROWN, CARROLL, CASS, CLAY, 
CLINTON, DAVIESS (REMAINDER OF COUNTY), DECATUR (W 3/4), 
DELAWARE (REMAINDER OF COUTNTY), FAYETTE (W 1/3), 
FOUNTAIN,FRANKLIN (NW TIP), FULTON (REMAINDER OF COUNTY), GRANT 
(REMAINDER OF COUNTY), GREENE, HAMILTON, HANCOCK, HENDRICKS, 
HENRY, HOWARD, JACKSON, JASPER (SOUTHEASTERN 1/2), JENNINGS 
(NORTHWEST 2/3), JOHNSON, KNOX (REMAINDER OF COUNTY), LAWRENCE, 
MADISON, MARTIN (NW 2/3), MIAMI (REMAINDER OF COUNTY), MONROE, 
MONTGOMERY, MORGAN, NEWTON (SOUTHERN 1/2), OWEN, PARKE, PULASKI 
(REMAINDER OF COUNTY), PUTNAM, RANDOLPH (SW TIP), RUSH 
(REMAINDER OF COUNTY), SHELBY, SULLIVAN, TIPPECANOE, TIPTON, 
VERMILLION, VIGO, WAYNE, WARREN AND WHITE COUNTIES: 
 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 29.29            18.70 
---------------------------------------------------------------- 
 IRON0044-010 06/01/2013 
 
DEARBORN, DECATUR (REMAINDER OF COUNTY), FAYETTE (REMAINDER OF 
COUNTY), FRANKLIN (REMAINDER OF COUNTY), JEFFERSON (REMAINDER 
OF COUNTY), JENNINGS (REMAINDER OF COUNTY), OHIO, RIPLEY, RUSH 
(SOUTHEASTERN TIP), SWITZERLAND, AND UNION (SOUTHERN 1/3) 
 
 
                                  Rates          Fringes 
 
Ironworkers:   
     FENCE ERECTORS..............$ 22.70            18.40 
     ORNAMENTAL..................$ 25.00            18.40 
     STRUCTURAL, MACHINERY  
     MOVERS, RIGGERS.............$ 25.00            18.40 
---------------------------------------------------------------- 
 IRON0070-002 06/01/2013 
 
CLARK, CRAWFORD, FLOYD, HARRISON, JACKSON (SOUTHERN 3/4); 



     

JEFFERSON (EXCLUDING NORTHEASTERN TIP); JENNINGS (SOUTHERN 
3/4), LAWRENCE (SOUTHERN 2/3), MARTIN (SOUTHEASTERN 2/3), 
ORANGE, PERRY (EASTERN 3/4); SCOTT AND WASHINGTON COUNTIES: 
 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 26.47            19.30 
---------------------------------------------------------------- 
 IRON0103-001 04/01/2013 
 
DAVIESS (S 1/2), DUBOIS, GIBSON, KNOX (S 1/2), MARTIN (SW 1/3), 
PERRY (W 1/4), PIKE, POSEY, SPENCER, VANDERBURGH, AND WARRICK 
 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 27.82           16.555 
---------------------------------------------------------------- 
 IRON0147-004 06/01/2013 
 
ADAMS, ALLEN, BLACKFORD, DEKALB, DELAWARE (NORTHEAST THIRD OF 
COUNTY), FULTON (EASTERN PART), GRANT (EXCLUDING SOUTHWEST 
PORTION), HUNTINGTON, JAY, MIAMI (NORTHEAST HALF), NOBLE 
(EXCLUDING NORTHEAST TIP), STEUBEN, WABASH, WELLS, and WHITLEY 
COUNTIES 
 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 24.94            18.62 
---------------------------------------------------------------- 
 IRON0290-004 06/01/2013 
 
FAYETTE (NE 1/4), RANDOLPH (S. PART OF COUNTY EXCLUDING 
WINCHESTER BUT INCLUDING UNION CITY) UNION (NORTHERN 2/3) AND 
WAYNE (REMAINDER OF COUNTY) COUNTIES 
 
 
                                  Rates          Fringes 
 
Ironworkers:.....................$ 26.23            18.63 
---------------------------------------------------------------- 
 IRON0292-005 06/01/2013 
 
ELKHART, FULTON (North 2/3), KOSCIUSKO (Remainder of County), 
LAGRANGE (West 1/3), MARSHALL, MIAMI (Northwestern Tip), NOBLE 
(Northwestern Tip), PULASKI (Northeast Half), and STARKE 
COUNTIES 
 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 27.07            18.21 
---------------------------------------------------------------- 
 IRON0372-007 06/01/2013 
 



     

DEARBORN, DECATUR (REMAINDER OF COUNTY), FAYETTE (SE CORNER), 
FRANKLIN (S 3/4), OHIO, RIPLEY (REM. OF COUNTY), SWITZERLAND 
(REMAINDER OF COUNTY) and JENNINGS (NE TIP) COUNTIES 
 
 
                                  Rates          Fringes 
 
IRONWORKER (Reinforcing)   
     Beyond 30 miles of  
     Hamilton County, Ohio  
     Court House.................$ 26.95            18.00 
     Within 30 miles of  
     Hamilton County, Ohio  
     Court House.................$ 26.70            18.00 
---------------------------------------------------------------- 
 IRON0395-002 06/01/2013 
 
JASPER (NORTHERN 1/2), NEWTON (NORTHERN 1/2), PULASKI 
(NORTHWESTERN TIP) COUNTIES 
 
 
                                  Rates          Fringes 
 
Ironworkers:   
     IRONWORKERS.................$ 39.11            25.11 
     SHEETER.....................$ 39.36            25.11 
---------------------------------------------------------------- 
 LABO0041-005 04/01/2013 
 
UTILITY CONSTRUCTION 
 
JASPER AND NEWTON COUNTY 
 
                                  Rates          Fringes 
 
Laborers:   
     GROUP 1.....................$ 29.57            12.25 
     GROUP 2.....................$ 29.87            12.25 
     GROUP 3.....................$ 30.57            12.25 
 
LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)  
 
  GROUP 1: Construction laborer; Fence erector; Flagger; Grade 
  checker; Guard rail erector; Wire mesh layer; Joint man 
  (mortar, mastic and all other types); Lighting installer 
  (permanent or temporary); Lineman for automatic grade maker 
  on paving machines; Mortar man; Multi-plate erector; 
  Rip-rap installer (all products and materials); Road 
  marking and delineation laborer; Setting and placing of all 
  precast concrete products; Sign installation including 
  supporting structure; Spraying of all epoxy, curing 
  compound, or like material; sod layer; Air tool, power 
  tool, and power equipment operator; Asphalt lute man; 
  Asphalt raker man; Batch truck dumper; Bridge handrail 
  erector; Handler (bulk or bag cement); Chain saw man; 
  concrete puddler; concrete rubber; Concrete saw operator; 
  Core drill operator, eye level; Hand blade operator; Hydro 



     

  seeder man; Motor-driven Georgia buggy operator; 
  Power-driven compactor or tamper operator; Power saw 
  operator; Pumpcrete assembly man; Screed man or screw man 
  on asphalt paver; Rebar installer; Sandblaster man; Sealer 
  applicator for asphalt (toxic); Setting and placing 
  prestressed or precast concrete structural memebers; Side 
  rail setter (for sidewalks, side ditches, radii, and 
  pavements); Spreader box tender (manual or power-driven); 
  Straw blower man; Subsurface drain and culvert pipe layer; 
  Transverse and longitudinal hand bull float man; Concrete 
  conveyor assembly man; Horizontal boring and jacking man; 
  Jackman and sheetman; Pipe grade man; Winch and windlass 
  operator 
 
  GROUP 2: Cutting torch burner; Laser beam aligner; Manhole 
  erector; Sewer pipe layer; Water line installer, temporary 
  or permanent; Welder (electric or exy-acetylene) in 
  connection with waterline and sewer work, Hod Carrier 
  (tending bricklayers); TVing and associated grouting of 
  utility lines 
 
  GROUP 3: Air track and wagon drillman; Concrete barrier rail 
  form setter; Dynamite and powder man; General leadman; 
  Concrete Saw Joint Control cutting 
 
---------------------------------------------------------------- 
 LABO0081-003 04/01/2013 
 
UTILITY CONSTRUCTION 
 
STARKE COUNTY 
 
                                  Rates          Fringes 
 
Laborers:   
     GROUP 1.....................$ 29.22            12.25 
     GROUP 2.....................$ 29.52            12.25 
     GROUP 3.....................$ 30.22            12.25 
 
LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)  
 
  GROUP 1: Construction laborer; Fence erector; Flagger; Grade 
  checker; Guard rail erector; Wire mesh layer; Joint man 
  (mortar, mastic and all other types); Lighting installer 
  (permanent or temporary); Lineman for automatic grade maker 
  on paving machines; Mortar man; Multi-plate erector; 
  Rip-rap installer (all products and materials); Road 
  marking and delineation laborer; Setting and placing of all 
  precast concrete products; Sign installation including 
  supporting structure; Spraying of all epoxy, curing 
  compound, or like material; sod layer; Air tool, power 
  tool, and power equipment operator; Asphalt lute man; 
  Asphalt raker man; Batch truck dumper; Bridge handrail 
  erector; Handler (bulk or bag cement); Chain saw man; 
  concrete puddler; concrete rubber; Concrete saw operator; 
  Core drill operator, eye level; Hand blade operator; Hydro 
  seeder man; Motor-driven Georgia buggy operator; 



     

  Power-driven compactor or tamper operator; Power saw 
  operator; Pumpcrete assembly man; Screed man or screw man 
  on asphalt paver; Rebar installer; Sandblaster man; Sealer 
  applicator for asphalt (toxic); Setting and placing 
  prestressed or precast concrete structural memebers; Side 
  rail setter (for sidewalks, side ditches, radii, and 
  pavements); Spreader box tender (manual or power-driven); 
  Straw blower man; Subsurface drain and culvert pipe layer; 
  Transverse and longitudinal hand bull float man; Concrete 
  conveyor assembly man; Horizontal boring and jacking man; 
  Jackman and sheetman; Pipe grade man; Winch and windlass 
  operator 
 
  GROUP 2: Cutting torch burner; Laser beam aligner; Manhole 
  erector; Sewer pipe layer; Water line installer, temporary 
  or permanent; Welder (electric or exy-acetylene) in 
  connection with waterline and sewer work, Hod Carrier 
  (tending bricklayers); TVing and associated grouting of 
  utility lines 
 
  GROUP 3: Air track and wagon drillman; Concrete barrier rail 
  form setter; Dynamite and powder man; General leadman; 
  Concrete Saw Joint Control cutting 
 
---------------------------------------------------------------- 
 LABO0081-007 04/01/2013 
 
UTILITY CONSTRUCTION 
 
ALL REMAINING COUNTIES 
 
                                  Rates          Fringes 
 
Laborers:   
     GROUP 1.....................$ 22.62            12.25 
     GROUP 2.....................$ 22.92            12.25 
     GROUP 3.....................$ 23.62            12.25 
 
LABORERS CLASSIFICATIONS (UTILITY CONSTRUCTION)  
 
  GROUP 1: Construction laborer; Fence erector; Flagger; Grade 
  checker; Guard rail erector; Wire mesh layer; Joint man 
  (mortar, mastic and all other types); Lighting installer 
  (permanent or temporary); Lineman for automatic grade maker 
  on paving machines; Mortar man; Multi-plate erector; 
  Rip-rap installer (all products and materials); Road 
  marking and delineation laborer; Setting and placing of all 
  precast concrete products; Sign installation including 
  supporting structure; Spraying of all epoxy, curing 
  compound, or like material; sod layer; Air tool, power 
  tool, and power equipment operator; Asphalt lute man; 
  Asphalt raker man; Batch truck dumper; Bridge handrail 
  erector; Handler (bulk or bag cement); Chain saw man; 
  concrete puddler; concrete rubber; Concrete saw operator; 
  Core drill operator, eye level; Hand blade operator; Hydro 
  seeder man; Motor-driven Georgia buggy operator; 
  Power-driven compactor or tamper operator; Power saw 



     

  operator; Pumpcrete assembly man; Screed man or screw man 
  on asphalt paver; Rebar installer; Sandblaster man; Sealer 
  applicator for asphalt (toxic); Setting and placing 
  prestressed or precast concrete structural memebers; Side 
  rail setter (for sidewalks, side ditches, radii, and 
  pavements); Spreader box tender (manual or power-driven); 
  Straw blower man; Subsurface drain and culvert pipe layer; 
  Transverse and longitudinal hand bull float man; Concrete 
  conveyor assembly man; Horizontal boring and jacking man; 
  Jackman and sheetman; Pipe grade man; Winch and windlass 
  operator 
 
  GROUP 2: Cutting torch burner; Laser beam aligner; Manhole 
  erector; Sewer pipe layer; Water line installer, temporary 
  or permanent; Welder (electric or exy-acetylene) in 
  connection with waterline and sewer work, Hod Carrier 
  (tending bricklayers); TVing and associated grouting of 
  utility lines 
 
  GROUP 3: Air track and wagon drillman; Concrete barrier rail 
  form setter; Dynamite and powder man; General leadman; 
  Concrete Saw Joint Control cutting 
 
---------------------------------------------------------------- 
 LABO0999-001 04/01/2012 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 
                                  Rates          Fringes 
 
Laborers:   
     GROUP 1.....................$ 22.62            11.70 
     GROUP 2.....................$ 22.92            11.70 
     GROUP 3.....................$ 23.62            11.70 
 
LABORERS CLASSIFICATIONS 
 
  GROUP 1:  Building and Construction Laborers; Scaffold 
  Builders (other than for Plasterers); Mechanic Tenders; 
  Window Washers and cleaners; Waterboys and Toolhousemen; 
  Roofers Tenders; Railroad Workers; Masonry Wall Washers 
  (interior and exterior); Cement Finisher Tenders; Carpenter 
  Tenders; All Portable Water pumps with discharge up to (3) 
  inches; Plaster Tenders; Mason Tenders; Flag & Signal 
  Person. 
 
  GROUP 2:  Waterproofing; Handling of Creosot Lumber or like 
  treated material (excluding railroad material); Asphalt 
  Rakers and Lutemen; Kettlemen; Air Tool Operators and all 
  Pneumatic Tool Operators; Air and Electric Vibrators and 
  Chipping Hammer Operators; Earth Compactors Jackmen and 
  Sheetmen working Ditches deeper than (6) ft.in depth; 
  Laborers working in ditches (6) ft.in depth or deeper; 
  Assembly of Unicrete Pump; Tile Layers (sewer or field) and 
  Sewer Pipe Layer (metallic or non-metallic); Motor driven 
  Wheelbarrows and Concrete Buggies; Hyster Operators; Pump 
  Crete Assemblers; Core Drill Operators; Cement, Lime or 



     

  Silica Clay Handlers (bulk or bag); Handling of Toxic 
  Materials damaging to clothing; Pneumatic Spikers; Deck 
  Engine and Winch Operators; Water Main and Cable Ducking 
  (metallic and non-metallic); Screed Man or Screw Operator 
  on Asphalt Paver; Chain and Demolition Saw Operators; 
  Concrete Conveyor Assemblers. 
 
  GROUP 3: Water Blast Machine Operator; Mortar Mixers; Welders 
  (Acetylene or electric); Cutting Torch or Burner; Cement 
  Nozzle. Laborers; Cement Gun Operator; Scaffold Builders 
  when Working for Plasterers. Dynamite Men; Drillers - Air 
  Track or Wagon Drilling for explosives Hazardous and Toxic 
  material handler, asbestos removal or handler. 
 
---------------------------------------------------------------- 
 PAIN0012-006 05/01/2012 
 
COMMERCIAL AND INDUSTRIAL 
 
DEARBORN, OHIO, RIPLEY AND SWITZERLAND COUNTIES: 
 
                                  Rates          Fringes 
 
Painters:   
     Bridges, Lead Abatement.....$ 24.39             8.36 
     Brush & Roller,  
     Paperhanger, Drywall Taping.$ 23.39             8.36 
     Sandblasting, Waterblasting.$ 24.14             8.36 
     Spray.......................$ 23.89             8.36 
---------------------------------------------------------------- 
 PAIN0027-005 06/01/2013 
 
NEWTON COUNTY, West of Highway #41 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 40.00            29.42 
---------------------------------------------------------------- 
 PAIN0047-005 06/01/2013 
 
BARTHOLOMEW, BOONE, BROWN, DECATUR, HAMILTON, HANCOCK,  
HENDRICKS, JACKSON, JENNINGS, JOHNSON, LAWRENCE, MARION, 
MARTIN, MONROE, MORGAN, ORANGE, AND SHELBY COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:   
     BRIDGE WORK 
      Brush & Roller.............$ 25.43            11.70 
      Spray, Sandblaster,  
      Waterblaster, Lead Based  
      Paint Abatement............$ 29.49            11.70 
     Brush, Roller...............$ 24.43            11.70 
     Spray and Sand-Blasting.....$ 25.43            11.70 
---------------------------------------------------------------- 
 PAIN0080-001 06/01/2013 



     

 
BENTON, CARROLL, CASS, CLINTON, FOUNTAIN, MONTGOMERY TIPPECANOE 
AND WARREN COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:   
     Brush and Roller............$ 23.55            13.58 
     Spray and Sandblasting......$ 24.55            13.58 
---------------------------------------------------------------- 
 PAIN0091-007 06/01/2013 
 
ELKHART, FULTON, KOSCIUSKO AND MARSHALL COUNTIES 
 
                                  Rates          Fringes 
 
Painters:   
     Brush & Roller, Drywall  
     Taping & Finishing,  
     Vinyl/Paper Hanging.........$ 26.32            11.90 
     Spray.......................$ 26.82            11.90 
---------------------------------------------------------------- 
 PAIN0118-005 05/01/2011 
 
CLARK, CRAWFORD, FLOYD, HARRISON JEFFERSON, SCOTT AND 
WASHINGTON COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:   
     Brush, Roller & Paperhanger.$ 22.93            11.05 
     Spray, Sandblast &  
     Waterblast..................$ 23.93            11.05 
---------------------------------------------------------------- 
 PAIN0156-001 04/01/2011 
 
DAVIESS, DUBOIS, GIBZSON, KNOX, PERRY, PIKE, POSSEY, SPENCER, 
VANDERBURGH, AND WARRICK COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:   
     BRUSH & ROLLER..............$ 25.60            12.16 
     DRYWALL FINISHERS...........$ 25.85            12.16 
     MASTICS, CREOSOTES KEWINCH  
     KOATE, & COAL TAR EPOXY.....$ 26.60            12.16 
     SPRAY of MASTICS  
     CREOSOTES, KWINCH KOATE,  
     COAL TAR EPOXY..............$ 27.60            12.16 
     SPRAY, SANDBLAST, POWER  
     TOOLS, WATERBLAST & STEAM  
     CLEANING....................$ 26.60            12.16 
---------------------------------------------------------------- 
 PAIN0197-001 06/01/2013 



     

 
CLAY, GREENE, OWEN, PARKE, PUTNAM, SULLIVAN, VERMILLION AND 
VIGO COUNTIES: 
 
 
                                  Rates          Fringes 
 
Painters:   
     Brush & Roller..............$ 24.95            11.51 
     Sandblasting................$ 26.95            11.51 
     Spray & Pot Man.............$ 25.45            11.51 
     Steel up to 30'.............$ 25.95            11.51 
---------------------------------------------------------------- 
 PAIN0387-004 11/01/2012 
 
DEARBORN, FRANKLIN, OHIO, RIPLEY, and SWITZERLAND COUNTIES 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 24.15            11.95 
---------------------------------------------------------------- 
 PAIN0460-004 06/01/2013 
 
JASPER, NEWTON, PULASKI, STARKE AND WHITE COUNTIES 
 
                                  Rates          Fringes 
 
Painters:   
     Brush & Roller..............$ 33.99            20.38 
     Drywall Taping & Finishing..$ 34.79            20.38 
---------------------------------------------------------------- 
 PAIN0469-002 07/01/2013 
 
ADAMS, ALLEN, DEKALB, GRANT, HUNTINGTON, LAGRANGE, NOBLE, 
STEUBEN, WABASH, WELLS, and WHITLEY COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:   
     101' & over.................$ 22.31            11.57 
     31' - 60'...................$ 21.71            11.57 
     61' - 100'..................$ 22.11            11.57 
     Brush, Roller,  
     Paperhanger, & Drywall  
     Finishing...................$ 20.86            11.57 
     Lead Abatement..............$ 25.86            11.57 
     Spray & Sandblast Pot  
     Tenders and Ground  
     Personnel...................$ 21.76            11.57 
     Spray, Sandblast, Power  
     Tools, Waterblast, & Steam  
     Cleaning....................$ 21.86            11.57 
---------------------------------------------------------------- 
 PAIN0669-001 04/01/2011 
 
BLACKFORD, DELAWARE, FAYETTE, FRANKLIN, HENRY, HOWARD, JAY, 



     

MADISON, MIAMI, RANDOLPH, RUSH, TIPTON, UNION and WAYNE COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:   
     Brush; Roller;  
     Paperhanging; Drywall  
     Finishers...................$ 20.00            10.44 
     Spray/Waterblasting;  
     Sandblasting................$ 21.00            10.44 
---------------------------------------------------------------- 
 PAIN1165-014 07/01/2013 
 
CLARK, CRAWFORD, DAVIESS, DUBOIS, FLOYD, GIBSON, HARRISION, 
JEFFERSON, KNOX, MARTIN, ORANGE, PERRY, PIKE, POSEY, SCOTT, 
SPENCER, VANDERBURGH, WARRICK AND WASHINGTON 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 26.78            12.32 
---------------------------------------------------------------- 
 PAIN1165-017 07/01/2013 
 
ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, JAY, 
NOBLE, STEUBEN, WABASH, WELLS AND WHITLEY COUNTIES 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 22.50            11.62 
---------------------------------------------------------------- 
 PAIN1165-018 07/01/2013 
 
JASPER and NEWTON (East of  Highway #41) COUNTIES 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 32.87            18.45 
---------------------------------------------------------------- 
 PAIN1165-019 07/01/2013 
 
ELKHART, FULTON, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and 
STARKE COUNTY 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 23.14            14.30 
---------------------------------------------------------------- 
 PAIN1165-022 07/01/2013 
 
BARTHOLOMEW, BENTON, BOONE, BROWN, CARROLL, CASS, CLAY, 
CLINTON, DECATUR, DELEWARE, FAYETTE, FOUNTAIN, GREENE,HAMILTON, 
HANCOCK, HENDRICKS, HENRY, HOWARD, JACKSON, JENNINGS, JOHNSON, 
LAWRENCE, MADISON, MARION, MIAMI, MONROE, MONTGOMERY, MORGAN, 



     

OWEN, PARKE, PUTNAM, RANDOLPH, RUSH, SHELBY, SULLIVAN, 
TIPPECANOE, TIPTON, UNION, VIGO, VERMILLION, WARREN, WAYNE, and 
WHITE COUNTIES 
 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 25.86            13.22 
---------------------------------------------------------------- 
 PLAS0075-001 06/01/2007 
 
CLAY, OWEN, PARKE, PUTNAM, VERMILLION AND VIGO COUNTIES: 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 22.75             8.40 
---------------------------------------------------------------- 
 PLAS0101-001 06/01/2012 
 
FULTON AND MARSHALL COUNTIES; PULASKI COUNTY (SOUTHERN 1/2): 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 29.92            10.90 
---------------------------------------------------------------- 
 PLAS0101-003 06/01/2012 
 
ADAMS, ALLEN, DEKALB, HUNTINGTON, NOBLE, STEUBEN, WELLS AND 
WHITLEY COUNTIES 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 23.32            10.85 
PLASTERER........................$ 24.18             9.31 
---------------------------------------------------------------- 
 PLAS0438-003 06/01/2013 
 
PULASKI (NOTHERN 2/3), JASPER (N. EASTERN PORTION OF WEST TO 
BUT NOT INCLUDING WHEATFIELD), ALL OF STARKE COUNTY 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 34.76            22.15 
---------------------------------------------------------------- 
 PLAS0692-002 06/01/2013 
 
AREA #46 
 
BARTHOLOMEW, BOONE, BROWN, CLARK, CLAY, CRAWFORD, DAVIESS, 
DUBOIS, GIBSON, HENDRICKS, JACKSON, JEFFERSON, JENNINGS, 
JOHNSON, KNOX, LAWRENCE, MARION, MARTIN, MONROE, MORGAN, 
ORANGE, OWEN, PARKE, PERRY, PIKE, POSEY, PUTNAM, SCOTT, SHELBY, 
SPENCER, VANDERBURGH, VERMILLION, VIGO and WARRICK COUNTIES 
 
 



     

                                  Rates          Fringes 
 
PLASTERER........................$ 25.04            12.48 
---------------------------------------------------------------- 
 PLAS0692-009 07/01/2013 
 
AREA #83 
 
BLACKFORD, DELAWARE, GRANT, HAMILTON (Northern Part), HANCOCK 
(Northern Part), JAY, MADISON and WABASH COUNTIES 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 24.94            11.95 
PLASTERER........................$ 25.69            11.75 
---------------------------------------------------------------- 
 PLAS0692-011 07/01/2013 
 
AREA #83 
 
DECATUR, FAYETTE, FRANKLIN, HENRY, RANDOLPH, RUSH, UNION and 
WAYNE COUNTIES 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 24.94            11.95 
PLASTERER........................$ 25.69            11.75 
---------------------------------------------------------------- 
 PLAS0692-015 06/01/2013 
 
AREA #121 
 
BENTON, CARROLL, CASS, CLINTON, FOUNTAIN, HOWARD, MIAMI, 
MONTGOMERY, TIPPECANOE, WARREN, WHITE and VERMILLION (Northern 
Part) COUNTIES 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 25.70            13.90 
PLASTERER........................$ 26.21            14.05 
---------------------------------------------------------------- 
 PLAS0692-018 06/01/2013 
 
AREA #165 
 
NEWTON COUNTY 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 38.33            20.18 
---------------------------------------------------------------- 
 PLAS0692-022 06/01/2013 
 
Southward on Rt. No. 49 to the JASPER, BENTON and WHITE County 



     

lines, including the City Limits of Wheatfield, Rensselaer and 
Remington, Indiana.  To the West, the boundary of NEWTON County 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     AREA #406...................$ 36.16            22.35 
---------------------------------------------------------------- 
 PLAS0692-023 06/01/2013 
 
AREA #532 
 
BOONE, HAMILTON (SOUTH HALF OF COUNTY NORTH TO NEW ROUTE 
INDIANA #32 INCLUDING NOBLESVILLE); HANCOCK COUNTY (SOUTHERN 
AND WESTERN PART OF HANCOCK COUNTY, NORTH TO BUT NOT INCLUDING 
FORTVILLE); HENDRICKS, JOHNSON, MARION and MORGAN COUNTIES 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 26.00            14.00 
---------------------------------------------------------------- 
 PLAS0692-027 04/01/2013 
 
AREA #566 
 
CRAWFORD, DAVIESS, DUBOIS, GIBSON, HARRISON, KNOX, MARTIN, 
PERRY, PIKE, POSEY, SPENCER, VANDERBURGH and WARRICK COUNTIES 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 24.75            14.41 
---------------------------------------------------------------- 
 PLAS0692-033 05/01/2013 
 
BROWN, CLARKE, DEARBORN, FLOYD, FRANKLIN (SOUTHERN 1/2), 
JENNINGS, OHIO, RIPLEY AND SWITZERLAND COUNTIES 
 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     AREA #821...................$ 23.58            11.64 
---------------------------------------------------------------- 
 PLUM0136-003 10/01/2013 
 
DAVIESS, DUBOIS, GIBSON, JACKSON, LAWRENCE, MARTIN, MONROE, 
ORANGE, OWEN, PERRY, PIKE, POSEY, SPENCER, VANDERBURGH, and 
WARRICK COUNTIES 
 
 
                                  Rates          Fringes 
 
Plumbers and Pipefitters.........$ 33.91            15.51 
---------------------------------------------------------------- 



     

 PLUM0157-002 07/01/2013 
 
BENTON, CARROLL, CLINTON, FOUNTAIN, MONTGOMERY, TIPPECANOE, 
WARREN AND WHITE COUNTIES: 
 
 
                                  Rates          Fringes 
 
Plumbers and Pipefitters.........$ 36.02            13.74 
---------------------------------------------------------------- 
 PLUM0166-001 07/01/2013 
 
ADAMS, ALLEN, BLACKFORD, DE KALB, GRANT, HUNTINGTON, NOBLE, 
STEUBEN, WABASH, WELLS, and WHITLEY COUNTIES 
 
 
                                  Rates          Fringes 
 
Plumber and Steamfitter..........$ 29.86            14.91 
---------------------------------------------------------------- 
 PLUM0166-002 07/01/2013 
 
ELKHART, KOSCIUSKO, and LAGRANGE COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 29.86            14.91 
---------------------------------------------------------------- 
 PLUM0172-001 06/03/2013 
 
JASPER (S of the N. Side of the City of Rensselear), MARSHALL, 
PULASKI and STARKE COUNTIES 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 30.50            17.53 
---------------------------------------------------------------- 
 PLUM0210-003 06/01/2013 
 
JASPER (to the City of Rensselaer) and NEWTON COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 37.87            20.81 
---------------------------------------------------------------- 
 PLUM0392-006 06/01/2013 
 
DEARBORN, RIPLEY, OHIO AND SWITZERLAND COUNTIES 
 
                                  Rates          Fringes 
 
Plumbers and Pipefitters.........$ 29.60            17.09 
---------------------------------------------------------------- 
 PLUM0440-002 12/01/2013 
 



     

BARTHOLOMEW, BOONE, HAMILTON, HANCOCK, HENDRICKS, HOWARD, 
JOHNSON AND MARION COUNTIES; MIAMI COUNTY (SOUTH OF A STRAIGHT 
LINE WHERE ROUTE 218 ENTERS W. BOUNDARY); MORGAN, SHELBY and 
TIPTON COUNTIES 
 
 
                                  Rates          Fringes 
 
Plumbers and Pipefitters.........$ 34.07            15.34 
---------------------------------------------------------------- 
 PLUM0440-004 12/01/2013 
 
FAYETTE, FRANKLIN, HENRY, RANDOLPH, RUSH, UNION and WAYNE 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Plumber and Steamfitter..........$ 34.07            15.34 
---------------------------------------------------------------- 
 PLUM0502-001 08/01/2013 
 
CLARK, FLOYD AND HARRISON COUNTIES 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 32.00            17.17 
---------------------------------------------------------------- 
 PLUM0597-004 06/01/2013 
 
JASPER (Excluding the city limits of Rensselear), AND NEWTON 
(Entire County) 
 
 
                                  Rates          Fringes 
 
PIPEFITTER.......................$ 46.00            26.63 
---------------------------------------------------------------- 
 ROOF0023-004 06/01/2012 
 
ELKHART, FULTON, KOSCIUSKO, LAGRANGE, MARSHALL, PULASKI, and 
STARKE COUNTIES 
 
 
                                  Rates          Fringes 
 
Roofers:   
     COMPOSITION.................$ 27.61            12.07 
     SLATE & TILE................$ 28.11            12.07 
---------------------------------------------------------------- 
 ROOF0023-008 06/01/2012 
 
ALLEN, DEKALB, NOBLE, STEUBEN, and WHITLEY COUNTIES 
 
                                  Rates          Fringes 
 
Roofers:   



     

     COMPOSITION.................$ 18.83             8.73 
     SLATE & TILE................$ 19.33             8.73 
---------------------------------------------------------------- 
 ROOF0106-006 07/01/2012 
 
CRAWFORD, DAVIESS, DUBOIS, GIBSON  KNOX, MARTIN, ORANGE PERRY, 
PIKE,  POSEY, SPENCER, VANDERBURGH AND WARRICK 
 
 
                                  Rates          Fringes 
 
Roofers:   
     COMPOSITION.................$ 26.96            13.01 
     SLATE & TILE................$ 27.46            13.01 
---------------------------------------------------------------- 
 ROOF0150-002 07/01/2012 
 
CLAY, GREENE, OWEN, PARKE, SULLIVAN, VERMILLION AND VIGO 
COUNTIES 
 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 26.50            10.07 
---------------------------------------------------------------- 
 SHEE0020-003 07/01/2012 
 
ADAMS, ALLEN, BLACKFORD, CASS, DEKALB, GRANT, HOWARD, 
HUNTINGTON, JAY, MIAMI, NOBLE, STEUBEN, WABASH, WELLS, and 
WHITLEY COUNTIES 
 
 
                                  Rates          Fringes 
 
Sheet metal worker (HVAC Duct    
Work)............................$ 29.97            18.84 
---------------------------------------------------------------- 
 SHEE0020-010 07/01/2011 
 
BARTHOLOMEW, BOONE, BROWN, DECATUR, DELAWARE, FAYETTE, 
FRANKLIN, HAMILTON, HANCOCK, HENDRICKS, HENRY, JACKSON, 
JENNINGS, JOHNSON, LAWRENCE, MADISON, MARION, MONROE, MORGAN, 
ORANGE, RIPLEY, RUSH, SHELBY, TIPTON, UNION AND WASHINGTON 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Sheet metal worker...............$ 31.72            17.75 
---------------------------------------------------------------- 
 SHEE0020-024 07/02/2012 
 
CLAY, GREENE, MARTIN, OWEN, PARKE, PUTNAM, SULLIVAN, 
VERMILLION, and VIGO COUNTIES 
 
 
                                  Rates          Fringes 



     

 
Sheet metal worker...............$ 31.39            17.73 
---------------------------------------------------------------- 
 TEAM0135-003 04/01/2013 
 
REMAINING COUNTIES 
 
                                  Rates          Fringes 
 
Truck drivers:   
     GROUP 1.....................$ 27.41            12.31 
     GROUP 2.....................$ 27.46            12.31 
     GROUP 3.....................$ 27.51            12.31 
     GROUP 4.....................$ 27.56            12.31 
     GROUP 5.....................$ 27.61            12.31 
     GROUP 6.....................$ 27.66            12.31 
     GROUP 7.....................$ 27.71            12.31 
     GROUP 8.....................$ 27.76            12.31 
     GROUP 9.....................$ 27.81            12.31 
     GROUP10.....................$ 27.26            12.31 
     GROUP11.....................$ 27.81            12.31 
     GROUP12.....................$ 27.91            12.31 
 
TRUCK DRIVER CLASSIFICATIONS 
 
  GROUP 1: Single/batches axle straight trucks; Batch trucks, 
  wet or dry 3 (34E) axle or less; Single axle Grease and 
  maintenance truck 
 
GROUP 2: Single axle fuel and water trucks       
 
  GROUP 3: Single axle "dog-legs", and tandem truck or dog- 
  legs; Winch trucks or A-frames when used for transportation 
  purposes; Drivers on batch trucks, wet or dry over 3 (34E) 
  batches and tandem axle grease and maintenance truck 
 
  GROUP 4: Tandem axle fuel trucks; tandem axle water trucks; 
  butuminous distributors (two-man) 
 
  GROUP 5: Tandem trucks over 15 tons payload; Single axle semi 
  trucks; Farm tractors hauling material; Mixer trucks (all 
  types); Trucks pulling tilt-top trailer single axle; Single 
  axle low- boys; Truck-mounted pavement breakers 
 
  GROUP 6: Tandem trucks or "dog-legs"; Semi-water Truck; 
  Sprinkler Truck; Heavy equipment-type water wagons, 5,000 
  gallons and under; butuminous distributors (one-man) 
 
  GROUP 7: Tri-axle trucks; Tandem axle semi trucks; Equipment 
  when not self-loaded or pusher loaded, such as Koehring or 
  similar dumpsters, track trucks, Euclid bottom dump and hug 
  bottom dump, tournatrailers, tournarockers, Acey wagons or 
  for similar equipment (12 cu yds or less); Mobile mixer 
  truck; Tandem Axle trucks pulling tilt-top trailer; Tandem 
  - Axle lowboy; Tri- Axle batch Truck; Tri-Axle grease and 
  maintenance truck 
 



     

  GROUP 8: Tandem-tandem semi trucks; Truck mechanics and 
  welders; Heavy equipment-type water wagon over 5,000 
  gallons; Tri-Axle Trucks pulling tilt-top trailer; 
  Low-boys, tandem-tandem axle 
 
  GROUP 9: Low-boys, tandem tri-axle; Acey wagons up to and 
  including 3 buckets; Equipment when not self-loaded or 
  pusher loaded, such as koehring or similar dumpsters, Track 
  Trucks, Euclid bottom dump and hug bottom dump, 
  Tournatrailers, Tournarockers, Acey wagons or for similar 
  equipment (over 12 cu yds.) 
 
GROUP 10: Pick-up trucks       
 
  GROUP 11: Helpers; Greasers; Tire men; Batch board tenders; 
  Warehouseman 
 
  GROUP 12: Acey wagon (over 3 buckets); Quad Axle Trucks; 
  Articulating Dump 
 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 



     

effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
 
 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 



     

            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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GENERAL CONDITIONS 

FOR 

CONSTRUCTION 

INDEX TO THE ARTICLES OF THE GENERAL CONDITIONS 

1. DEFINITIONS 

2. EXECUTION OF DOCUMENTS 

3. CORRELATION,  INTERPRETATION 
AND INTENT OF DOCUMENTS 

4. AVAILABILITY OF LANDS; PHYSICAL 
CONDITIONS; REFERENCE POINTS 

5. BONDS AND INSURANCE 

6. CONTRACTOR’S RESPONSIBILITIES 

7. WORK BY OTHERS 

8. OWNER’S RESPONSIBILITIES 

9. ENGINEER’S  RESPONSIBILITIES 
DURING CONSTRUCTION 

10. CHANGES IN THE WORK 

11. CHANGES IN CONTRACT PRICE 

12. CHANGE OF CONTRACT TIME 

13. LIQUIDATED DAMAGES 

14. WARRANTY  AND  GUARANTEE: 
TESTS  AND  INSPECTIONS; 
CORRECTION,  REMOVAL  OR 
ACCEPTANCE  OF  DEFECTIVE 
WORK. 

15. PAYMENTS AND COMPLETION. 

16. SUSPENSION  OF  WORK  AND 
TERMINATION. 

17. ARBITRATION. 

18. ENVIRONMENTAL REQUIREMENTS. 

19. MISCELLANEOUS. 

 

1.00.         DEFINITIONS. 

The  Owner,  the  Contractor  and  the  Engineer,  are  those  mentioned  as  such  in  the 
Agreement.   They are  treated  throughout  the Contract Documents as  if each were of 
the singular number and masculine gender.  Wherever used in these General Conditions 
or  in the other Contract Documents, the  following terms have the meanings  indicated 
which are applicable to both the singular and plural thereof: 

1.01.  ADDENDA.   Written  or  graphic  instruments  issued  prior  to  the  execution  of  the 
Agreement  which  modify  or  interpret  the  Contract  Documents,  by  additions,  deletions, 
clarifications, or corrections.   Addenda will become part of  the Contract Documents when 
the Agreement is executed. 

1.02.  AGREEMENT.  The contractual agreement between the Contractor and the Owner. 
1.03.  APPLICATION  FOR  PAYMENT.    The  form  used  by  Contractor  in  requesting  payments, 

including accompanying documentation required by the Contract Documents. 
1.04.  BID.   The offer or proposal of the Bidder submitted on the prescribed form setting 

forth the prices for the Work to be performed. 
1.05.  BIDDER.  Any person, firm, or corporation submitting a Bid for the Work. 
1.06.  BOARD.  The City of Bloomington Board of Public Works. 
1.07.  BONDS.      Quote,  performance,  and  payment  bonds  and  other  instruments  of 

security,  furnished  by  the  Contractor  and  his  surety  in  accordance  with  the  Contract 
Documents. 

1.08.  CALENDAR DAY.  Every day shown on the calendar. 
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1.09.  CHANGE ORDER.  A written order to the Contractor signed by the Owner authorizing 
an addition, deletion, or revision in the Work, or an adjustment in the Contract Price or the 
Contract Time issued after execution of the Agreement. 

1.10.  CONTRACT.    The  Contract  Documents  form  the  Contract  for  Construction.    The 
Contract  represents  the entire and  integrated agreement between  the parties hereto and 
supersedes prior negotiations, representations, or agreements, either written or oral.   The 
Contract may be  amended or modified only by  a Modification.    The Contract Documents 
shall  not  be  construed  to  create  a  contractual  relationship  of  any  kind  (1)  between  the 
Engineer  and  the  Contractor,  (2)  between  the  Owner  and  a  Subcontractor  or  Sub 
subcontractor, or (3) between any persons or entities other than the Owner and Contractor. 

1.11.  CONTRACT  DOCUMENTS.    The  Agreement,  Addenda  (whether  issued  prior  to  the 
opening of Quotes or the execution of the Agreement), Change Orders issued by the Owner 
or Engineer,  Invitation to Quote,  Instructions to Quoters, Proposal, Non‐Collusion Affidavit, 
Questionnaire, Contractor’s Quote, the Bonds, Employment Requirements and Wage Rates, 
Notification Procedures, General Equipment Stipulations, the Notice of Award, the Notice to 
Proceed, these General Conditions, the Special Conditions, the Specifications, Drawings, and 
Modifications. 

1.12.  CONTRACT PRICE.    The  total  amount payable  to  the Contractor under  the Contract 
Documents. 

1.13.  CONTRACT TIME.  The number of days stated in the Agreement for the completion of 
the Work, computed as provided in these General Conditions; or by the date set forth in the 
Agreement.    Contract  days  are  not  to  be  determined  from  the  usage  of  the  Indiana 
Department of Transportation (I.N.D.O.T.) Standard Specifications Manual. 

1.14.  CONTRACTOR.  The person, firm, or corporation with whom the Owner has executed 
the  Agreement  and  is  referred  to  throughout  the  Contract  Documents  as  if  singular  in 
number.    The  term  “Contractor”  means  the  Contractor  or  the  Contractor’s  authorized 
representative.    The  relationship  of  the  Contractor  to  the  Owner  shall  be  that  of  an 
independent contractor. 

1.15.  DAY.   A  calendar  day  of  twenty‐four  hours measured  from midnight  to  the  next 
midnight. 

1.16.  DATE  OF  CONTRACT.    The  date  written  in  the  first  paragraph  of  the  Contract 
Agreement. 

1.17.  DRAWINGS OR PLANS.  The graphic and pictorial portions of the Contract Documents, 
wherever  located or whenever  issued, showing the design,  location and dimensions of the 
Work, generally including plans, elevations, sections, details, schedules and diagrams. 

1.18.  ENGINEER.  The City Engineer, person, firm, or corporation named by the Owner “the 
City of Bloomington”, or the duly authorized agents of the Engineer, acting within the scope 
of the duties entrusted to them. 

1.19.  FIELD ORDER.  A written order issued by the Engineer which clarifies or interprets the 
Contract Documents or orders minor changes in the Work. 

1.20.  MODIFICATION.  (a) A written amendment of the Contract Documents signed by both 
parties.    (b)  A  Change  Order.    (c)  A written  clarification  or  interpretation  issued  by  the 
Engineer.    (d) A written order  for a minor change or alteration  in  the Work  issued by  the 
Engineer.  A Modification may be issued only after execution of the Agreement. 

1.21.  NOTICE OF AWARD.    The Written  notice  by  the Owner  to  the  apparent  successful 
Quoter  stating  that upon  compliance with  the  conditions precedent  to be  fulfilled by him 
within the time specified, the Owner will execute and deliver the Agreement to him. 

1.22.  NOTICE TO PROCEED.   A written notice given to the Contractor by the Owner (with a 
copy to the Engineer) fixing the date on which the Contract Time will commence to run and 
on  which  the  Contractor  shall  start  to  perform  his  obligations  under  the  Contract 
Documents. 

1.23.  OWNER.  The  City  of  Bloomington  named  and  designated  in  the  Agreement  as 
“Owner”  acting  through  its Board of Public Works  and  its  authorized agents.   All notices, 



Rockport Road Phase II Project 
General Conditions  Page 3 of 23  4/4/2014  

letters, and other communication directed to the Owner shall be addressed and delivered to 
the Office of the City Engineer, 401 North Morton, Bloomington, Indiana, 47401. 

1.24.  PROJECT.   The total construction of which the Work performed under the Contract 
Documents may be the whole or a part, and which may include construction by the Owner 
or by separate contractors. 

1.25.  BID.   The offer or proposal of the Bidder submitted on the prescribed form setting 
forth the prices for the Work to be performed. 

1.26.  Bidder Any person, firm, or corporation submitting a Bid for the Work. 
1.27.  RESPONSIBLE  Bidder.  One  who  is  fully  capable  of  performing  the  contract 

requirements and who has the integrity and reliability to insure faithful performance. 
1.28.  RESPONSIVE Bidder.  One who has submitted a Bid conforming in all material respects 

to the Contract Documents. 
1.29.  SHOP  DRAWINGS.    All  drawings,  diagrams,  illustrations,  brochures,  schedules  and 

other data which are prepared by the Contractor, a Subcontractor, manufacturer, supplier or 
distributor and which illustrate the equipment, material or some portion of the Work. 

1.30.  SPECIFICATIONS.    Those  portions  of  the  Contract  Documents  consisting  of  written 
technical  descriptions  of  materials,  equipment,  construction  systems,  standards  and 
workmanship as applied to the Work, and performance of related services. 

1.31.  SUBCONTRACTOR.  An individual, firm, or corporation having a direct contact with the 
Contractor or with any other Subcontractor for the performance of a part of the Work to a 
special design at the site, but does not  include a firm which merely furnishes material.   All 
Subcontractor’s performing work having a value over $10,000.00 must be approved prior to 
performing  any work under  this  contract  agreement.   Any work performed without prior 
approval will not be compensated for. 

1.32.  SUBSTANTIAL  COMPLETION.    The  date  as  determined  by  the  Engineer  when  the 
construction  of  the  Project  or  a  specified  part  thereof  is  sufficiently  completed,  in 
accordance  with  the  Contract  Documents,  so  that  the  Project  or  specified  part  can  be 
utilized for the purposes for which it was intended; or if there be no such determination, the 
date of final completion. 

1.33.  WORK.    Any  and  all  obligations,  duties,  and  responsibilities  necessary  to  the 
successful completion of the Project assigned to, or undertaken by, the Contractor under the 
Contract Documents,  including  all  labor, materials, equipment,  and other  incidentals,  and 
the furnishing thereof. 
1.33. MISCELLANEOUS DEFINITIONS 

1.33.1.  AS  ORDERED,  AS  DIRECTED,  AS  REQUIRED,  AS  PERMITTED,  AS  ALLOWED.    The  order, 
directions, requirement, permission, or allowance of the Owner or Engineer is intended only 
to the extent of judging compliance with the Contract Documents.  The terms do not imply 
that  the  Owner  or  Engineer  has  any  authority  or  responsibility  for  supervision  of  the 
Contractor’s forces or construction operations. Such supervision is the sole responsibility of 
the Contractor. 

1.33.2.  REASONABLE,  SUITABLE,  ACCEPTABLE,  PROPER,  SATISFACTORY.    The  terms  reasonable, 
suitable, acceptable, proper, and satisfactory mean such to the Owner or Engineer and are 
intended only to the extent of judging compliance with the Contract Documents. 

1.33.3.  UNDERSTOOD AND AGREED.  Whenever in these Contract Documents the expression “it 
is understood and agreed” or an expression of  like  import  is used, such expression means 
the mutual understanding and agreement of the parties executing the Contract Agreement. 

2.00.  EXECUTION OF AGREEMENT. 

2.01.  EXECUTION  OF  AGREEMENT.  The  Agreement  and  other  Contract  Documents  will  be 
executed as set forth in the Special Conditions. 
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2.02.  DELIVERY OF BONDS.  When the executed Agreements are delivered to the Owner, the 
Contractor shall also deliver  to the Owner such Bonds as he may be required to  furnish  in 
accordance with the Agreement. 

2.03.  COPIES  OF DOCUMENTS.    The Owner  shall  furnish  to  the  Contractor  the  number  of 
copies of the Contract Documents set forth in the Special Conditions or a minimum of 3 sets 
of complete documents. 

2.04.  CONTRACTOR’S PRE‐AWARD REPRESENTATIONS.    The Contractor  represents  that he has 
familiarized himself with, and assumes full responsibility for having familiarized himself with, 
the  nature  and  extent  of  the  Contract  Documents,  Work,  locality,  and  with  all  local 
conditions and federal, state, and  local  laws, ordinances, rules and regulations that may  in 
any manner  affect  performance  of  the Work,  and  represents  that  he  has  correlated  his 
study, observations and site visits with  the requirements of  the Contract Documents.   The 
Contractor  also  represents  that  he  has  studied  all  surveys  and  investigation  reports  of 
subsurface and  latent physical  conditions  referred  to  in  the Specifications and made  such 
additional  surveys  and  investigations  as  he  deems  necessary  for  the  performance  of  the 
Work at the Contract Price in accordance with the requirements of the Contract Documents 
and that he has correlated the results of all such data with the requirements of the Contract 
Documents. 

2.05.  COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED.   Unless otherwise provided  in 
the SPECIAL CONDITIONS, the Contractor will be expected to start active and continuous work 
on the contract within 15 calendar days after the date of the Notice to Proceed.  In no case 
shall work begin prior  to  the date of  the Notice  to Proceed unless  this time  is waived and 
mutually agreed upon and  indicated on the Notice to Proceed.  If a delayed starting date  is 
indicated in the proposal, the 15 calendar day limitation shall be waived.   Work day charges 
will then begin on a date mutually agreed upon, but not later than the delayed starting date 
specified.  In the event that any contract is canceled after an award has been made but prior 
to  the  issuing of  the Notice  to Proceed, no  reimbursement will be made  for any expenses 
accrued relative to this contract during that period. 

2.06.  STARTING THE PROJECT. The Engineer shall be notified at least 3 days in advance of the 
date on which the work  is expected to begin.   Should the prosecution of the work  for any 
reason  be  discontinued,  the  Engineer  shall  be  notified  at  least  24  hours  in  advance  of 
resuming operations.   

2.07.  BEFORE  STARTING  CONSTRUCTION.    Before  undertaking  each  part  of  the Work,  the 
Contractor shall carefully study and compare the Contract Documents and check and verify 
pertinent  figures  shown  thereon and all applicable  field measurements.   He  shall at once 
report  in writing to the Engineer any conflict, error, or discrepancy which he may discover.  
However,  he  shall  not  be  liable  to  the Owner  or  Engineer  for  his  failure  to  discover  any 
conflict, error, or discrepancy in the Drawings or Specifications. 

2.08.  SUBMISSION OF SCHEDULES.  Within ten days after delivery of the executed Agreement 
by the Owner to the Contractor, the Contractor shall submit to the Engineer for review, an 
estimated progress schedule that shall be in ‘Critical Path’ format and indicating the starting 
and completion dates of the various stages of the Work, and a preliminary schedule of Shop 
Drawing  submissions  and  other  specified  schedules.    The  ‘Critical  Path’  schedule  must 
include all possible overlapping work that can be accomplished should one action or function 
not  be  available  or  accessible  to  the  contractor  in  order  to  show  that  the  Contractors 
interrelated activities that will control the work path to complete the project within the time 
limits set  forth  for  the project.Contracts with  less  than 60 calendar days completion  time, 
less  than  35  work  days,  or  less  than  60  days  between  the  notice  to  proceed  and  the 
completion date do not need to submit a progress schedule. The progress schedule may be 
used as a basis for establishing major construction operations and as a check on the progress 
of the work.  The Engineer shall be notified at least 3 days in advance of the date on which 
the work  is expected  to begin. Sufficient materials, equipment,  labor  shall be provided by 
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the Contractor to meet the progress schedule (if required) and to guarantee the completion 
of the project in accordance with the plans and specifications. 

3.00.  CORRELATION,  INTERPRETATION, AND  INTENT OF CONTRACT DOCUMENTS.    It  is  the  intent of 
the  Specifications  and Drawings  to  describe  a  complete  Project  to  be  constructed  in 
accordance with the Contract Documents.  The Contract Documents comprise the entire 
Agreement between  the Owner  and  the Contractor.    They may be  altered only by  a 
Modification. 

  The Contract Documents are complementary. What is called for by one is as binding 
as  if  called  for  by  all.    If  the  Contractor  finds  a  conflict,  error,  or  discrepancy  in  the 
Contract Documents, he shall call it to the Engineer’s attention in writing at once. Before 
proceeding with  the Work  affected  thereby,  he  shall  not  be  liable  to  the  Owner  or 
Engineer for his failure to discover any conflict, error or discrepancy in the Specifications 
or  Drawings.    Any Work  that may  reasonably  be  inferred  from  the  Specifications  or 
Drawings as being required to produce the intended result shall be supplied whether or 
not it is specifically called for.  Work, materials or equipment described in words which 
so applied have a well‐known  technical or  trade meaning shall be deemed  to  refer  to 
such recognized standards. 
  In case of discrepancy, and subject to the terms of the AGREEMENT between Owner 
and  Contractor,  calculated  dimensions will  govern  over  scaled  dimensions;  plans will 
govern  over  specifications;  special  conditions  will  govern  over  the  plans  and 
specifications.  The instructions to Bidders and the description of the pay items listed in 
the itemized proposal will govern over plans, specifications, and special conditions.  The 
precedence outlined herein  shall not absolve  the Contractor of his  responsibility with 
regard to errors and omissions, or from his requirement to follow all IOSHA, OSHA, any 
local safety ordinances, and general good construction practices. 
  Advantage  shall  not  be  taken  of  any  apparent  error  or  omission  in  the  plans  or 
specifications.    In the event such an error or omission  is discovered, the Engineer shall 
be  notified  immediately  in writing.    Such  corrections  and  interpretations  as may  be 
deemed necessary  for  fulfilling  the  intent of  the plans and  specifications will  then be 
made. 

4.00.  AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS. 

4.01.  AVAILABILITY  OF  LANDS.    The  Owner  shall  furnish,  as  indicated  in  the  Contract 
Documents and not later than the Notice to Proceed, the lands upon which the Work is to be 
done, rights‐of‐way for access thereto, and such other lands which are designated for use by 
the  Contractor.    Easements  for  permanent  structures  or  permanent  changes  in  existing 
facilities will be obtained and paid for by Owner, unless otherwise specified in the Contract 
Documents.  If the Contractor believes that any delay in the Owner’s furnishing these lands 
or  easements  entitles  him  to  an  extension  of  the  Contract  Time,  he may make  a  claim 
therefore as provided in these General Conditions 

4.02.  PHYSICAL  CONDITIONS;  SURVEYS  AND  REPORTS.    Refer  to  Instructions  to  Bidder.    For 
identification of  those  surveys  and  investigation  reports of  subsurface  and  latent physical 
conditions at  the Project site or otherwise affecting performance of  the Work which have 
been relied upon by the Engineer in preparation of the Drawings and Specifications, refer to 
SPECIAL CONDITIONS. 

4.03.  UNFORESEEN PHYSICAL CONDITIONS.    The Contractor  shall promptly notify  the Owner 
and Engineer  in writing of any subsurface or  latent physical conditions at the site differing 
materially  from  those  indicated  in  the  Contract  Documents.    The  Engineer will  promptly 
investigate those conditions and advise the Owner in writing if further surveys or subsurface 
tests are necessary.   Promptly  thereafter,  the Owner shall obtain  the necessary additional 
surveys and tests and  furnish copies to the Engineer and Contractor.    If the Engineer  finds 
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that the results of such surveys or tests indicate that there are subsurface or latent physical 
conditions  which  differ materially  from  those  intended  in  the  Contract  Documents,  and 
which could not reasonably have been anticipated by the Contractor, a Change Order shall 
be issued incorporating the necessary revisions. 

4.04.  REFERENCE POINTS.   The Owner shall provide engineering surveys for construction to 
establish reference points which  in his  judgment are necessary to enable the Contractor to 
proceed with the Work.  The Contractor shall be responsible for surveying and laying out the 
Work (unless otherwise provided  in the Special Conditions), and shall protect and preserve 
the  established  reference  points  and  shall make  no  changes  or  reallocations without  the 
prior  written  approval  of  the  Owner.    He  shall  report  to  the  Engineer  whenever  any 
reference point  is  lost or destroyed or requires relocation because of necessary changes  in 
grades or locations.  The Contractor shall replace and accurately relocate all reference points 
so lost, destroyed or moved at the Contractor’s expense. 

5.00.  BONDS AND INSURANCE. 
5.01.  PERFORMANCE,  PAYMENT  AND  OTHER  BONDS.    When  Contractor  delivers  the 

executed  counterparts  of  the  AGREEMENT  to  Owner,  the  Contractor  shall  furnish  a 
Performance Bond, Payment Bond, and other Bonds specified  in AGREEMENT as security 
for  the  faithful  performance  and  payment  of  all  his  obligations  under  the  Contract 
Documents.  The Performance Bond shall be in an amount at least equal to 100% of the 
Contract Price, unless otherwise listed in SPECIAL CONDITIONS.  Bonds shall be executed on 
the forms (when provided)  included  in the Contract Documents and with such sureties 
as are licensed to conduct business in the state of Indiana and are named in the current 
list  of  “Surety  Companies Acceptable  on  Federal Bonds”  as  published  in  Circular  570 
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department.  The surety 
shall have an “A” minimum rating of performance and a financial rating strength of five 
times  the Contract Price, all as  stated  in  “Best’s Key Rating Guide, Property‐Liability”.  
Each Bond shall be accompanied by a “Power of Attorney” authorizing the attorney‐in‐
fact to bind the surety and certified to include the date of the Bond. 

5.02.  TERMINATION OF SURETY.  If the surety on any Bond furnished by the Contractor is 
declared a bankrupt or becomes  insolvent or  its  right  to do business  is  terminated or 
revoked in any state where any part of the Project is located, the Contractor shall within 
five  days  thereafter  substitute  another  Bond  and  surety,  both  of  which  shall  be 
acceptable to the Owner. 

5.03.  CONTRACTOR’S LIABILITY  INSURANCE.   The Contractor  shall purchase and maintain 
such  insurance  as  will  protect  him  from  claims  under  worker’s  compensation  laws, 
disability  benefit  laws,  or  similar  employee  benefit  laws,  from  claims  for  damages 
because of bodily  injury, occupational  sickness or disease, or death of his employees, 
and  claims  insured  by  personal  injury  liability  coverage;    from  claims  for  damages 
because  of  bodily  injury,  sickness  or  disease,  or  death  of  any  person  other  than  his 
employees  including  claims  insured  by  personal  injury  liability  coverage;    and  from 
claims  for  injury  to or destruction of  tangible property,  including  loss of use  resulting 
therefrom  ‐  any  or  all  of  which  may  arise  out  of  or  result  from  the  Contractor’s 
operations under the Contract Documents, whether such operations be by himself or by 
any  Subcontractor  or  anyone  directly  or  indirectly  employed  by  any  of  them  or  for 
whose acts any of them may be  legally  liable.   This  insurance shall  include the specific 
coverage’s  and  be  written  for  not  less  than  any  limits  of  liability  and  maximum 
deductibles specified in the Supplementary Conditions or required by law, whichever is 
greater,  shall  include  contractual  liability  insurance  and  shall  include  the Owner  and 
Engineer as additional  insured parties.   Before starting  the Work,  the Contractor shall 
file  with  the  Owner  and  Engineer  certificates  of  such  insurance,  acceptable  to  the 
Owner;  these certificates shall contain a provision that the coverage afforded under the 
policies  will  not  be  canceled  or materially  changed  until  at  least  fifteen  days  prior 
written notice has been given to the Owner and Engineer. 
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6.00.  CONTRACTOR’S RESPONSIBILITIES. 

6.01.  SUPERVISION AND SUPERINTENDENCE.  The Contractor shall supervise and direct the 
Work efficiently and with his best skill and attention.  He shall be solely responsible for 
the means, methods,  techniques,  sequences  and  procedures  of  construction,  but  he 
shall not be solely responsible for the negligence of others in the design or selection of a 
specific means, method,  technique,  sequence  or  procedure  of  construction which  is 
indicated  in  and  required  by  the  Contract  Documents.    The  Contractor  shall  be 
responsible  to  see  that  the  finished  Work  complies  accurately  with  the  Contract 
Documents. 

6.02.  RESIDENT  SUPERINTENDENT.    The  Contractor  shall  keep  on  the Work  site  at  all 
times  during  its  progress  a  competent  resident  superintendent,  who  shall  not  be 
replaced without written notice to the Owner and Engineer.  The superintendent will be 
the Contractor’s representative at the site and shall have authority to act on behalf of 
the Contractor.  All communications given to the superintendent shall be as binding as if 
given to the Contractor. 

6.03.  LABOR,  MATERIALS  AND  EQUIPMENT.    The  Contractor  shall  furnish  all  materials, 
equipment,  labor,  transportation,  construction  equipment  and  machinery,  tools, 
appliances, fuel, power, light, heat, telephone, water and sanitary facilities, and all other 
facilities  and  incidentals  necessary  for  the  execution,  testing,  initial  operation,  and 
completion of the Work. 
All materials and equipment shall be new, except as otherwise provided in the Contract 
Documents.    If  required  by  the  Engineer,  the  Contractor  shall  furnish  satisfactory 
evidence as to the kind and quality of materials and equipment. 
All  materials  and  equipment  shall  be  applied,  installed,  connected,  erected,  used, 
cleaned  and  conditioned  in  accordance  with  the  instructions  of  the  applicable 
manufacturer,  fabricator  or processors,  except  as  otherwise  provided  in  the  contract 
Documents. 
The Contractor shall be fully responsible for all acts and omissions of his Subcontractors 
and  of  persons  and  organizations  directly  or  indirectly  employed  by  them,  and  of 
persons and organizations for whose acts any of them may be liable to the same extent 
that he  is responsible for the acts and omissions of persons directly employed by him.  
Nothing  in  the Contract Documents  shall create any contractual  relationship between 
the Owner or Engineer and any Subcontractor or other person or organization having a 
direct contact with the Contractor, nor shall  it create any obligation on the part of the 
Owner  or  Engineer  to  pay  or  to  see  to  the  payment  of  any  monies  due  any 
Subcontractor or any other person or organization, except as may otherwise be required 
by  law.   The Owner or Engineer may  furnish  to any Subcontractor or other person or 
organization, to the extent practicable, evidence of amounts paid to the Contractor on 
account of specific Work done in accordance with the schedule of values. 
The divisions and sections of  the Specifications and  the  identification of any Drawings 
shall  not  control  the  Contractor  in  dividing  the  Work  among  Subcontractors  or 
delineating the Work to be performed by any specific trade. 
The Contractor agrees to bind specifically every Subcontractor to the specific terms and 
conditions of the Contract Documents for the benefit of the Owner. 
All Work  performed  for  the  Contractor  by  a  Subcontractor  shall  be  pursuant  to  an 
appropriate  agreement  between  the  Contractor  and  the  Subcontractor  which  shall 
contain provisions  that waive  all  rights  the  contracting parties may have  against one 
another  for damages caused by  fire or other perils covered by  insurance, except such 
rights as  they may have  to  the proceeds of  such  insurance.   The Contractor  shall pay 
each Subcontractor a just share of any insurance monies received by the Contractor. 

6.04.  PATENT FEES AND ROYALTIES.  The Contractor shall pay all license fees and royalties 
and  assume  all  costs  incident  to  the  use  in  the  performance  in  the  Work  of  any 
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invention, design, process, product or device which  is  the  subject of patent  rights or 
copyrights held by others.  If a particular invention, design, process, product or device is 
specified  in the Contract Documents for use  in the performance of the Work and  if to 
the  actual  knowledge of  the Owner or Engineer  its use  is  subject  to patent  rights or 
copyrights calling for the payment of any license fee or royalty to others, the existence 
of  such  rights  shall  be  disclosed  by  the  Owner  in  the  Contract  Documents.    The 
Contractor  shall  indemnify  and  hold  harmless  the  Owner  and  Engineer  and  anyone 
directly or indirectly employed by either of them from and against all claims, damages, 
losses and expenses (including attorneys’ fees) arising out of any infringement of patent 
rights or  copyrights  incident  to  the use  in  the performance of  the Work   or  resulting 
from the incorporation in the Work of any invention, design, process, product or device 
not specified in the Contract Documents, and shall defend all such claims in connection 
with any alleged infringement of such rights. 

6.05.  PERMITS.   The Contractor shall obtain and pay for all construction permits and 
licenses and  shall pay all governmental  charges and  inspection  fees necessary  for  the 
prosecution of  the Work, which are applicable at  the  time of his/her Bid.   The Owner 
shall assist the Contractor, when necessary, in obtaining such permits and licenses.  The 
Contractor  shall  also  pay  all  public  utility  charges  necessary  for  the  meter/service 
connections  to  place  installed  devices  into  working  order  and  placing  said  service 
accounts in the name of the City of Bloomington, or their assigned designee. 

6.06.  LAWS AND REGULATIONS.  The Contractor shall give all notices and comply with all 
laws,  ordinances,  rules  and  regulations  applicable  to  the  Work.    If  the  Contractor 
observes that the Specifications or Drawings are  in conflict therewith, he shall give the 
Engineer prompt written notice thereof, and any necessary changes shall be adjusted by 
an  appropriate Modification.    If  the  Contractor  performs  any Work  knowing  it  to  be 
contrary to such laws, ordinances, rules and regulations, and without such notice to the 
Engineer, he shall bear all costs arising there from; however, it shall not be his primary 
responsibility  to make  certain  that  the Specifications and Drawings are  in accordance 
with such laws, ordinances, rules and regulations. 

6.07.    TAXES.    The  Contractor  shall  pay  all  sales,  consumer,  use  and  other  similar  taxes 
required to be paid by him in accordance with the law of the place where the work is to 
be  performed.    The  Owner  is  exempt  from  sales  tax  on  products  permanently 
incorporated  into  the work.   The Contractor may obtain  sales  tax exemption  for  such 
materials,  products,  and  equipment  and  shall  obtain  an  Indiana  General  Sales  Tax 
Exemption Certificate from the Owner. 

6.08.  USE OF PREMISES.  The Contractor shall confine his equipment, the storage of materials 
and  equipment  and  the  operations  of  his  workmen  to  areas  permitted  by  law, 
ordinances,  permits,  or  the  requirements  of  the  Contract  Documents,  and  shall  not 
unreasonably encumber the premises with materials or equipment.  No assumptions of 
allowable traffic closures shall be made by the Contractor unless specifically called for in 
a “Maintenance of Traffic” plan should one exist.  All roadway and lane closures must be 
approved by the Engineer prior to implementing the closure and a ‘Notice of Intent’ to 
close a lane or roadway must be delivered in writing to the Engineer by the Wednesday 
preceding  the week of  the desired closure date or  time  so proper notification can be 
given to the required personnel. 
The Contractor  shall not  load nor permit any part of any  structure  to be  loaded with 
weights  that will endanger the structure, nor shall he subject any part of  the Work to 
stresses or pressures that will endanger it. 

6.09.  RECORD  DRAWINGS.    The  Contractor  shall  keep  one  record  copy  of  all 
Specifications, Drawings, Addenda, Modifications, and Shop Drawings at the site in good 
order and annotated to show all changes made during the construction process.  These 
shall be  available  to  the  Engineer  and  shall be delivered  to him  for  the Owner upon 
completion of the Project and prior to final payment. 
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6.10.  SAFETY  AND  PROTECTION.    The  Contractor  shall  be  responsible  for  initiating, 
maintaining and supervising all safety precautions and programs in connection with the 
Work.   He shall  take all necessary precautions  for  the safety of, and shall provide  the 
necessary protection to prevent damage, injury, or loss to: 
1) all employees on the Work and other persons who may be affected thereby.   This 

includes ensuring the safety of pedestrians, bicyclist, and motorists who are allowed 
to access the site during the project. 

2) all the Work and all materials or equipment to be incorporated therein, whether in 
storage on or off the site, and 

3) other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements,  roadways,  structures  and  utilities  not  designated  for  removal, 
relocation, or replacement in the course of construction. 

4) The Contractor shall comply with all applicable  laws, ordinances, rules, regulations 
and  orders  of  any  public  body  having  jurisdiction  for  the  safety  of  persons  or 
property or to protect them from damage, injury or loss.  He shall notify owners of 
adjacent  utilities when  prosecution  of  the Work may  affect  them.    All  damage, 
injury or loss to any property caused directly or indirectly, in whole or in part, by the 
Contractor, any Subcontractor or anyone directly or  indirectly employed by any of 
them or anyone for whose acts any of them may be liable, shall be remedied by the 
Contractor:    except  damage  or  loss  attributable  to  the  fault  of  Drawings  or 
Specifications  or  to  the  acts  or  omissions  of  the  Owner  or  Engineer  or  anyone 
employed by either of them or anyone for whose acts either of them may be liable, 
and  not  attributable,  directly  or  indirectly,  in  whole  or  in  part,  to  the  fault  or 
negligence of  the Contractor.   The Contractor’s duties and  responsibilities  for  the 
safety and protection of the Work shall continue until such time as all the Work  is 
completed and  the Engineer has  issued a notice  to  the Owner and Contractor  in 
accordance with Supplementary Conditions that the Work is acceptable. 

6.11.  SUPERINTENDENT  OF  SAFETY.      The  Contractor  shall  designate  a  responsible 
member of his organization at the site whose duty shall be the prevention of accidents.  
This  person  shall  be  the  Contractor’s  superintendent  unless  otherwise  designated  in 
writing  by  the  Contractor  to  the  Owner.    The  Superintendent  of  Safety  shall  be 
responsible for the maintenance of traffic control devices and personnel in accordance 
with the Manual on Uniform Traffic Control Devices (M.U.T.C.D.) for work zone safety.  
Weekly  “Sign  and  Barricade  Reports”  are  to  be  submitted  by  the  Superintendent  of 
Safety. 

6.12.  EMERGENCIES.    In  emergencies  affecting  the  safety of persons or  the Work or 
property at the site or adjacent thereto, the Contractor, without special  instruction or 
authorization  from  the  Engineer  or  Owner,  is  obligated  to  act,  at  his  discretion,  to 
prevent threatened damage,  injury or  loss.   He shall give the Engineer prompt written 
notice  of  any  significant  changes  in  the  Work  or  deviations  from  the  Contract 
Documents caused thereby, and a Change Order shall thereupon be issued covering the 
changes and deviations  involved.    If the Contractor believes that additional work done 
by him in an emergency which arose from causes beyond his control entitles him to an 
increase  in  the Contract Price or  an  extension of  the Contract  Time, he may make  a 
claim therefore. 

6.13.  INDEMNIFICATION.   The Contractor shall indemnify and hold harmless the Owner and 
Engineer and their agents and employees from and against all claims, damages,  losses 
and expenses including attorneys’ fees arising out of or resulting from the performance 
of the Work, provided that any such claim, damage, loss or expense: 
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1) is  attributable  to  bodily  injury,  sickness,  disease  or  death,  or  to  injury  to  or 
destruction of  tangible property  (other  than  the Work  itself)  including  the  loss of 
use resulting there from and  

2) is caused in whole or in part by any negligent act or omission of the Contractor, any 
Subcontractor, anyone directly or indirectly employed by any of them or anyone for 
whose acts any of them may be  liable regardless of whether or not  it  is caused  in 
part by a party indemnified hereunder. 

In any and all claims against the Owner or Engineer or any of their agents or employees 
by  any  employee  of  the  Contractor,  any  Subcontractor,  anyone  directly  or  indirectly 
employed by  any of  them or  anyone  for whose  acts  any of  them may be  liable,  the 
indemnification  obligation  shall  not  be  limited  in  any  way  by  any  limitation  on  the 
amount or type of damages, compensation or benefits payable by or for the Contractor 
or  any  Subcontractor  under workmen’s  compensation  acts,  disability  benefit  acts  or 
other employee benefit acts. 
The indemnification obligations of the Contractor shall not extend to the liability of the 
Engineer, his agents or employees arising out of: 
1) the  preparation  of  maps,  drawings,  opinions,  reports,  surveys,  Change  Orders, 

designs, or specifications or  

2) the  giving of or  the  failure  to  give directions or  instructions by  the Engineer, his 
agents or employees, provided such giving or failure to give is the primary cause of 
injury or damage. 

7.00.  WORK BY OTHERS. 

The Owner may perform additional work related to the Project by himself, or he may let 
other direct contracts therefore which shall contain General Conditions similar to these.  
The  Contractor  shall  afford  the  other  contractors  who  are  parties  to  such  direct 
contracts  (or  the Owner,  if he  is  performing  the  additional work himself)  reasonable 
opportunity  for  the  introduction  and  storage  of  materials  and  equipment  and  the 
execution of work, and shall properly connect and coordinate his Work with theirs. 
If any part of the Contractor’s Work depends for proper execution or results upon the 
work of any such other contractor (or Owner), the Contractor shall inspect and promptly 
report to the Engineer in writing any defects or deficiencies in such work that render it 
unsuitable for such proper execution and results.  His failure to so report shall constitute 
an  acceptance  of  the  other work  as  fit  and  proper  for  the  relationship  of  his Work 
except  as  to  defects  and  deficiencies which may  appear  in  the  other work  after  the 
execution of his Work. 
The  Contractor  shall  do  all  cutting,  fitting,  and  patching  of  his  Work  that  may  be 
required  to make  its  several parts  come  together properly  and  fit  it  to  receive or be 
received by such other work.  The Contractor shall not endanger any work of others by 
cutting, excavating, or otherwise altering their work and will only cut or alter their work 
with the written consent of the Engineer and of the other contractors whose work will 
be affected. 
If the performance of additional work by other contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the contract, written notice thereof 
shall be given to the Contractor prior to starting any additional work.  If the Contractor 
believes  that  the  performance  of  any  such  additional work  by  the Owner  or  others 
involves him in additional expense or entitles him to an extension of the Contract Time, 
he may make a claim therefore. 

8.00.  OWNER’S RESPONSIBILITIES. 

The Owner shall issue all communications to the Contractor through the Engineer. 
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In case of termination of the employment of the Engineer, the Owner shall appoint an 
engineer  against whom  the Contractor makes no  reasonable objection, whose  status 
under  the Contract Documents  shall be  that of  the  former  Engineer.   Any dispute  in 
connection with such an appointment shall be subject to arbitration. 
The  Owner  shall  furnish  the  data  required  of  him  under  the  Contract  Documents 
promptly and shall make payments to the Contractor promptly after they are due. 
In addition to his rights to request changes in the Work, the Owner shall be obligated to 
execute Change Orders. 

9.00.  ENGINEER’S STATUS DURING CONSTRUCTION. 

9.01.  OWNER’S  REPRESENTATIVE.    The  Engineer  will  be  the  Owner’s  representative 
during  the  construction period.   The duties and  responsibilities and  the  limitations of 
authority  of  the  Engineer  as  the Owner’s  representative  during  construction  are  set 
forth in these General Conditions and shall not be extended without the written consent 
of the Owner and the Engineer. 

9.02.  CLARIFICATIONS  AND  INTERPRETATIONS.    The  Engineer  will  issue  with  reasonable 
promptness such written clarifications or interpretations of the Contract Documents (in 
the  form  of Drawings  or  otherwise)  as  he may  determine  necessary, which  shall  be 
consistent  with  or  reasonably  inferable  from  the  overall  intent  of  the  Contract 
Documents.    If  the  Contractor  believes  that  a written  clarification  and  interpretation 
entitles him to an increase in the Contract Price, he may make a claim therefore. 

9.03.  REJECTING  DEFECTIVE WORK.    The  Engineer will  have  authority  to  reject Work 
which  is  “defective”  (which  term  is  hereinafter  used  to  describe  Work  that  is 
unsatisfactory,  faulty  or  defective,  or  does  not  conform  to  the  requirements  of  the 
Contract  Documents  or  does  not meet  the  requirements  of  any  inspection,  test  or 
approval referred to in the Specifications, or has been damaged prior to the Engineer’s 
recommendation  of  final  payment).    He  will  also  have  authority  to  require  special 
inspection or special testing of the Work whether or not the Work is fabricated, installed 
or completed. 

9.04.  DECISIONS  ON  DISAGREEMENTS.    The  Engineer  will  be  the  interpreter  of  the 
requirements of the Contract Documents and the judge of the performance hereunder.  
In his capacity as interpreter and judge he/she will exercise his/her best efforts to insure 
faithful  performance  by  both Owner  and  Contractor.    He will  not  show  partiality  to 
either and will not be liable for the result of any interpretation or decision rendered in 
good faith.   Claims, disputes, and other matters relating to the execution and progress 
of  the Work  or  the  interpretation  of  or  performance  under  the  Contract Documents 
shall be referred  to  the Engineer  for decision, which he will render  in writing within a 
reasonable time. 

9.05.  ARBITRATION.  Either the Owner or the Contractor may demand arbitration with 
respect  to  any  such  claim,  dispute,  or  other matter  that  has  been  referred  to  the 
Engineer,  except  any which  have  been waived  by  the making  or  acceptance  of  final 
payment, such arbitration to be in accordance with these General Conditions.  However, 
no demand  for arbitration of any  such  claim, dispute, or other matter  shall be made 
until the earlier of (a) the date on which the Engineer has rendered his decision or (b) 
the tenth day after the parties have presented their evidence to the Engineer if he has 
not rendered his written decision before that date.  No demand for arbitration shall be 
made  later than thirty days after the date on which the Engineer rendered his written 
decision  in  respect  to  the  claim,  dispute  or  other matter  as  to  which  arbitration  is 
sought; and the failure to demand arbitration within said thirty days’ period shall result 
in the Engineer’s decision being final and binding upon the Owner and the Contractor.  If 
the Engineer renders a decision after arbitration proceedings have been  initiated, such 
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decision  may  be  entered  as  evidence  but  shall  not  supersede  the  arbitration 
proceedings, except where the decision is acceptable to the parties concerned. 

9.06.  LIMITATIONS ON THE ENGINEER’S RESPONSIBILITIES.  Neither the Engineer’s authority to act 
under this article or elsewhere in the Contract Documents nor any decision made by him 
in good faith either to exercise or not exercise such authority shall give rise to any duty 
or  responsibility  of  the  Engineer  to  the  Contractor,  any  Subcontractor,  any material, 
man,  fabricator,  supplier  or  any  of  their  agents  or  employees  or  any  other  person 
performing any of the Work. 
The Engineer will not be responsible for the Contractor’s means, methods, techniques, 
sequences,  or  procedures  of  construction,  or  the  safety  precautions  and  programs 
incident thereto, and he will not be responsible for the Contractor’s failure to perform 
the Work in accordance with the Contract Documents. 
The Engineer will not be responsible for the acts or omissions of the Contractor, or any 
Subcontractors, or any of his or their agents or employees or any other persons at the 
site or otherwise performing any of the Work. 

10.00.  CHANGES IN THE WORK.   

Without invalidating the Agreement, the Owner may, at any time or from time to time, 
order additions, deletions or revisions in the Work; these will be authorized by Change 
Orders and initiated through a Field Order from the Engineer or Owner.  Upon receipt of 
a Change Order,  the Contractor shall proceed with  the Work  involved.   All such Work 
shall be executed under  the applicable  conditions of  the Contract Documents.    If any 
Change Order causes an  increase or decrease  in  the Contract Price or an extension or 
shortening of the Contract Time, an equitable adjustment will be made as provided  in 
these General Conditions on the basis of a claim made by either party. 
The  Engineer may  authorize minor  changes  or  alterations  in  the Work  not  involving 
extra  cost  and  not  inconsistent  with  the  overall  intent  of  the  Contract  Documents.  
These may be accomplished by a Field Order.  If the Contractor believes that any minor 
change  or  alteration  authorized  by  the  Engineer  entitles  him  to  an  increase  in  the 
Contract Price, he may make a claim therefore. 
Additional work performed by the Contractor without authorization of a Change Order 
will not entitle him to an increase in the Contract Price or an extension of the Contract 
Time, except as otherwise provided herein. 
The Owner shall execute appropriate Change Orders prepared by the Engineer covering 
changes  in  the Work  to be performed as provided herein and any other  claim of  the 
Contractor for a change in the Contract Time or the Contract Price which is confirmed by 
the Engineer. 
It  is  the  Contractor’s  responsibility  to  notify  his  Surety  of  any  changes  affecting  the 
general  scope  of  the Work  or  change  in  the  Contract  Price  and  the  amount  of  the 
applicable Bonds shall be adjusted accordingly. 

11.00.  CHANGE OF CONTRACT PRICE. 

The  Contract  Price  constitutes  the  total  compensation  payable  to  the  Contractor  for 
performing  the  Work.    All  duties,  responsibilities  and  obligations  assigned  to  or 
undertaken by  the Contractor  shall be at his expense without  change  in  the Contract 
Price. 
The Contract Price may only be changed by a Change Order.  Any claim for an increase in 
the Contract Price shall be based on written notice delivered to the Owner and Engineer 
within twenty days of the occurrence of the event giving rise to the claim.  Notice of the 
amount of  the  claim with  supporting data  shall be delivered within  forty‐five days of 
such occurrence unless  the Engineer  allows  an  additional period of  time  to  ascertain 
accurate cost data.  All claims for adjustments in the Contract Price shall be determined 
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by the Engineer if the Owner and the Contractor cannot otherwise agree on the amount 
involved.    Any  change  in  the  Contract  Price  resulting  from  any  such  claim  shall  be 
incorporated in a Change Order.  All changes requested by the Engineer or Owner must 
be  submitted  to  the  Contractor  in  the  form  of  a  Field  Order,  at  which  time,  the 
contractor shall provide  in return a request for a change order with the prices for said 
requested work detailed by item and quantity for the Engineer and Owner to review for 
acceptance and so they can issue a Change Order for the approved work. 
The value of any Work covered by a Change Order or of any claim  for an  increase or 
decrease in the Contract Price shall be determined in one of the following ways: 
1) Where  the  Work  involved  is  covered  by  unit  prices  contained  in  the  Contract 

Documents, by application of unit prices to the quantities of the items involved. 

2) By mutual acceptance of a lump sum. 

3) On the basis of the Cost of the Work plus a Contractor’s Fee for overhead and profit 
(determined in accordance with the following paragraphs). 

11.01.  COST  OF  THE  WORK.    The  term  “Cost  of  the Work”  means  the  sum  of  all  costs 
necessarily incurred and paid by the Contractor in the proper performance of the Work.  
Except as otherwise may be agreed  to  in writing by  the Owner, such costs shall be  in 
amounts no higher than those prevailing in the locality of the Project, and shall include 
only the following items: 
1) Payroll  costs  for  employees  in  the  direct  employ  of  the  Contractor  in  the 

performance  of  the Work  under  schedules  of  job  classifications  set  forth  in  the 
Wage Scale Determination.  Payroll costs for employees not employed full time on 
the Work shall be apportioned on the basis of their time spent on the Work.  Payroll 
costs shall include, but not be limited to, salaries and wages plus the cost of fringe 
benefits which  shall  include  social  security  contributions,  unemployment,  excise 
and payroll taxes, worker’s compensation, health and retirement benefits, bonuses, 
sick  leave,  vacation  and  holiday  pay  applicable  thereto.    Such  employees  shall 
include superintendents and foremen at the site.  The expenses of performing Work 
after  regular working hours, on  Sunday or  legal holidays  shall be  included  in  the 
above to the extent authorized by the Owner. 

2) The cost of all materials and equipment  furnished and  incorporated  in  the Work, 
including  costs  of  transportation  and  storage  thereof,  and  manufacturers’  field 
services  required  in  connection  therewith.   All  cash discounts  shall accrue  to  the 
Contractor  unless  the  Owner  deposits  funds with  the  Contractor with which  to 
make payments,  in which case  the cash discounts  shall accrue  to  the Owner.   All 
trade discounts, rebates and refunds, and all returns from sale of surplus materials 
and equipment shall accrue to the Owner, and the Contractor shall make provisions 
so that they may be obtained. 

3) Payments made by  the Contractor  to  the  Subcontractors  for Work performed by 
the  Subcontractors.    If  required  by  the  Owner,  the  Contractor  shall  obtain 
competitive bids from Subcontractors acceptable to him and shall deliver such bids 
to the Owner, who will then determine with the advice of the Engineer which bids 
will be accepted.  If a subcontract provides that the Subcontractor is to be paid on 
the basis of Cost of the Work Plus a Fee, the Subcontractor’s Cost of the Work shall 
be  determined  in  the  same manner  as  the  Contractor’s  Cost  of  the Work.    All 
subcontracts  shall be  subject  to  the other provisions of  the Contract Documents 
insofar as applicable. 

4) Costs  of  special  consultants  (including,  but  not  limited  to,  engineers,  architects, 
testing  laboratories,  surveyors,  lawyers  and  accountants)  employed  for  services 
specifically related to the Work. 
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11.02.  SUPPLEMENTAL COSTS include the following: 
1) The proportion of necessary transportation, traveling and subsistence expenses of 

the  Contractor’s  employees  incurred  in  discharge  of  duties  connected  with  the 
Work. 

2) The  cost,  including  transportation  and  maintenance,  of  all  materials,  supplies, 
equipment, machinery,  appliances, office  and  temporary  facilities  at  the  site  and 
hand tools not owned by the workmen, which are consumed in the performance of 
the Work, and cost  less market value of such  items used but not consumed which 
remain the property of the Contractor. 

3) Rentals of all construction equipment and machinery and the parts thereof whether 
rented  from  the  Contractor  or  others  in  accordance with  the  rental  agreements 
approved  by  the  Owner  with  the  advice  of  the  Engineer,  and  the  costs  of 
transportation,  loading, unloading,  installation, dismantling and  removal  thereof  ‐ 
all in accordance with the terms of said rental agreements.  The rental of any such 
equipment,  machinery  or  parts  shall  cease  when  the  use  thereof  is  no  longer 
necessary for the Work. 

4) Sales,  use  or  similar  taxes  related  to  the Work,  and  for which  the  Contractor  is 
liable, imposed by any governmental authority. 

5) Deposits  lost  for causes other  than  the Contractor’s negligence,  royalty payments 
and fees for permits and licenses. 

6) Losses,  damages  and  expenses,  not  compensated  by  insurance  or  otherwise, 
sustained by the Contractor in connection with the execution of, and to, the Work, 
provided  they  have  resulted  from  causes  other  than  the  negligence  of  the 
Contractor, any Subcontractor, or anyone directly or indirectly employed by any of 
them  or  for  whose  acts  any  of  them may  be  liable.    Such  losses  shall  include 
settlements made with  the written consent and approval of  the Owner.   No such 
losses, damages  and  expenses  shall be  included  in  the Cost of  the Work  for  the 
purpose of determining the Contractor’s fee.  If, however, any such loss or damage 
requires reconstruction and the Contractor is placed  in charge thereof, he shall be 
paid for his services a fee proportionate to that stated under Contractor’s Fee. 

7) The cost of utilities, fuel and sanitary facilities at the site. 

8) Minor expenses such as telegrams,  long distance phone calls, telephone service at 
the site, expressage and similar petty cash items in connection with the Work. 

9) The  cost  of  premiums  for  additional  bonds  and  insurance  required  because  of 
changes in the Work. 

11.03  The term “COST OF THE WORK” shall not include any of the following: 
1) Payroll  costs  and  other  compensation  of  the  Contractor’s  officers,  executives, 

principals  (of partnership and  sole proprietorships), general managers, engineers, 
architects, estimators,  lawyers,  auditors,  accountants, purchasing  and  contracting 
agents,  expediters,  timekeepers,  clerks,  and  other  personnel  employed  by  the 
Contractor, whether  at  the  site  or  in  his  principal  or  a  branch  office  for  general 
administration  of  the  Work  and  not  specifically  included  in  the  agreed  upon 
schedule  of  job  classifications  ‐  all  of which  are  to  be  considered  administrative 
costs covered by the Contractor’s Fee. 

2) Expenses of the Contractor’s principal and branch offices other than his office at the 
site. 

3) Any part of the Contractor’s capital expenses, including interest on the Contractor’s 
capital employed  for  the Work and charges against  the Contractor  for delinquent 
payments. 
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4) Cost of premiums  for all bonds and  for all  insurance policies whether or not  the 
Contractor  is  required by  the Contract Documents  to purchase  and maintain  the 
same (except as otherwise provided above). 

5) Costs  due  to  the  negligence  of  the  Contractor,  any  Subcontractor,  or  anyone 
directly or  indirectly employed by any of them or for whose acts any of them may 
be liable, including but not limited to the correction of defective Work, disposal of 
materials  or  equipment  wrongly  supplied  and  making  good  any  damage  to 
property. 

6) Other overhead or general expense costs of any kind not specifically and expressly 
included in the Cost of the Work. 

11.04.  CONTRACTOR’S FEE.  The Contractor’s Fee which includes his overhead and profit shall 
be determined as follows: 
1) A mutually acceptable fee; or , if none can be agreed upon, 

2) A fee based on the following percentages of the various portions of the Cost of the 
Work: 

 for payroll  costs and  the  cost of all materials and equipment  included  in  the 
Work, the Contractor’s Profit shall be ten percent. 

 for payments  to Subcontractors,  the Contractor’s Profit  shall be  five percent; 
and  if  a  subcontract  is  on  the  basis  of  Cost  of  the  Work  Plus  a  Fee,  the 
maximum allowable to the Subcontractor as a fee for overhead and profit shall 
be ten percent, and 

 no  fee  shall  be  payable  on  the  basis  of  costs  of  special  consultants  or 
supplemental costs. 

11.05.  CREDIT.  The amount of credit to be allowed by the Contractor to the Owner for any 
such change which results in a net decrease in cost, will be the amount of the actual net 
decrease.    When  both  additions  and  credits  are  involved  in  any  one  change,  the 
combined overhead and profit shall be figured on the basis of the net increase, if any. 

Whenever the cost of any Work is to be determined pursuant to preceding paragraphs, the 
Contractor  will  submit  in  form  prescribed  by  the  Engineer  an  itemized  cost  breakdown 
together with supporting data. 

12.00.  CHANGE OF CONTRACT TIME.   

The Contract Time may only be changed by a Change Order.   Any claim for an extension  in 
the Contract Time  shall be based on written notice delivered  to  the Owner and Engineer 
within  twenty days of  the occurrence of  the event giving  rise  to  the claim.   Notice of  the 
extent of  the  claim with  supporting data  shall be delivered within  forty‐five days of  such 
occurrence  unless  the  Engineer  allows  an  additional  period  of  time  to  ascertain  more 
accurate data.   All claims  for adjustment  in  the Contract Time  shall be determined by  the 
Engineer  if  the  Owner  and  the  Contractor  cannot  otherwise  agree.    Any  change  in  the 
Contract  Time  resulting  from  any  such  claim  shall  be  incorporated  in  a  Change  Order.  
Computation of Contract time shall be  in accordance with the contract agreement and not 
that of the Indiana Department of Transportation (INDOT). 
The Contract Time will be extended  in an amount equal to time  lost due to delays beyond 
the  control of  the Contractor  if he makes  a  claim  therefore  as provided  in  the preceding 
paragraph.   A  claim  for an extension of  the Contract Time otherwise allowable under  the 
Contract Documents,  shall be  granted only  to  the  extent  the  time  lost  exceeds  the  float, 
using Critical Path analysis as called for  in Section 2.08 above,  for a delayed activity at the 
time of the event giving rise to the Claim.   Float, whether expressly disclosed or  implied  in 
any manner, is jointly owned by the project participants.  Such delays shall include, but not 
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be restricted  to, acts or neglect by any separate contractor employed by  the Owner,  fires, 
floods, labor disputes, epidemics, abnormal weather conditions, or acts of God.   
All time limits stated in the Contract Documents are of the essence of the Agreement.  The 
Contractor agrees to make no monetary claim for delays, interferences or hindrances of any 
kind  in  the performance of  this Contract occasioned by any act or omission  to act of  the 
Owner or any other party, and agrees that any such claim shall be fully compensated for by 
an  extension  of  time  to  complete  performance  of  the work where  Critical  Path  analysis 
shows such an extension of time is warranted. 
 
13.00.  LIQUIDATED DAMAGES. 

Liquidated damages shall be paid to the Owner in accordance with the Agreement.  If no 
provision is made in the Agreement, liquidated damages shall be paid as follows: 

In  the  event  the  Contractor  fails  to  satisfactorily  complete  the  entire  Work 
contemplated  and  provided  for  under  this  contract  on  or  before  the  date  of 
completion as determined and described elsewhere herein, the Owner shall deduct 
from the amount due the Contractor the sum of Five Hundred Dollars ($500.00) for 
each calendar day of delay, which  sum  is agreed upon not as a penalty, but as a 
fixed  and  liquidated  damage  for  each  day  of  such  delay,  to  be  paid  in  full  and 
subject to no deduction,  it being understood and agreed that timely completion  is 
of the essence.  If the monies due the Contractor are less than the amount of such 
liquidated damages, then the Contractor or his surety shall pay the balance to the 
Owner. 

14.00.  WARRANTY AND GUARANTEE:  TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE 
OF DEFECTIVE WORK. 

14.01.  WARRANTY AND GUARANTEE.   The Contractor warrants and guarantees to the Owner 
and Engineer  that all materials and equipment will be new unless otherwise specified and 
that all Work will be of good quality and free from faults or defects and in accordance with 
the  requirements  of  the  Contract  Documents  and  of  any  inspections,  tests  or  approvals 
referred  to  in  the  Tests  and  Inspection  paragraph.    All  unsatisfactory Work,  all  faulty  or 
defective  Work,  and  all  Work  not  conforming  to  the  requirements  of  the  Contract 
Documents at the time of acceptance thereof or of such inspections, tests or approvals, shall 
be considered defective.   Prompt notice of all defects shall be given to the Contractor.   All 
defective  Work,  whether  or  not  in  place,  may  be  rejected,  corrected,  or  accepted  as 
provided herein. 
14.02.  TESTS  AND  INSPECTIONS.    If  the  Contract  Documents,  laws,  ordinances,  rules, 

regulations  or  orders  of  any  public  authority  having  jurisdiction  require  any Work  to 
specifically be inspected, tested, or approved by some public body, the Contractor shall 
assume  full  responsibility  therefore, pay all  costs  in  connection  therewith and  furnish 
the  Engineer  the  required  certificates  of  inspection,  testing,  or  approval.    All  other 
inspections, tests, or approvals required by the Contract Documents shall be performed 
by organizations acceptable to the Owner and the Contractor and the costs thereof shall 
be borne by the Owner unless otherwise specified. 
The Contractor  shall  give  the  Engineer  timely notice of  readiness of  the Work  for  all 
inspections, tests or approvals.  If any such Work required so to be inspected, tested or 
approved is covered without written concurrence of the Engineer, it must, if requested 
by  the  Engineer,  be  uncovered  for  observation,  and  such  uncovering  shall  be  at  the 
Contractor’s expense unless the Contractor has given the Engineer timely notice of his 
intention  to  cover  such  Work  and  the  Engineer  has  not  acted  with  reasonable 
promptness  in response to such notice.   This timeframe of notification shall be no  less 
than  2  hours,  and  occur  during  normal  working  hours  of  the  City  of  Bloomington 
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(Monday  through  Friday  –  8:00a.m.  to  5:00p.m.)    Requests  for  inspection  during  all 
other hours shall receive 48 hours notice 
Neither  observations  by  the  Engineer  nor  inspections,  tests  or  approvals  by  persons 
other  than  the Contractor shall  relieve  the Contractor  from his obligations  to perform 
the Work in accordance with the Contract Documents. 

14.03.  ACCESS  TO  WORK.    The  Engineer  and  his  representatives  and  other 
representatives of  the Owner will at  reasonable  times have access  to  the Work.   The 
Contractor shall provide proper and safe facilities for such access and observation of the 
Work and also for any inspection or testing thereof by others. 

14.04.  UNCOVERING WORK.    If any Work  is covered contrary  to  the written  request of 
the Engineer,  it must,  if  requested by  the Engineer, be uncovered  for his observation 
and replaced at the Contractor’s expense. 
If  any Work  has  been  covered which  the  Engineer  has  not  specifically  requested  to 
observe prior to its being covered, or if the Engineer considers it necessary or advisable 
that covered Work be  inspected or tested by others, the Contractor, at the Engineer’s 
request, shall uncover, expose or otherwise make available for observation,  inspection 
or testing as the Engineer may require, that portion of the Work in question, furnishing 
all necessary  labor, material and equipment.   If  it  is found that such Work  is defective, 
the Contractor  shall bear all  the expenses of  such uncovering, exposure, observation, 
inspection  and  testing  and  of  satisfactory  reconstruction,  including  compensation  for 
additional professional  services,  and  an  appropriate deductive Change Order  shall be 
issued.    If, however,  such Work  is not  found  to be defective,  the Contractor  shall be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation,  inspection, testing and 
reconstruction if he makes a claim therefore. 

14.05.  OWNER MAY  STOP  THE WORK.    If  the Work  is  defective,  or  the  Contractor  fails  to 
supply  sufficient  skilled  workmen  or  suitable  materials  or  equipment,  or  if  the 
Contractor  fails  to make prompt payment  to Subcontractors or  for  labor, materials or 
equipment,  the  Owner may  order  the  Contractor  to  stop  the Work,  or  any  portion 
thereof, until the cause for such order has been eliminated;  however, this right of the 
Owner  to  stop  the Work  shall not give  rise  to any duty on  the part of  the Owner  to 
exercise this right for the benefit of the Contractor or any other party. 

14.06.  CORRECTION OR REMOVAL OF DEFECTIVE WORK.    If required by the Engineer prior to his 
recommendation of  final payment,  the Contractor  shall promptly, without cost  to  the 
Owner and as specified by the Engineer, either correct any defective Work, whether or 
not  fabricated,  installed  or  completed,  or,  if  the  Work  has  been  rejected  by  the 
Engineer,  remove  it  from  the  site  and  replace  it  with  nondefective  Work.    If  the 
Contractor  does  not  correct  such  defective  Work  within  a  reasonable  time,  all  as 
specified  in  a written  notice  from  the  Engineer,  the Owner may  have  the  deficiency 
corrected or  the  rejected Work  removed and  replaced.   All direct or  indirect  costs of 
such  correction  or  removal  and  replacement,  including  compensation  for  additional 
professional  services,  shall  be  paid  by  the  Contractor,  and  an  appropriate  deductive 
Change Order shall be  issued.   The Contractor shall also bear  the expenses of making 
good  all  Work  of  others  destroyed  or  damaged  by  his  correction,  removal  or 
replacement of his defective Work. 

14.07.  CORRECTION PERIOD.    If, after  final payment and prior  to  the expiration of one year 
after  the  date  of  Substantial  Completion  (unless  a  longer  period  is  set  forth  in  the 
Supplementary Conditions) or such longer period as may be prescribed by law or by the 
terms  of  any  applicable  special  guarantee  required  by  the  Contract  Documents,  any 
Work is found to be defective, the Contractor shall promptly, without cost to the Owner 
and  in accordance with the Owner’s written  instructions, either correct such defective 
Work or,  if  it has been  rejected by  the Owner,  remove  it  from  the site and  replace  it 
with non‐defective Work.  If the Contractor does not promptly comply with the terms of 
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such instructions, the Owner may have the defective Work removed and replaced, and 
all direct and  indirect costs of such removal and replacement,  including compensation 
for additional professional services, shall be paid by the Contractor. 

14.08.  ACCEPTANCE OF DEFECTIVE WORK.    If,  instead of  requiring  correction or  removal and 
replacement of defective Work, the Owner  (and, prior to final payment, the Engineer) 
prefers  to  accept  it,  he may  do  so.    In  such  case,  if  acceptance  occurs  prior  to  final 
payment, a Change Order  shall be  issued  incorporating  the necessary  revisions  in  the 
Contract Documents,  including  appropriate  reduction  in  the Contract  Price; or,  if  the 
acceptance  occurs  after  final  payment,  an  appropriate  amount  shall  be  paid  by  the 
Contractor to the Owner. 

14.09.  NEGLECTED WORK BY THE CONTRACTOR.    If  the Contractor should  fail  to prosecute  the 
Work  in accordance with  the Contract Documents,  including any  requirements of  the 
progress schedule,  the Owner, after seven days written notice  to  the Contractor may, 
without prejudice to any other remedy he may have, make good such deficiencies and 
the cost  thereof  (including compensation  for additional professional  services)  shall be 
charged against the Contractor if the Engineer agrees with such action, in which case a 
Change  Order  shall  be  issued  incorporating  the  necessary  revisions  in  the  Contract 
Documents  including an appropriate  reduction  in  the Contract Price.    If  the payments 
then  or  thereafter  due  the  Contractor  are  not  sufficient  to  cover  such  amount,  the 
Contractor shall pay the difference to the Owner. 

15.00.  PAYMENTS AND COMPLETION. 

15.01.  APPLICATION  FOR PROGRESS PAYMENT.   The Contractor may, no more  frequently  than 
every  two weeks, make  an estimate of  the  value of  the Work  completed,  and  submit  an 
Application for Payment.  The estimated cost of repairing, replacing, or rebuilding any part of 
the Work or  replacing materials which do not conform  to  the Contract Documents will be 
deducted from the estimated value.  The Application for Payment shall be submitted to the 
Engineer for review and approval. 

15.02.  CONTRACTOR’S WARRANTY OF TITLE.  The Contractor warrants and guarantees that title 
to  all Work, materials  and  equipment  covered  by  any  Application  for  Payment, whether 
incorporated  in the Project or not, will pass to the Owner at the time of payment free and 
clear of  all  liens,  claims,  security  interests  and  encumbrances  (hereafter  in  these General 
Conditions referred to as “Liens”). 

15.03.  REVIEW  OF APPLICATION  FOR  PAYMENT.    The Contractor  shall  furnish  to  the  Engineer 
such  detailed  information  as  he may  request  to  aid  in  the  review  and  approval  of  such 
Estimates.   The Engineer will, within five working days after receipt of each Application for 
Payment, either recommend payment and present the Application to the Owner, or return 
the Application to the Contractor indicating in writing his reasons for refusing to recommend 
payment.    In  the  latter  case,  the  Contractor  may  make  the  necessary  corrections  and 
resubmit the Application.  The Owner will pay to the Contractor within forty‐five days after 
receipt of Application. If required by the terms of the AGREEMENT, Retainage shall be withheld 
from each payment in the amount of 10% of each Application up to 50% completion.  At 50% 
completion further payments shall be made in full to the contractor and no further amounts 
may be  retained unless  the Engineer certifies  that  the  job  is not proceeding  satisfactorily, 
but amounts previously retained shall not be paid to the Contractor.  At 50% completion or 
any time thereafter when the progress of the Work  is not satisfactory, additional amounts 
may be retained, but in no event shall the total retainage be more than 10% of the value of 
the work completed.  Upon substantial completion of the work, any amount retained may be 
paid  to  the Contractor.   When  the work has been  substantially  completed except  for  the 
work which  cannot  be  completed  due  to weather  conditions,  lack  of materials  or  other 
reasons which  in  the  judgment  of  the  Owner  are  valid  reasons  for  non‐completion,  the 
Owner may make additional payments, retaining at all times an amount sufficient to cover 
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the estimated  cost of  the work  still  to be  completed.   Such Applications  for Payment are 
processed on a regular biweekly schedule, which will be provided to the Contractor. 

15.04.  FINAL  INSPECTION.   When the Work has been substantially completed and at a time 
mutually  agreeable  to  the Owner,  Engineer,  and Contractor,  the  Engineer  and Contractor 
shall make a  final walk‐through  inspection of  the Work.   The Engineer  shall  report  to  the 
Owner his findings as to the acceptability and completeness of the Work. 

15.05.  APPLICATION FOR FINAL PAYMENT.  Upon written notice from the Engineer that Work is 
completed and acceptable as provided in the Supplementary Conditions, the Contractor shall 
make application for final payment following the procedure for progress payments.  The final 
Application for Payment shall be accompanied by all other documentation called for  in the 
Contract Documents  and  such  other  data  and  schedules  as  the  Engineer may  reasonably 
require. 

15.06.  FINAL PAYMENT.    If, on  the basis of his observation and  review of  the Work during 
construction, his final  inspection and his review of the final Application for Payment, all as 
required  by  the  Contract  Documents,  the  Engineer  is  satisfied  that  the Work  has  been 
completed  and  the  Contractor  has  fulfilled  all  of  his  obligations  under  the  Contract 
Documents,  he  will,  within  ten  days  after  receipt  of  the  final  Application  for  Payment, 
present the Application to the Owner for Payment.  Thereupon the Engineer will give written 
notice  to  the  Contractor  that  the  Work  is  acceptable  subject  to  the  provisions  of  the 
paragraph  regarding waiver  of  claims.    Otherwise,  he will  return  the  Application  to  the 
Contractor,  indicating  in writing his  reasons  for  refusing  to  recommend  final payment,  in 
which  case  the  Contractor  shall  make  the  necessary  corrections  and  resubmit  the 
Application.    The  Owner  shall,  within  thirty  days  of  presentation  to  him  of  the  final 
Application for Payment, pay the Contractor the entire sum found to be due after deducting 
all amounts to be retained under any provision of the Contract Documents. 

15.07.  CONTRACTOR’S  CONTINUING OBLIGATION.    The  Contractor’s  obligation  to  perform  the 
Work  and  complete  the  Project  in  accordance  with  the  Contract  Documents  shall  be 
absolute.   Neither recommendation of any progress or  final payment by  the Engineer, nor 
the issuance of a certificate of Substantial Completion, nor any payment by the Owner to the 
Contractor under the Contract Documents, nor any use or occupancy of the Project or any 
part thereof by the Owner, nor any act of acceptance by the Owner nor any failure to do so, 
nor any correction of defective Work by the Owner shall constitute an acceptance of Work 
not in accordance with the Contract Documents. 

15.08.  WAIVER OF CLAIMS.  The making and acceptance of final payment shall constitute: 
1) a waiver of all claims by the Owner against the Contractor other than those arising 

from unsettled Liens, from defective Work appearing after final inspection or from 
failure to comply with the requirements of the Contract Documents or the terms of 
any special guarantees specified therein, and 

2) a  waiver  of  all  claims  by  the  Contractor  against  the  Owner  other  than  those 
previously made in writing and still unsettled. 

16.00.  SUSPENSION OF WORK AND TERMINATION. 

16.01.  OWNER  MAY  SUSPEND  WORK.    The  Owner  may,  at  any  time  and  without  cause, 
suspend the Work or any portion thereof for a period of ninety days by notice in writing to 
the Contractor, which shall  fix  the date on which Work shall be  resumed.   The Contractor 
shall resume the Work on the date so fixed.   The Contractor will be allowed an  increase  in 
the Contract Price or an extension of the Contract Time, or both, directly attributable to any 
suspension if he makes a claim therefore as provided in these General Conditions. 

16.02.  OWNER MAY TERMINATE.    If the Contractor  is adjudged a bankrupt or  insolvent, or  if 
he makes a general assignment for the benefit of his creditors, or  if a trustee or receiver  is 
appointed  for  the  Contractor  or  for  any  of  his  property,  or  if  he  files  a  petition  to  take 
advantage of any debtor’s act, or to reorganize under the bankruptcy or similar laws, or if he 
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repeatedly fails to supply sufficient skilled workmen or suitable materials or equipment, or if 
he  repeatedly  fails  to make prompt payments  to Subcontractors or  for  labor, materials or 
equipment or  if he disregards  laws, ordinances,  rules,  regulations or orders of  any public 
body having jurisdiction, or if he disregards the authority of the Engineer, or if he otherwise 
violates any provision of the Contract Documents, then the Owner may, without prejudice to 
any other right or remedy and after giving the Contractor and his Surety seven days written 
notice, terminate the services of the Contractor and take possession of the Project and of all 
materials, equipment, tools, construction equipment and machinery thereon owned by the 
Contractor, and finish the Work by whatever method he may deem expedient.  In such case 
the  Contractor  shall  not  be  entitled  to  receive  any  further  payment  until  the  Work  is 
finished.  If the unpaid balance of the Contract Price exceeds the direct and indirect costs of 
completing  the  Project,  including  compensation  for  additional  professional  services,  such 
excesses  shall  be  paid  to  the  Contractor.    If  such  costs  exceed  the  unpaid  balance,  the 
Contractor shall pay the difference to the Owner.  Such costs incurred by the Owner shall be 
incorporated in a Change Order. 

1) Where  the  Contractor’s  services  have  been  so  terminated  by  the  Owner,  said 
termination  shall not  affect  any  rights of  the Owner  against  the Contractor  then 
existing or which may thereafter accrue.   Any retention or payment of monies by 
the Owner due the Contractor will not release the Contractor from liability. 

2) Upon seven days written notice to the Contractor, the Owner may, without cause 
and without prejudice to any other right or remedy, elect  to abandon  the Project 
and  terminate  the Agreement.    In  such  case,  the Contractor  shall be paid  for  all 
Work executed and any expense sustained plus a reasonable profit. 

16.03.  CONTRACTOR  MAY  STOP  WORK  OR  TERMINATE.    If,  through  no  act  or  fault  of  the 
Contractor, the Work  is suspended for a period of more than ninety days by the Owner or 
under  an  order  of  court  or  other  public  authority,  or  the  Engineer  fails  to  act  on  any 
Application for Payment within thirty days after it is submitted, or the Owner fails to pay the 
Contractor any sum recommended by the Engineer or awarded by arbitrators within thirty 
days of  its approval and presentation,  then  the Contractor may, upon  seven days written 
notice to  the Owner and Engineer,  terminate  the Agreement and recover  from  the Owner 
payment  for  all Work  executed  and  any  expense  sustained  plus  a  reasonable  profit.    In 
addition and  in  lieu of  terminating  the Agreement,  if  the Engineer has  failed  to act on an 
Application  for  Payment or  the Owner has  failed  to make  any payment  as  aforesaid,  the 
Contractor may upon seven days notice to  the Owner and Engineer stop the Work until he 
has been paid all amounts then due. 

17.00.   ARBITRATION. 

Except  as  otherwise  required  by  the  Supplementary  Conditions,  all  claims,  disputes  and 
other matters in question arising out of, or relating to, this Agreement or the breach thereof 
except  for claims which have been waived by  the making or acceptance of  final payment, 
shall  be  decided  by  arbitration  in  accordance with  the  Construction  Industry  Arbitration 
Rules of the American Arbitration Association then obtaining.  This agreement so to arbitrate 
shall be specifically enforceable under the prevailing arbitration law.  The award rendered by 
the  arbitrators  shall  be  final,  and  judgment may  be  entered  upon  it  in  any  court  having 
jurisdiction thereof. 
Notice of  the demand  for  arbitration  shall be  filed  in writing with  the other party  to  the 
Agreement and with the American Arbitration Association, and a copy shall be filed with the 
Engineer.  The demand for arbitration shall be made within thirty days after the Engineer has 
rendered his decision where applicable, and in all other cases within a reasonable time after 
the claim, dispute, or other matter in question has arisen, and in no event shall it be made  
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after  institution  of  legal  or  equitable  proceedings  based  on  such  claim,  dispute  or  other 
matter in question would be barred by the applicable statute of limitations. 
The  Contractor  will  carry  on  the Work  and  maintain  the  progress  schedule  during  any 
arbitration proceedings, unless otherwise agreed by him and the Owner in writing. 

18.00.    ENVIRONMENTAL REQUIREMENTS. 

 The Contractor, when constructing a project  involving  trenching and/or other  related 
earth  excavation,  shall  comply  with  the  following  environmental  constraints  and  be 
required  to  install  appropriate  erosion  control  devices  as  determined  by  the  City  of 
Bloomington,  which  may  include,  but  not  be  limited  to  the  placement  of  inlet 
protection, silt fencing, check dams, temporary seeding and/or mulching.   All costs for 
this work  shall  be  included  in  the  cost  of  the  base  Bid with work  performed  by  the 
contractor to ensure that all erosion in contained on site. 

 18.01. WETLANDS.   The Contractor, when disposing of excess, spoil, or other related 
earth construction materials on public or private property, shall not fill  in or otherwise 
convert wetlands 

 18.02. FLOODPLAINS.      The  Contractor,  when  disposing  of  excess,  spoil,  or  other 
related  earth  construction materials  on  public  or private  property,  shall  not  fill  in  or 
otherwise convert 100 year flood plain areas delineated on the  latest FEMA Floodplain 
Maps. 

 18.03. HISTORIC PRESERVATION.     Any excavation by  the Contractor  that uncovers an 
historical or archaeological artifact shall be immediately reported to the City Engineer’s 
Office.   Construction  shall be  temporarily halted pending  the notification process and 
further  directions  issued  by  the  City  after  consultation  with  the  State  Historic 
Preservation Office (SHPO). 

   18.04. ENDANGERED  SPECIES.      The  Contractor  shall  comply  with  the  Endangered 
Species Act, which provides for the protection of endangered and/or threatened species 
or  their  critical habitat be brought  to  the  attention of  the  contractor,  the  contractor 
shall  immediately  report  this  evidence  to  the  City  Engineer.    Construction  shall  be 
temporarily halted pending the notification process and further directions issued by the 
OWNER after consultation with the U.S. Fish and Wildlife Service. 

   18.05 Rule 5 Permit.  The Contractor shall comply with all applicable requirements 
of the Rule 5 Permit for erosion control utilizing applicable Best Management Practices 
(B.M.P.'s) prior to the commencement of work. 
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19.00.  MISCELLANEOUS. 

19.01.  GIVING NOTICE.   Whenever  any provision  of  the  Contract Documents  requires  the 
giving of written notice  it shall be deemed to be validly given  if delivered  in person to the 
individual  or  to  a member of  the  firm  or  to  an  officer of  the  corporation  for whom  it  is 
intended, or if delivered at or sent by first class, registered or certified mail, postage prepaid, 
to the business address provided on the Contractual Agreement. 

19.02.  COMPUTATION  OF  TIME.    Computation  of  time  shall  be  set  forth  by  the  number  of 
calendar days allowed for in the contract agreement.  Calendar days shall consist every day 
shown  on  the  calendar.    The  usage  of  Indiana Department  of  Transportation  (I.N.D.O.T.) 
standard  specifications with  regard  to  time  usage  or  computation  does  not  apply  to  this 
contract and therefore is not applicable. 

19.03.  ADDITIONAL  SPECIFICATION  REQUIREMENTS.    Areas  of work  not  covered  under  Special 
Conditions will be required to meet specifications covered  in applicable sections of  Indiana 
Department of Transportation Specifications 2012 Edition (or latest edition and supplement 
at  time  of  Bid)  for  the  installation  and  placement  of  materials  to  ensure  quality 
workmanship.    INDOT  Specifications  shall  not  be  interpreted  to  contradict  current  Public 
Works,  or  Bloomington  Utility  Specifications  which  shall  override  and  supersede  INDOT 
Specifications. 



 

 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    SECTION VIII 

SPECIAL CONDITIONS AND SUPPLEMENTARY CONDITIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Special Conditions 
 

Contractor shall maintain local access for all residents and local business within the limits of the 
project during construction. 
 
Contractor shall follow the current Indiana Manual on Uniform Traffic Control Devices (MUTCD) 
with  regard  to  all  signage  and  signage placement used during  the project  for both  vehicular, 
bicycle and pedestrian traffic travelling through the project limits.   
 
Contractor  shall  limit  his/her  operations  to  within  the  project  site,  and  seed  and  straw  all 
disturbed areas.   Contractors using any property outside  the public right of way shall have an 
agreement in writing from each respective property owner of said property on file with the City 
of Bloomington Project Representative prior to usage.  No verbal agreements are permitted. 
 
Contractor shall construct sidewalk per INDOT standards, and shall include the usage of cast iron 
plates per ADA and ADAAG requirements on all ramps if ramps are to be constructed. 
 
Contractor will  include within his/her  lump sum Bid amount a total of Six hundred  (600) cubic 
yards of rock excavation as an undistributed quantity.  Should additional rock be encountered it 
shall be paid at the price provided on the unit price sheet.   Should  less rock be encountered  it 
shall be deducted from the lump sum price at the unit price provided on the unit price sheet. 
 
TREE REPLACEMENT 
 
The Contractor shall install a total of 40 new trees within the project limits.  The trees shall have a 
minimum caliper of 2”.  The trees shall be placed where directed by City staff. 
 
Trees shall not be placed on slopes steeper than 6:1. 
 
Eight of the trees shall be installed along the northern and western boundaries of the McGlothlin 
property, which is located in the southeast quadrant of the Graham Drive intersection.  
 
One of the trees shall be installed on the Peabody property, which is located in the southeast quadrant of 
the Coolidge Drive intersection.  This shall be a Flowering Dogwood tree (Cornus florida).  All other trees 
shall be a mix of the species outlined in the City of Bloomington Tree Care Manual, 2nd Edition, pages 13‐
18. 
 
The Manual can be found at the following web address:  
 
http://issuu.com/bloomingtonparks/docs/tree_care_manual_2nd_edition_feb_2012 
 
Small species may be planted in the grass strip between the curb and sidewalk, and also under utilities.  
Large/medium trees may only be planted a minimum of 15 feet from overhead utilities and shall not be 
planted in the grass strip unless the strip is 8 feet or greater in width. 
 
Species shall be mixed such that a tree is not located directly next to the same species.  No species shall 
comprise greater than 25% of the total.  Small species shall comprise no more than 40% of the total.  All 
trees planted on the McGlothlin property shall be large species. 



 

 
PEABODY PARCEL 
 
Special conditions exist related to the Peabody parcel, located in the southeast quadrant of the Coolidge 
Drive intersection, itemized as follows: 

‐ The Contractor shall take care to not the disturb the roots or trunk of the two spruce 

trees noted on the plans.  The Contractor shall perform branch trimming only as 

required to perform the work.  Do not over trim. 

‐ The steps on the parcel shall be removed.  The property owner has signed a right‐of‐

entry to allow for this. 

 
UTILITIES 
 
Approved utility relocation plans are available to the bidders for reference.  All utility relocation work is 
expected to be completed by May 1, 2014, except the following: 

‐ AT&T will shift their existing underground line on the north side of Kissell Drive as 

necessary after the road excavation and sidewalk removal has been completed. 

‐ City of Bloomington Utilities will adjust the grade of a water valve located on the north 

side of Kissell Drive after the new Kissell Drive curb has been installed and before the 

new sidewalk is installed. 

 

 

MAILBOX 
 
Mailboxes shall be installed on a 4‐inch square wood post, embedded 2 feet into the ground. 
 
Mailboxes shall be accessible from both the front and back, and shall be equipped with newspaper 
holders.  The mailbox style shall be submitted to the City for approval prior to ordering.  
 
 
MODULAR BLOCK WALL 
 
PART 1: GENERAL REQUIREMENTS 
 
1.01 REFERENCE STANDARDS 
 

A. ASTM C1372 Standard Specification for Segmental Retaining Wall Units. 
B. ASTM C1262 Evaluating the Freeze thaw Durability of Manufactured CMU’s and Related 

concrete Units 
C. ASTM D698 Moisture Density Relationship for Soils, Standard Method 
D. ASTM D422 Gradation of Soils 
E. ASTM C140 Sample and Testing concrete Masonry Units 
F. AB Spec Book Doc. # R0901 
 

1.02 DELIVERY, STORAGE, AND HANDLING 
 

A. Contractor shall check the materials upon delivery to assure proper material has been 
received. 



 

B. Contractor shall prevent excessive mud, cementitious material, and like construction debris 
from coming in contact with the materials. 

C. Contractor shall protect the materials from damage. Damaged material shall not be 
incorporated in the project (ASTM C1372). 

 
PART 2: MATERIALS 
 
2.01   MODULAR WALL UNITS 
 

A. Wall units shall be Allan Block Retaining Wall units as produced by a licensed manufacturer.  
Equivalent materials provided by other manufactures may be considered but acceptance will 
be at the sole discretion of the City. 

B. Wall units shall have minimum 28 day compressive strength of 3000 psi (20.7 MPa) in 
accordance with ASTM C1372.  The concrete units shall have adequate freeze‐thaw protection 
with an average absorption rate in accordance with ASTM C1372 or an average absorption rate 
of 7.5 lb/ft^3 (120 kg/m^3) for northern climates and 10 lb/ft^3 (160 kg/m^3) for southern 
climates. 

C. Exterior dimensions shall be uniform and consistent. Maximum dimensional deviations on the 
height of any two units shall be 0.125 in. (3 mm). 

D. Wall units shall provide a minimum of 110 lbs total weight per square foot of wall face area 
(555 kg/m^2). Fill contained within the units may be considered 80% effective weight. 

E. Exterior face shall be textured. Color shall be “Granite”. 
 
2.02 WALL ROCK 
 

A. Material must be well‐graded compactable aggregate, 0.25 in. to 1.5 in., (6 mm ‐ 38 mm) with 
no more than 10% passing the #200 sieve. (ASTM D422) 

B. Material behind and within the blocks may be the same material. 
 
2.03 INFILL SOIL 
 

A. Infill material shall be site excavated soils when approved by the on‐site soils engineer unless 
otherwise specified in the drawings. Unsuitable soils for backfill (heavy clays or organic soils) 
shall not be used in the reinforced soil mass. Fine grained cohesive soils (φ<31) may be used in 
wall construction, but additional backfilling, compaction and water management efforts are 
required. Poorly graded sands, expansive clays and/or soils with a plasticity index (PI) >20 or a 
liquid limit (LL) >40 should not be used in wall construction. 

B. The infill soil used must meet or exceed the designed friction angle and description noted on 
the design cross sections, and must be free of debris and consist of one of the following 
inorganic USCS soil types: GP, GW, SW, SP meeting the following gradation as determined in 
accordance with ASTM D422. 

 

Sieve Size  Percent Passing 
4 inch  (100 mm)  100 – 75 
No. 4  (4.75 mm)  100 – 20 

No. 40  (0.425 mm)  0 ‐ 60 
No. 200  (0.075 mm)  0 ‐ 35 

 
C. Where additional fill is required, contractor shall submit sample and specifications to the wall 

design engineer or the onsite soils engineer for approval and the approving engineer must 
certify that the soils proposed for use has properties meeting or  exceeding original design 
standards. 



 

 
PART 3: WALL CONSTRUCTION 
 
3.01 EXCAVATION 
 

A. Contractor shall excavate to the lines and grades shown on the construction drawings. 
Contractor shall use caution not to over‐excavate beyond the lines shown, or to disturb the 
base elevations beyond those shown. 

B. Contractor shall verify locations of existing structures and utilities prior to excavation. 
Contractor shall ensure all surrounding structures are protected from the effects of wall 
excavation. 

 
3.02 FOUNDATION SOIL PREPARATION 
 

A. Foundation soil shall be defined as any soils located beneath a wall. 
B. Foundation soil shall be excavated as dimensioned on the plans and compacted to a minimum 

of 95% of Standard Proctor (ASTM D698) prior to placement of the base material. 
C. Foundation soil shall be examined by the on‐site soils engineer to ensure that the actual 

foundation soil strength meets or exceeds assumed design strength. Soil not meeting the 
required strength shall be removed and replaced with acceptable material. 

 

3.03 BASE 
 

A. The base material shall be the same as the Wall Rock material or a low permeable granular 
material. 

B. Base material shall be placed as shown on the construction drawing. Top of base shall be 
located to allow bottom wall units to be buried to proper depths as per wall heights and 
specifications. 

C. Base material shall be installed on undisturbed native soils or suitable replacement fills 
compacted to a minimum of 95% Standard Proctor (ASTM D698). 

D. Base shall be compacted at 95% Standard Proctor (ASTM D698) to provide a level hard surface 
on which to place the first course of blocks. The base shall be constructed to ensure proper 
wall embedment and the final elevation shown on the plans. Well‐graded sand can be used to 
smooth the top 1/2 in. (13 mm) on the base material. 

E. Base material shall be a 4 in. (100 mm) minimum depth for walls under 4 ft (1.2 m) and a 6 in. 
(150 mm) minimum depth for walls over 4 ft (1.2 m). 

 
3.04 UNIT INSTALLATION 
 

A. The first course of wall units shall be placed on the prepared base with the raised lip facing up 
and out and the front edges tight together. The units shall be checked for level and alignment 
as they are placed. 

B. Ensure that units are in full contact with base. Proper care shall be taken to develop straight 
lines and smooth curves on base course as per wall layout. 

C. Fill all cores and cavities and a minimum of 12 in. (300 mm) behind the base course with wall 
rock. Use infill soils behind the wall rock and approved soils in front of the base course to 
firmly lock in place. Check again for level and alignment. Use a plate compactor to consolidate 
the area behind the base course. All excess material shall be swept from top of units. 

D. Install next course of wall units on top of base course. Position blocks to be offset from seams 
of blocks below. Perfect "running bond" is not essential, but a 3 in. (75 mm) minimum offset is 
recommended. Check each block for proper alignment and level. Fill all cavities in and around 
wall units and to a minimum of 12 in. (300 mm) depth behind block with wall rock. For taller 



 

wall application the depth of wall rock behind the block should be increased; walls from 15 ft 
(4.57 m) to 25 ft (7.62 m) should have a minimum of 2 ft (0.61 m) and walls above 25ft (7.62 
m) should have a minimum of 3 ft (0.9 m). Spread infill soil in uniform lifts not exceeding 8 in. 
(200 mm) in uncompacted thickness and compact to 95% of Standard Proctor (ASTM D698) 
behind the consolidation zone. 

E. The consolidation zone shall be defined as 3 ft (0.9 m) behind the wall. Compaction within the 
consolidation zone shall be accomplished by using a hand operated plate compactor and shall 
begin by running the plate compactor directly on the block and then compacting in parallel 
paths from the wall face until the entire consolidation zone has been compacted. A minimum 
of two passes of the plate compactor are required with maximum lifts of 8 in. (200 mm). 
Expansive or fine‐grained soils may require additional compaction passes and/or specific 
compaction equipment such as a sheepsfoot roller. Maximum lifts of 4 inches (100 mm) may 
be required to achieve adequate compaction within the consolidation zone. Employ methods 
using lightweight compaction equipment that will not disrupt the stability or batter of the wall. 
Final compaction requirements in the consolidation zone shall be established by the engineer 
of record. 

F. Install each subsequent course in like manner. Repeat procedure to the extent of wall height. 
G. Corner units shall be used at all wall ends. 
H. The wall shall be stepped down in 4‐inch increments to provide a smoother wall profile.  This 

requirements supercedes the 8” step profile detailed in the plans. 
I. The following minimum tolerances can be achieved with good construction techniques. 
 

1. Vertical Control ‐ ±1.25 in. (32 mm) max. over 10 ft (3 m) distance 
2. Horizontal Location Control ‐ straight lines ±1.25 in. (32 mm) over a 10 ft (3 m) distance. 
3. Rotation ‐ from established plan wall batter: 2.0° 
4. Bulging ‐ 1.0 in. (25 mm) over a 10 ft (3.0 m) distance 

 
3.05 ADDITIONAL CONSTRUCTION NOTES 
 

A. When one wall branches into two terraced walls, it is important to note that the soil behind 
the lower wall is also the foundation soil beneath the upper wall. This soil shall be compacted 
to a minimum of 95% of Standard Proctor (ASTM D698) prior to placement of the base 
material. Achieving proper compaction in the soil beneath an upper terrace prevents 
settlement and deformation of the upper wall.  One way is to replace the soil with wall rock 
and compact in 8 in. (200 mm) lifts. When using on‐site soils, compact in maximum lifts of 4 in. 
(100 mm) or as required to achieve specified compaction. 

B. Filter fabric use is not suggested for use with cohesive soils. Clogging of such fabric creates 
unacceptable hydrostatic pressures in soil reinforced structures. When filtration is deemed 
necessary in cohesive soils, use a three dimensional filtration system of clean sand or filtration 
aggregate. 

C. Embankment protection fabric is used to stabilize rip rap and foundation soils in water 
applications and to separate infill materials from the retained soils. This fabric should permit 
the passage of fines to preclude clogging of the material. Embankment protection fabric shall 
be a high strength polypropylene monofilament material designed to meet or exceed typical 
Corps of Engineers plastic filter fabric specifications (CW‐02215); stabilized against ultraviolet 
(UV) degradation and typically exceeding the values in Table 1. 

D. Water management is of extreme concern during and after construction. Steps must be taken 
to ensure that drain pipes are properly installed and vented to daylight and a grading plan has 
been developed that routes water away from the retaining wall location. Site water 
management is required both during construction of the wall and after completion of 
construction. 

 
PART 4: GENERAL DRAINAGE 



 

 
4.01 SURFACE DRAINAGE 
 

A. Rainfall or other water sources such as irrigation activities collected by the ground surface atop 
the retaining wall can be defined as surface water. Retaining wall design shall take into 
consideration the management of this water. 

B. At the end of each day’s construction and at final completion, grade the backfill to avoid water 
accumulation behind the wall or in the reinforced zone. 

C. Surface water must not be allowed to pond or be trapped in the area above the wall or at the 
toe of the wall. 

D. Existing slopes adjacent to retaining wall or slopes created during the grading process shall 
include drainage details so that surface water will not be allowed to drain over the top of the 
slope face and/or wall. This may require a combination of berms and surface drainage ditches. 

E. Irrigation activities at the site shall be done in a controlled and reasonable manner. If an 
irrigation system is employed, the design engineer or irrigation manufacture shall provide 
details and specification for required equipment to ensure against over irrigation which could 
damage the structural integrity of the retaining wall system. 

 
4.02 GRADING 
 

A. The shaping and recontouring of land in order to prepare it for site development is grading. Site 
grading shall be designed to route water around the walls. 

B. Establish final grade with a positive gradient away from the wall structure. Concentrations of 
surface water runoff shall be managed by providing necessary structures, such as paved 
ditches, drainage swales, catch basins, etc. 

C. Grading designs must divert sources of concentrated surface flow, such as parking lots, away 
from the wall. 

 
4.03 DRAINAGE SYSTEM 
 

A. The wall supplier  shall determine the required drainage facilities to completely drain the 
retaining wall structure for each particular site condition. 

B. All walls will be constructed with a minimum of 12 in. (300 mm) of wall rock directly behind the 
wall facing. The material shall meet or exceed the specification for wall rock outlined in Section 
1, 2.2 Wall Rock. 

C. The drainage collection pipe, drain pipe, shall be a 4 in. (100 mm) perforated or slotted PVC, or 
corrugated HDPE pipe as approved by engineer of record. 

D. All walls will be constructed with a 4 in. (100 mm) diameter drain pipe placed at the lowest 
possible elevation within the 12 in. (300 mm) of wall rock. This drain pipe is referred to as a toe 
drain. 

E. Geogrid Reinforced Walls shall be constructed with an additional 4 in. (100 mm) drain pipe at 
the back bottom of the reinforced soil mass. This drain pipe is referred to as a heel drain. 

 
4.04 TOE DRAIN 
 

A. A toe drain pipe should be located at the back of the wall rock behind the wall as close to the 
bottom of the wall as allowed while still maintaining a positive gradient for drainage to 
daylight, or a storm water management system. Toe drains are installed for incidental water 
management not as a primary drainage system.  

B. For site configurations with bottoms of the base on a level plane it is recommended that a 
minimum one percent gradient be maintained on the placement of the pipe with outlets on 50 
ft (15 m) centers, or 100 ft (30 m) centers if pipe is crowned between the outlets. This would 



 

provide for a maximum height above the bottom of the base in a flat configuration of no more 
than 6 in. (150 mm). 

C. For rigid drain pipes with drain holes the pipes should be positioned with the holes located 
down. Allan Block does not require that toe drain pipes be wrapped when installed into base 
rock complying with the specified wall rock material. 

D. Pipes shall be routed to storm drains where appropriate or through or under the wall at low 
points when the job site grading and site layout allows for routing. Appropriate details shall be 
included to prevent pipes from being crushed, plugged, or infested with rodents. 

E. On sites where the natural drop in grade exceeds the one percent minimum, drain pipes 
outlets shall be on 100 foot (30 m) centers maximum. This will provide outlets in the event that 
excessive water flow exceeds the capacity of pipe over long stretches. 

 
4.05 HEEL DRAIN 
 

A. The purpose of the heel drain is to pick up any water that migrates from behind the retaining 
wall structure at the cut and route the water away from the reinforced mass during the 
construction process and for incidental water for the life of the structure. 

B. The piping used at the back of the reinforced mass shall have a one percent minimum gradient 
over the length, but it is not critical for it to be positioned at the very bottom of the cut. 
Additionally the entire length of the pipe may be vented at one point and should not be tied 
into the toe drain. 

C. The pipe may be a rigid pipe with holes at the bottom with an integral sock encasing the pipe 
or a corrugated perforated flexible pipe with a sock to filter out fines when required based on 
soil conditions. For infill soils with a high percentage of sand and/or gravel the heel drain pipe 
does not need to be surrounded by drainage rock. When working with soils containing more 
than fifty percent clay, one cubic foot of drainage rock is required for each foot of pipe. 

 
4.06 GROUNDWATER 
 

A. Groundwater can be defined as water that occurs within the soil. It may be present because of 
surface infiltration or water table fluctuation. Groundwater movement must not be allowed to 
come in contact with the retaining wall. 

B. If water is encountered in the area of the wall during excavation or construction, a drainage 
system (chimney, composite or blanket) must be installed as directed by the wall design 
engineer. 

C. Standard retaining wall designs do not include hydrostatic forces associated with the presence 
of ground water. If adequate drainage is not provided the retaining wall design must consider 
the presence of the water. 

D. When non‐free draining soils are used in the retained zone, the incorporation of a chimney and 
blanket drain should be added to minimize the water penetration into the reinforced mass. 

 
 
PAVEMENT MARKINGS 
Linear pavement markings, stop bars, and crosswalk markings shall consist of 3M™ Stamark™ Series 
270 ES pavement marking tape.  The material shall be installed according to manufacturer 
specifications. 
Pavement marking symbols shall be thermoplastic. 



 

 
PAVEMENT JOINT ADHESIVE 
Pavement joint adhesive shall be included with all asphalt paving.  The joint adhesive shall be 
installed with the Intermediate and the Surface lifts in accordance with INDOT Standard 
Specification Section 401.  
 
 
MULTI-USE PATH REMOVAL 
The City has removed a pedestrian bridge crossing Unnamed Tributary to Clear Creek in the 
Evergreen Terrace residential development, located north of Countryside Lane. Pursuant to this, 
the Contractor shall remove the pervious concrete multi-use path pavement that connected to this 
bridge.  The pavement shall be removed from the channel east to Rockport Road, and also from 
the channel west to the connector to Susie Street, for a total length of 216 feet, and total area of 
approximately 144 sys.  The area shall be restored with sod. 
 
 
STORM AND SANITARY SEWER REQUIREMENTS 
All storm sewers and sanitary sewers shall be installed in accordance with City of Bloomington 
Utility Construction Specifications. 
Either High Density Polyethylene (HDPE) Pipe or Reinforced Concrete Pipe (RCP) are 
acceptable for use with storm sewer pipes which have cover (including pavement) of 2 feet or 
greater over the pipe.  Pipe with less than 2 feet of cover must be RCP. 
 
 
MAINTENANCE OF TRAFFIC 
Roadway closures and construction phasing shall conform to the maintenance of traffic details in 
the plans.  At no time shall more than one intersection be closed to traffic concurrently. 
 
 
PERMITS 
An Indiana Department of Environmental Management Rule 5 Permit has been obtained for this 
project.  This permit applies to the erosion and sediment control for the entire project. 
A Corps of Engineers 404 Regional General Permit has been obtained for this project.  This 
permit is related to the culvert replacement and extension for the channel south of Graham Drive. 
An Indiana Department of Environmental Management Individual 401 Permit is required for the 
project.  This permit has been applied for, and is expected to be secured by July 31, 2014.  This 
permit is also related to the culvert replacement and extension for the channel south of Graham 
Drive. Until this permit is secured, the segment of 36” pipe between Structure 15A and Structure 
15B cannot be installed.  The Structure 15A Manhole, and the Structure 15B inlet can be 
installed. 
 
 
ROCK EXCAVATION 
It is estimated that 600 cys of rock excavation will be required for the road, wall, and structure 
installation.  This shall be included in the base bid.  Additional rock excavation, if required to 
perform the work, will be paid for or deducted if estimate not met at the Supplemental Unit Price 
stated in the Contractor’s Bid. 
 
Project Duration 
Contractor has 180 days to complete the project.  The traffic lanes shall be open for use by 
November 26, 2014. 
 
 
 

 



 

 



 

Supplementary Conditions 
 

List of Subjects 
 
 
 
SC‐1  Contractor’s Responsibilities 
  SC‐6.14  Subcontractors and Suppliers  
 
SC‐2   Arbitration 
 
 

Supplementary Conditions 
 
 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
  SC‐1  Subcontractors and Suppliers  Add the following new paragraph immediately after 
Paragraph 2.09 of the General Conditions: 
 
  6.14  All work performed for the Contractor by a Subcontractor or Supplier will be pursuant to 
an appropriate agreement between Contractor and Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the 
benefit of Owner and Engineer. 
 

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
 

 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

  SC‐2  Arbitration  Delete Paragraph 17.00 of the General Conditions in its entirety, and insert 
the following text in its place: 
 
17.00  Arbitration. 
 
17.01  As a condition precedent to the commencement of judicial action for resolution of Claims, 
disputes, and other matters in question arising out of, or relating to, the Agreement, including any 
disagreement with Engineer's decisions, either Owner or Contractor shall file a written demand for 
arbitration of the dispute with the other party. 
 
17.02  No demand for arbitration of any Claim, dispute, or other matter that is required to be referred 
to Engineer initially for decision in accordance with Paragraph 10.00, 11.00 and 12.00 of the General 
Conditions may be made until the earlier of (a) the date on which Engineer has rendered a written 
decision or (b) 30 days after the parties have presented their evidence to Engineer if a written decision 
has not been rendered by Engineer before that date. No demand for arbitration of any such Claim, 
dispute, or other matter may be made later than 30 days after the date on which Engineer has rendered a 
written decision in respect thereof; and the failure to demand arbitration within said 30 day period shall 
result in Engineer's decision being final and binding upon Owner and Contractor. If Engineer renders a 
decision after arbitration or judicial proceedings have been initiated, such decision may be entered as 
evidence but will not supersede such proceedings, except where the decision is acceptable to the parties 
concerned. 
 



 

17.03  In all other cases, the demand for arbitration shall be made within a reasonable time after the 
Claim, dispute, or other matter in question has arisen, and in no event shall any such demand be made 
after the date when institution of legal or equitable proceedings based on such Claim, dispute, or other 
matter in question would be barred by the applicable statute of limitations. 
 
17.04  If the party upon whom the demand for arbitration is made rejects arbitration, or fails to give a 
written response within 30 days after receiving the demand, the other party may commence judicial 
action on the merits of the dispute. If the party upon whom the demand for arbitration is made accepts 
arbitration, the other party may commence arbitration in accordance with the Construction Industry 
Arbitration Rules of the American Arbitration Association then obtaining. The agreement to arbitrate 
entered into in accordance herewith will be specifically enforceable under the prevailing law of any court 
having jurisdiction. 
 
17.05  If a Claim, dispute, or other matter in question between Owner and Contractor involves the work 
of a Subcontractor, either Owner or Contractor may join such Subcontractor as a party to the arbitration 
between Owner and Contractor. Contractor shall include in all subcontracts required by Paragraph 6.14 of 
the General Conditions a specific provision whereby the Subcontractor consents to being joined in an 
arbitration between Owner and Contractor involving the Work of such Subcontractor. Nothing in this 
paragraph nor in the provision of such subcontract consenting to joinder shall create any Claim, right, or 
cause of action in favor of Subcontractor and against Owner, Engineer, or Engineer's Consultants that 
does not otherwise exist 
 
17.06  The award rendered by the arbitrators will be final, and judgment may be entered upon it in any 
court having jurisdiction. 
 
 



 

 

 
 
 
 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 

SECTION IX 

SAMPLE AGREEMENT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

AGREEMENT 
BETWEEN 

CITY OF BLOOMINGTON 
DEPARTMENT OF PUBLIC WORKS 

AND 
 

Contractor Name 
FOR 
 

Rockport Road Phase 2 (Countryside Lane to Graham Drive) – PW2014‐200 
 
  THIS AGREEMENT,  executed  by  and  between  the  City  of  Bloomington,  Indiana, Department  of  Public 
Works (hereinafter CITY), and __________________ , (hereinafter CONTRACTOR); 
 
  WITNESSETH THAT: 
 
  WHEREAS, CITY desires to retain CONTRACTOR’S services for Rockport Road Phase 2 (Countryside Lane 

to Graham Drive)– PW2014‐200 (more particularly described in Attachment A, “Scope of Work”; and 
 
  WHEREAS, CONTRACTOR is capable of performing work as per his/her Bid on the Bid Summary sheet; and 
 
  WHEREAS, CONTRACTOR was determined  to be  the  lowest  responsible  and  responsive Bidder  for  said 
project. 
 
  NOW, THEREFORE, in consideration of the mutual promises hereinafter enumerated, the parties agree as 
follows: 
 
UARTICLE 1.U  TERM 
 
U1.01U  This Agreement shall be in effect upon execution of this Agreement by all parties. 
 
UARTICLE 2.U  SERVICES 
 
U2.01U  CONTRACTOR  shall  complete  all work  required under  this Agreement within One Hundred Eighty(180) 
calendar days from the written Notice to Proceed.  Substantial Completion shall mean completion of all work. 
 
U2.02U  It  is  hereby  understood  by  both  parties  that  time  is  of  the  essence  in  this  Agreement.  Failure  of 
CONTRACTOR to complete all work as herein provided will result in monetary damages to CITY.  It is hereby agreed 
that CITY will be damaged for every day the work has not been performed in the manner herein provided and that 
the measure of those damages shall be determined by reference Section 2.02 of  the General Conditions for Each 
Day of Overrun in Contract Time.  CONTRACTOR agrees to pay CITY said damages or, in the alternative, CITY, at its 
sole  discretion, may withhold monies  otherwise  due  CONTRACTOR.    It  is  expressly  understood  by  the  parties 
hereto that these damages relate to the time of performance and do not  limit CITY’s other remedies under this 
Agreement, or as provided by applicable law, for other damages. 
 
U2.03U  CONTRACTOR  agrees  that  no  charges  or  claims  for  damages  shall  be made  by  him  for  any  delays  or 
hindrances,  from  any  cause  whatsoever  during  the  progress  of  any  portion  of  the  services  specified  in  the 
Agreement.  Such delays or hindrances, if any, may be compensated for by an extension of time for a reasonable 
period  as may  be mutually  agreed  upon  between  the  parties,  it  being  understood,  however,  that  permitting 
CONTRACTOR to proceed to complete any service, or any part of the services / project, after the date to which the 
time of completion may have been extended, shall in no way operate as a waiver on the part of CITY of any of its 
rights herein. 



 

 
UARTICLE 3.U  UCOMPENSATION  
 
U3.01U  CONTRACTOR shall provide services as specified in Attachment A, “Scope of Work”, attached hereto and 
incorporated into this Agreement. 
 
U3.02U  Upon the submittal of approved claims, CITY shall compensate CONTRACTOR in a lump sum not to exceed 
__________________________________U($_________) U. CITY may withhold payment,  in whole or  in part,  to  the 
extent necessary to protect itself from a loss on account of any of the following: 
 

Defective work. 
Evidence  indicating  the  probable  filing  of  claims  by  other  parties  against  CONTRACTOR  which  may 

adversely affect CITY. 
Failure of CONTRACTOR to make payments due to subcontractors, material suppliers or employees.   
Damage to CITY or a third party.  

 
U3.03U  The submission of any request for payment shall be deemed a waiver and release by CONTRACTOR of all 
liens and claims with respect to the work and period to which such payment request pertains except as specifically 
reserved and noted on such request. 
 
U3.04U  CONTRACTOR shall maintain proper account records for the scope of all services of this Agreement and 
provide an accounting for all charges and expenditures as may be necessary for audit purposes.  All such records 
shall be subject to inspection and examination by CITY’s representatives at reasonable business hours. 
 
U3.05  CONTRACTOR  shall  submit  time  sheets  (WH‐347)  for his own and all  subcontracted employees,  to City 
Engineer  or  his  representative  for  approval  and  review,  including  review  for  compliance with  Prevailing Wage 
requirements. 
 
3.06  Engineer    The  City  Engineer  shall  act  as  the  CITY’s  representative  and  assume  all  duties  and 
responsibilities  and  have  all  the  rights  and  authority  assigned  to  the  Engineer  in  the  Contract  Documents  in 
connection with completion of the Work in accordance with the Contract Documents. 
 
ARTICLE 4.  RETAINAGE 
 
For contracts in excess of $100,000, the Owner requires that retainage be held set out below. 
 
4.01  Escrow Agent  The retainage amount withheld shall be placed in an escrow account.  First Financial Bank, 
Bloomington, Indiana, shall serve as the escrow agent. 
 
4.02  Retainage Amount  The escrow agent, Owner and Contractor shall enter into a written escrow 
agreement. Under that agreement, the Owner shall withhold ten percent (10%) of the dollar value of all work 
satisfactorily completed until the Contract work is fifty percent (50%) completed. No additional retainage shall be 
withheld on the remaining fifty percent (50%) of the Contract work. The escrow agent shall invest all escrowed 
principal in obligations selected by the escrow agent. The escrow agent shall be compensated for the agent’s 
services by a reasonable fee, agreed upon by the parties, that is comparable with fees charged for the handling of 
escrow accounts of similar size and duration. The fee shall be paid from the escrow income. The escrow agent’s fee 
may be determined by specifying an amount of interest the escrow agent will pay on the escrowed amount, with 
any additional earned interest serving as the escrow agent’s fee. The escrow agreement may include other terms 
and conditions as deemed necessary by the parties. 
 
4.03  Payment of Escrow Amount  The escrow agent shall hold the escrowed principal and income until receipt 
of the notice from the Owner and Contractor that the Contract work has been substantially completed to the 
reasonable satisfaction of the Owner, at which time the Owner shall pay to the Contractor the balance to be paid 



 

under this Contract and execute such documents as are necessary to authorize the escrow agent to pay to the 
Contractor the funds in the escrow account, including both specifying the part of the escrowed principal to be 
released from the escrow and the person to whom that portion is to be released. After receipt of the notice, the 
escrow agent shall remit the designated part of the escrowed principal and the escrowed income, minus the 
escrow agent’s fees, to the person specified in the notice. However, nothing in this section shall prohibit Owner 
from requiring the escrow agent to withhold amounts necessary to complete minor items of the Contract, 
following substantial completion of the Contract in accordance with the provisions of paragraph 6.4. 
 
4.04  Withholding Funds for Completion of Contract  If, upon substantial completion of the Contract, there still 
remains minor Contract work that needs to be completed, or minor Contract work that needs to be performed to 
the satisfaction of the Owner, Owner may direct the escrow agent to retain in the escrow account, and withhold 
from payment to the Contractor, an amount equal to two hundred percent (200%) of the value of said work. The 
value of said work shall be determined by the architect/engineer. The escrow agent shall release the funds 
withheld under this section after receipt of notice from the Owner that all work on the Contract has been 
satisfactorily completed. In the event that said work is not completed by the Contractor, but by Owner or another 
party under contract with the Owner, said funds shall be released to the Owner. 
 
UARTICLE 5.U  UGENERAL PROVISIONS 
 
U5.01U  CONTRACTOR  agrees  to  indemnify  and  hold    harmless  CITY  and  its  officers,  agents,  officials  and 
employees for any and all claims, actions, causes of action, judgments and liens arising out of any negligent act or 
omission by CONTRACTOR or any of  its officers, agents, officials, employees, or subcontractors or any defect  in 
materials or workmanship of any supply, materials, mechanism or other product or service which  it or any of  its 
officers, agents, officials, employees, or subcontractors has supplied  to CITY or has used  in connection with  this 
Agreement  and  regardless  of whether  or  not  it  is  caused  in  part  by  a  party  indemnified  herein  under.    Such 
indemnity  shall  include  attorney’s  fees  and  all  costs  and  other  expenses  arising  there  from  or  incurred  in 
connection therewith and shall not be  limited by reason of the enumeration of any  insurance coverage required 
herein. 
 
U5.02U  UAbandonment, Default and Termination 
 
5.02.01  CITY shall have the right to abandon the work contracted for in this Agreement without penalty.  If CITY 

abandons  the work  described  herein,  CONTRACTOR  shall  deliver  to  CITY  all  surveys,  notes,  drawings, 
specifications and estimates  completed or partially  completed and  these  shall become  the property of 
CITY.    The  earned  value  of  the work  performed  shall  be  based  upon  an  estimate  of  the  proportion 
between the work performed by CONTRACTOR under this Agreement and the work which CONTRACTOR 
was obligated to perform under this Agreement.  This proportion shall be mutually agreed upon by CITY 
and  CONTRACTOR.    The  payment  as made  to  CONTRACTOR  shall  be  paid  as  a  final  payment  in  full 
settlement of his services hereunder. 

 
5.02.02  If CONTRACTOR defaults or fails to fulfill  in a timely and proper manner the obligations pursuant to this 

Agreement,  CITY may,  after  seven  (7)  days’ written  notice  has  been  delivered  to  CONTRACTOR,  and 
without prejudice to any other remedy it may have, make good such deficiencies and may deduct the cost 
thereof from the payment then or thereafter due to CONTRACTOR.  In the alternative, CITY, at its option, 
may terminate this Agreement and take possession of the site and of all materials, equipment, tools and 
construction equipment and machinery thereon owned by CONTRACTOR, and may finish the project by 
whatever method it may deem expedient, and if the such action exceeds the unpaid balance of the sum 
amount, CONTRACTOR or his surety, shall pay the difference to CITY. 

 
5.02.03  UDefault:U  If CONTRACTOR breaches this Agreement or fails to perform the work in an acceptable manner, 

he shall be considered in default.  Any one or more of the following will be considered a default: 
 

1. Failure to begin the work under this Agreement within the time specified. 



 

2. Failure  to perform  the work with sufficient supervision, workmen, equipment and materials  to 
insure prompt completion of said work within the time limits allowed. 

3. Unsuitable performance of the work as determined by CITY ENGINEER or his representative. 
4. Neglecting or  refusing  to  remove defective materials or  failure  to perform anew  such work as 

shall have been rejected. 
5. Discontinuing the prosecution of the work or any part of it. 
6. Inability to finance the work adequately. 
7. If, for any other reason, CONTRACTOR breaches this Agreement or fails to carry on the work in an 

acceptable manner. 
 

5.02.04  CITY shall send CONTRACTOR a written notice of default.  If CONTRACTOR, or his Surety, within a period of 
ten (10) days after such notice, fails to remedy the default, then CITY shall have full power and authority, 
without  violation  of  the  Contract,  to  take  the  prosecution  of  the  work  out  of  the  hands  of  said 
CONTRACTOR, to appropriate or use any or all materials and equipment on the ground as may be suitable 
and acceptable, and may, at its option, turn the work over to the Surety, or enter into an agreement with 
another Contractor for the completion of the Agreement according to the terms and provisions thereof, 
or  CITY may  use  such  other methods  as,  in  its  opinion,  shall  be  required  for  the  completion  of  said 
Contract in an acceptable manner. 

 
5.02.05  All cost of completing the work under the Contract shall be deducted from the monies due or which may 

become due to said CONTRACTOR.    In case the expenses so  incurred by CITY shall be  less than the sum 
which would  have  been  payable  under  the  Contract  if  it  had  been  completed  by  said  CONTRACTOR, 
CONTRACTOR shall be entitled to receive the difference.  However, in case such expense shall exceed the 
sum which would have been payable under the Contract, CONTRACTOR and his Surety will be liable and 
shall pay to CITY the amount of said excess.   By taking over the prosecution of the work, CITY does not 
forfeit the right to recover damages from CONTRACTOR or his Surety for his failure to complete the work 
in the time specified. 

 
5.02.06  Notwithstanding  any  other  provision  of  this  Agreement,  if  funds  for  the  continued  fulfillment  of  the 

Agreement by CITY are at any  time not  forthcoming or are  insufficient,  through  failure of any entity  to 
appropriate the funds or otherwise, then CITY shall have the right to terminate this Agreement without 
penalty by giving prior written notice documenting the lack of funding in which instance, unless otherwise 
agreed to by the parties, this Agreement shall terminate and become null and void.  

 
5.02.07  CITY  agrees  that  it  will make  its  best  effort  to  obtain  sufficient  funds,  including  but  not  limited  to, 

including in its budget for each fiscal period during the term hereof a request for sufficient funds to meet 
its obligations hereunder in full. 

 
U5.03U  USuccessors and Assigns 
 
5.03.01  Both  parties  agree  that  for  the  purpose  of  this  Agreement,  CONTRACTOR  shall  be  an  Independent 

Contractor and not an employee of CITY. 
 
5.03.02  No  portion  of  this  Agreement  shall  be  sublet,  assigned,  transferred  or  otherwise  disposed  of  by 

CONTRACTOR except with  the written  consent of CITY being  first obtained.   Consent  to  sublet, assign, 
transfer,  or  otherwise  dispose  of  any  portion  of  this  Agreement  shall  not  be  construed  to  relieve 
CONTRACTOR of any responsibility of the fulfillment of this Agreement. 

 
U5.04U  UExtent of Agreement:  Integration 
 
5.04.01  This Agreement consists of the following parts, each of which is as fully a part of this Agreement as if set 

out herein: 
 



 

1.  This Agreement and its Attachments 
2.  The Invitation to Bidders 
3.  The Instructions to Bidders 
4.  The Performance and Payment Bonds 
5.  The Specifications 
6.  The General Conditions 
7.  The Supplementary Conditions 
8.  The Special Conditions 
9.  The Escrow Agreement 
10.  All Addenda to the Bid Documents 
11.  All Written  Amendments  and  other  documents  amending,  modifying,  or  supplementing  the 

Contract Documents which may be delivered or issued after the Effective Dave of the Agreement 
and are not attached hereto. 

12.   CONTRACTOR’S submittals 
13.  The  current  Indiana  Department  of  Transportation  Standard  Specifications  and  the  latest 

addenda. 
14.  All plans as provided for the work that is to be completed. 
 

5.04.02  In resolving conflicts, errors, discrepancies and disputes concerning the Scope of Work to be performed 
by CONTRACTOR, and other  rights and obligations of CITY and CONTRACTOR,  the document expressing 
the greater quantity, quality or other scope of work in question, or imposing the greater obligation upon 
CONTRACTOR and affording the greater right or remedy to CITY shall govern; otherwise the documents 
shall be given precedence in the order as enumerated above. 

 
55.05U  UInsurance 
 
CONTRACTOR shall, as a prerequisite to this Agreement, purchase and thereafter maintain such insurance as will 
protect him from the claims set forth below which may arise out of or result from CONTRACTOR’S operations 
under this Agreement, whether such operations be by CONTRACTOR or by any SUBCONTRACTORS or by anyone 
directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable: 
 
 
 
 

UCoverage  ULimits 
   
A.  Worker’s Compensation & Disability  Statutory Requirements 
   
B.  Employer’s Liability Bodily Injury by Accident  $100,000 each accident 
  Bodily Injury by Disease  $500,000 policy limit 
  Bodily Injury by Disease  $100,000 each employee 
   
C.  Commercial General Liability (Occurrence Basis) 

Bodily Injury, personal injury, property damage, 
contractual liability, products‐completed 
operations, General Aggregate Limit (other than 
Products/Completed Operations) 

$1,000,000 per occurrence 
and $2,000,000 in the 
aggregate 

   
  Products/Completed Operation  $1,000,000 
   
  Personal & Advertising Injury Limit  $1,000,000 
   
  Each Occurrence Limit      $1,000,000 



 

   
  Fire Damage (any one fire)  $50,000 
   
D.  Comprehensive Auto Liability (single limit, 

owned, hired and non‐owned) 
$1,000,000 each accident 

   
  Bodily injury and property damage   
   
E.   Umbrella Excess Liability  $5,000,000 each 

occurrence and aggregate 
   
  The Deductible on the Umbrella Liability shall not 

be more than 
 
$10,000 

   
   

 
5.05.02  CONTRACTOR’S comprehensive general liability insurance shall also provide coverage for the following: 
 

1. Premises and operations; 
2. Contractual liability insurance as applicable to any hold‐harmless agreements; 
3. Completed operations and products; which also must be maintained  for a minimum period of 

two  (2) years after final payment and CONTRACTOR shall continue to provide evidence of such 
coverage to CITY on an annual basis during the aforementioned period;  

4. Broad form property damage ‐ including completed operations; 
5. Fellow employee claims under Personal Injury; and 
6. Independent Contractors. 

 
5.05.03  With  the  prior written  approval  of  CITY,  CONTRACTOR may  substitute  different  types  or  amounts  of 

coverage for those specified as long as the total amount of required protection is not reduced. 
 
5.05.04  Certificates of Insurance showing such coverage then in force (but not less than the amount shown above) 
shall  be  on  file with  CITY  prior  to  commencement  of work.   These  Certificates  shall  contain  a  provision  that 
coverage  afforded  under  the  policies will  not  be  canceled  or  non  renewed  until  at  least  sixty  (60)  days’  prior 
written notice has been received by CITY.  The CITY shall be named as an additional  insured on the Commercial 
General Liability, Automobile Liability, and Umbrella Excess Liability policies.  The CONTRACTOR shall agree  to a 
waiver of subrogation on its Worker’s Compensation policy. 
 
U5.06U  UNecessary DocumentationU  CONTRACTOR  certifies  that  it will  furnish  CITY  any  and  all  documentation, 
certification, authorization, license, permit or registration required by the laws or rules and regulations of the City 
of Bloomington, the State of Indiana and the United States.  CONTRACTOR further certifies that it is now and will 
maintain  in good standing with such governmental agencies and that  it will keep  its  license, permit registration, 
authorization or certification in force during the term of this Agreement. 
 
U5.07U  UApplicable Laws U    CONTRACTOR  agrees  to  comply  with  all  federal,  state,  and  local  laws,  rules  and 
regulations applicable to CONTRACTOR in performing work pursuant to this Agreement, including, but not limited 
to, discrimination in employment, prevailing wage laws, conflicts of interest, public notice, accounting records and 
requirements. This Agreement shall be governed by the laws of the United States, and the State of Indiana, and by 
all  Municipal  Ordinances  and  Codes  of  the  City  of  Bloomington.  Venue  of  any  disputes  arising  under  this 
Agreement shall be in the Monroe Circuit Court, Monroe County, Indiana. 
 
U5.08U  UNon‐Discrimination 
 



 

5.08.01  CONTRACTOR  and  subcontractors  shall  not  discriminate  against  any  employee  or  applicant  for 
employment, to be employed in the performance of this Agreement, with respect to hire, tenure, terms, 
training,  conditions  or  privileges  of  employment,  because  of  race,  sex,  color,  religion,  national  origin, 
ancestry,  age,  handicap,  or  disabled  veteran  status.    Breach  of  this  covenant may  be  regarded  as  a 
material breach of the Agreement. 

 
5.08.02  CONTRACTOR certifies  for  itself and all  its subcontractors compliance with existing  laws of  the State of 

Indiana and the United States regarding: 
 

1. Prohibition of discrimination  in employment practices on  the basis of  race, sex, color,  religion, 
national origin, ancestry, age, handicap, or any other legally protected classification; 
 

2. The utilization of Minority and Women Business Enterprises.  CONTRACTOR further certifies that 
it: 

 
a.  Has  formulated  its  own  Affirmation  Action  plan  for  the  recruitment,  training  and 

employment of minorities and women,  including goals and  timetable; which has been 
approved by the City’s Contract Compliance Officer. 

 
b.  Encourages  the  use  of  small  business, minority‐owned  business  and  women‐owned 

business in its operations. 
 
5.08.03  FURTHER, PURSUANT TO INDIANA CODE 5‐16‐6‐1, CONTRACTOR AGREES: 
 

A)  That  in the hiring of employees  for the performance of work under this Agreement or any sub 
agreement hereunder, no contractor, or subcontractor, nor any person acting on behalf of such 
CONTRACTOR  or  subcontractor,  shall  by  reason  of  race,  sex,  color,  religion,  national  origin, 
ancestry, or any other legally protected classification, discriminate against any citizen of the State 
of Indiana who is qualified and available to perform the work to which the employment relates. 

 
B)  That  no  contractor,  subcontractor,  or  any  person  on  their  behalf,  shall,  in  any  manner, 

discriminate  against  or  intimidate  any  employee  hired  for  performance  of  work  under  this 
Agreement on  account of  race,  religion,  color,  sex, national origin,  ancestry, handicap, or  any 
other legally protected classification. 

 
C)   That  there may  be  deducted  from  the  amount  payable  to  CONTRACTOR,  by  CITY,  under  this 

Agreement, penalty of Five Dollars  ($5.00)  for each person  for each calendar day during which 
such  person  was  discriminated  against  or  intimidated  in  violation  of  the  provisions  of  this 
Agreement.    Any  such  person  discriminated  against  retains  the  right  to  file  a  discrimination 
complaint with the appropriate civil rights agency or court. 

 
D)  That  this Agreement may be canceled or  terminated by CITY and all money due or  to become 

hereunder may be forfeited, for a second or any subsequent violations of the terms or conditions 
under this section of the Agreement. 

 
U5.09U  UWorkmanship and Quality of Materials 
 
5.09.01  CONTRACTOR  shall  guarantee  the  work  for  a  period  of  one  (1)  year  from  the  date  of  substantial 

completion.    Failure  of  any  portion  of  the  work  within  one  (1)  year  due  to  improper  construction, 
materials of construction, or design may result  in a refund to CITY of the purchase price of that portion 
which failed or may result in the forfeiture of CONTRACTOR’s Performance Bond. 

 



 

5.09.02  UOR EQUALU:  Wherever in any of the Agreement Documents an article, material or equipment is defined by 
describing a proprietary product, or by using the name of a manufacturer or vender, the term “Or Equal” 
or the term “The Equivalent”  if not  inserted, shall be  implied, and  it  is done for the express purpose of 
establishing a basis of durability and efficiency and not for the purpose of limiting completion.  Whenever 
material  or  equipment  is  submitted  for  approval  as  being  equal  to  that  specified,  the  submittal  shall 
include sufficient  information and data to demonstrate that the material or equipment conforms to the 
Contract requirements.   The decision as  to whether or not such material or equipment  is equal  to that 
specified  shall  be made  by  the  ENGINEER.    The  approval  by  the  ENGINEER  of  alternate material  or 
equipment  as  being  equivalent  to  that  specified,  shall  not  in  any  way  relieve  CONTRACTOR  of 
responsibility for failure of the material or equipment due to faulty design, material, or workmanship, to 
perform the function required by the Contract Documents. Specifications as determined by other entities 
within the City of Bloomington such as City Utilities shall only be substituted or changed by their approval 
which shall be submitted in writing to the ENGINEER. 

 
5.09.03  CITY shall be the sole judge of the sufficiency of workmanship and quality of materials.  Disputes shall be 

resolved by the Director of Public Works and are not subject to arbitration. 
 
U5.10U  USafetyU.   CONTRACTOR shall be responsible for the safety of employees at all times and shall provide all 

equipment necessary to insure their safety.  CONTRACTOR shall ensure the enforcement of all applicable 
safety  rules,  regulations,  ordinances  and  laws,  whether  federal,  state  or  local.  Contractor’s 
Superintendent of Safety shall make daily inspections upon the arrival and leaving of the site at the close 
of each workday. 

 
U5.11U  UAmendments/Changes 
 
5.11.01  Except as provided  in Paragraph 5.11.02,  this Agreement may be amended only by written  instrument 

signed by both CITY and CONTRACTOR. 
 
5.11.02  Without invalidating the Agreement and without notice to any surety, CITY may, at any time or from time 

to  time,  order,  in  writing,  additions,  deletions,  or  revisions  in  the  work.  Upon  receipt  of  any  such 
document, CONTRACTOR shall promptly proceed with the work involved, which will be performed under 
the applicable conditions of the Agreement Documents. 

 
5.11.03   If  CONTRACTOR  believes  that  any  direction  of  CITY  under  paragraph  5.11.02,  or  any  other  event  or 

condition, will result in an increase in the Contract time or price, he shall file written notice with CITY no 
later than twenty (20) calendar days after the occurrence of the event giving rise to the claim and stating 
the general nature of the claim with supporting data.  No claim for any adjustment of the Contract time or 
price will be valid if not submitted in accordance with this Paragraph. 

 
5.11.04  CONTRACTOR  shall  carry  on  the  work  and  adhere  to  the  progress  schedule  during  all  disputes  or 

disagreements with CITY.   No work shall be delayed or postponed pending resolution of any dispute or 
disagreement except as CONTRACTOR and CITY may otherwise agree in writing. 

 
U5.12U  UPerformance Bond and Payment Bond 
 
5.12.01  For  contracts  in  excess  of  $100,000,  CONTRACTOR  shall  provide  CITY  with  a  Performance  Bond  and 

Payment Bond in the amount of one hundred percent (100%) of the contract amount. 
 
5.12.02  Failure by CONTRACTOR to perform the work in a timely or satisfactory fashion may result in forfeiture of 

CONTRACTOR’S Performance Bond. 
 
5.12.03  If  the  surety  on  any  bond  furnished  by  CONTRACTOR  becomes  a  party  to  supervision,  liquidation,  or 

rehabilitation action pursuant Indiana Code 27‐9  Uet seq U. or its right to do business in the State of Indiana 



 

is  terminated, CONTRACTOR  shall, within  thirty  (30)  calendar days  thereafter,  substitute another bond 
and surety, both of which must be acceptable to CITY. 

 
U5.13U  UPayment of SubcontractorsU CONTRACTOR  shall pay all  subcontractors,  laborers, material  suppliers and 
those  performing  services  to  CONTRACTOR  on  the  project  under  this  Agreement.  CITY  may,  as  a  condition 
precedent to any payment hereunder, require CONTRACTOR to submit satisfactory evidence of payments of any 
and all claims of subcontractors, laborers, material suppliers, and those furnishing services to CONTRACTOR.  Upon 
receipt  of  a  lawful  claim,  CITY  shall withhold money  due  to  CONTRACTOR  in  a  sufficient  amount  to  pay  the 
subcontractors, laborers, material suppliers, and those furnishing services to CONTRACTOR. 
 
U5.14U  UWritten NoticeU  Written notice shall be considered as served when delivered in person or sent by mail to 
the individual, firm, or corporation, or to the last business address of such known to CONTRACTOR who serves the 
Notice.  Notice shall be sent as follows: 
 
  TO CITY:         TO CONTRACTOR: 
       

City of Bloomington     

Attn:  Jeff Heerdink,   Project Manager     

P.O. Box 100 Suite 130     

Bloomington, Indiana  47402     

 
 
U5.15U  USeverability and WaiverU   In the event that any clause or provision of this Agreement is held to be invalid 
by any court of competent jurisdiction, the invalidity of such clause or provision shall not affect any other provision 
of this Agreement.  Failure of either party to insist on strict compliance with any provision of this Agreement shall 
not constitute waiver of that party’s right to demand  later compliance with the same or other provisions of this 
Agreement. 
 
U5.16U  UNotice  to  ProceedU    CONTRACTOR  shall  not  begin  the work  pursuant  to  the  “Scope  of Work”  of  this 
Agreement until  it  receives an official written Notice  to Proceed  from  the City Engineer.   Contractor  shall  start 
active and continuous work on  the Agreement within  fifteen  (15) calendar days after  the date of  the Notice  to 
Proceed.    In no  case  shall work begin prior  to  the date of  the Notice  to Proceed.    If a delayed  starting date  is 
indicated in the proposal, the fifteen (15) calendar day limitation will be waived.  Work day charges will then begin 
on a date mutually agreed upon, but not  later  than  the delayed  starting date  specified.    In  the event  that any 
Agreement  is  canceled  after  an  award  has  been made  but  prior  to  the  issuing  of  the  Notice  to  Proceed,  no 
reimbursement will be made for any expenses accrued relative to this contract during that period. 
 
U5.17U  USteel or Foundry Products 
 
5.17.01  To  comply  with  Indiana  Code  5‐16‐8,  affecting  all  contracts  for  the  construction,  reconstruction, 

alteration, repair, improvement or maintenance of  public works, the following provision shall be added:  
If  steel  or  foundry  products  are  to  be  utilized  or  supplied  in  the  performance  of  any  contract  or 
subcontract, only domestic  steel or  foundry products  shall be used.    Should CITY  feel  that  the  cost of 
domestic steel or foundry products is unreasonable; CITY will notify CONTRACTOR in writing of this fact. 

 
5.17.02  Domestic Steel products are defined as follows: 
 

“Products  rolled,  formed,  shaped,  drawn,  extruded,  forged,  cast,  fabricated  or  otherwise 
similarly processed, or processed by a combination of two (2) or more of such operations, from 
steel made  in  the United  States  by  open  hearth,  basic  oxygen,  electric  furnace,  Bessemer  or 
other steel making process.” 

 



 

5.17.03  Domestic Foundry products are defined as follows: 
 
  “Products cast from ferrous and nonferrous metals by foundries in the United States.” 
 
5.17.04  The United States is defined to include all territory subject to the jurisdiction of the United States. 
 
5.17.05  CITY may not authorize or make any payment to CONTRACTOR unless CITY is satisfied that CONTRACTOR  

has fully complied with this provision. 
 
U5.18U  UVerification of Employees’ Immigration Status 
 
Contractor is required to enroll in and verify the work eligibility status of all newly‐hired employees through the E‐
Verify program.   (This  is not required  if the E‐Verify program no  longer exists).   Contractor shall sign an affidavit, 
attached  as  Attachment  B,  affirming  that  Contractor  does  not  knowingly  employ  an  unauthorized  alien.  
“Unauthorized alien” is defined at 8 U.S. Code 1324a(h)(3) as a person who is not a U.S. citizen or U.S. national and 
is not lawfully admitted for permanent residence or authorized to work in the U.S. under 8 U.S. Code Chapter 12 or 
by the U.S. Attorney General. 
 
Contractor and any of  its  subcontractors may not knowingly employ or  contract with an unauthorized alien, or 
retain  an  employee  or  contract  with  a  person  that  the  Contractor  or  any  of  its  subcontractors  learns  is  an 
unauthorized alien.    If  the City obtains  information  that  the Contractor or any of  its subcontractors employs or 
retains an employee who is an unauthorized alien, the City shall notify the Contractor or its subcontractors of the 
Agreement violation and  require  that  the violation be  remedied within  thirty  (30)  calendar days of  the date of 
notice.  If the Contractor or any of its subcontractors verify the work eligibility status of the employee in question 
through the E‐Verify program, there  is a rebuttable presumption that the Contractor or  its subcontractor did not 
knowingly employ an unauthorized alien.  If the Contractor or its subcontractor fails to remedy the violation within 
the  thirty  (30)  calendar  day  period,  the  City  shall  terminate  the  Agreement,  unless  the  City  determines  that 
terminating the Agreement would be detrimental to the public interest or public property, in which case the City 
may allow the Agreement to remain in effect until the City procures a new contractor.  If the City terminates the 
Agreement, the Contractor or its subcontractor is liable to the City for actual damages. 
 
Contractor  shall  require any  subcontractors performing work under  this Agreement  to certify  to  the Contractor 
that, at the time of certification, the subcontractor does not knowingly employ or contract with an unauthorized 
alien and the subcontractor has enrolled in and is participating in the E‐Verify program.  Contractor shall maintain 
on file all subcontractors’ certifications throughout the term of this Agreement with the City. 
 
5.19    UNo Investment in IranU: Contractor is required to certify that it does not engage in investment activities in 
Iran as more particularly described in Indiana Code 5‐22‐16.5. (This is not required if federal law ceases to 
authorize the adoption and enforcement of this statute.) Contractor shall sign an affidavit, attached as Attachment 
C, affirming that Contractor is not engaged in said investment activities. 
  
Attachment C is attached hereto and incorporated herein by reference as though fully set forth. 
 



 

 
IN WITNESS WHEREOF, the parties of this Agreement have hereunto set their hands. 
 
DATE:  _____________________________________ 
 
 
City of Bloomington    Contractors name 
 Board of Public Works    Address 
    City, State  Zip Code 
     
 
 
BY:               BY:  
 
 
Charlotte Zietlow, President, Board of Public Works    Contractor Representative 

     
     
James McNamara, Member, Board of Public Works    Printed Name 

     

     

Frank Hrisomalos, M.D., Member, Board of Public Works    Title of Contractor Representative 

     
     
Mark Kruzan, Mayor of Bloomington     

 



 

ATTACHMENT ‘A’ 
 

“SCOPE OF WORK” 
 

Rockport Road Phase 2 (Countryside Lane to Graham Drive) 

 
This project shall  include, but  is not  limited to, rebuilding the segment of Rockport Road from 
Countryside Lane to Graham Drive.  This work includes changes to the vertical alignment along 
Rockport  Road  which  will  include  cut  and  fill  locations,  construction  of  retaining  walls, 
relocation of  sewer  lines, and  the  installation of new  stormwater  infrastructure according  to 
the most recent City of Bloomington Utilities Specifications at the time of bidding. The project 
also  includes  new  curbing  and  a  5‐to‐6‐foot wide  sidewalk  along  the west  side  of  Rockport 
Road,  including placement of A.D.A.  accessible  ramps, per  the plans  and  specifications,     All 
other work  shall  be  completed  as  shown  on  the  plans  and  specifications  included with  this 
packet.   Pre‐bid meeting will occur at 1:30 p.m., April 14, 2014,  in the McCloskey Conference 
Room at City Hall in Bloomington, IN.  
 

 
 
 
 
 
 
 
 
 
 



 

ATTACHMENT B 
 

“AFFIDAVIT” 
 
 
STATE OF INDIANA    ) 
        )SS: 
COUNTY OF _____________  ) 
 
 

AFFIDAVIT 
 
 
  The undersigned, being duly sworn, hereby affirms and says that: 
 
1.  The undersigned is the ___________________ of _______________________________. 
                                                         (job title)                                     (company name) 
 
2.  The company named herein that employs the undersigned: 

 has  contracted with  or  seeking  to  contract with  the  City  of  Bloomington  to  provide 
services; OR 

 is a subcontractor on a contract to provide services to the City of Bloomington. 
 
3.  The undersigned hereby  states  that,  to  the best of his/her knowledge and belief,  the  company named 
herein does not knowingly employ an “unauthorized alien,” as defined at 8 United States Code 1324a(h)(3). 
 
 
 
__________________________________________ 
Signature 
 
 
__________________________________________ 
Printed Name 
 
 
STATE OF INDIANA    ) 
        )SS: 
COUNTY OF _____________  ) 
 
Before me, a Notary Public in and for said County and State, personally appeared ___________________ and 
acknowledged the execution of the foregoing this _____ day of _____________________, 20____. 
              _______________________________________ 
            Notary Public’s Signature 
              _______________________________________ 
  Printed Name of Notary Public 

My Commission Expires:  __________________ 
County of Residence:  _____________________ 
 



 

Attachment C 
 
STATE OF INDIANA  ) 
        ) SS: 
COUNTY OF MONROE  ) 
 

AFFIDAVIT 
 
 
  The undersigned, being duly sworn, hereby affirms and says that: 
 
1. The undersigned is the __________________ of ______________________________. 
        (job title)      (company name) 
 
2. The company named herein that employs the undersigned: 

 has contracted with or is seeking to contract with the City of Bloomington to provide 
services; OR 

 is a subcontractor on a contract to provide services to the City of Bloomington. 
 
3. As required by Indiana Code 5‐22‐16.5‐13, the undersigned hereby certifies under penalties of perjury that the 
company named herein is not engaged in investment activities in Iran. 
 
 
___________________________________ 
Signature 
 
___________________________________ 
Printed name 
 
 
STATE OF INDIANA  ) 
        ) SS: 
COUNTY OF MONROE  ) 
 
Before me, a Notary Public in and for said County and State, personally appeared 
_____________________________ and acknowledged the execution of the foregoing this ________ day of 
_____________________, 20____. 
 
            _________________________________ 
            Notary Public 
            _________________________________ 
            Printed name 
My Commission Expires:_______________ 
County of Residence:___________________ 
 
 
 
 
 
 
 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION X 
 

SPECIFICATIONS 
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SUMMARY OF WORK 

GENERAL 

WORK COVERED BY CONTRACT DOCUMENTS 
All applicable requirements of the Project Manual, including Bidding Requirements, General and 

Supplemental  Conditions,  and  General  Requirements,  apply  to  each  section  of  the 
Specifications. 

Project Location: East 3rd Street between Clarizz Blvd and Smith Road, Bloomington, Indiana. 
Work  consists of, but not  limited  to,  furnishing  all  labor,  tools, materials,  transportation,  and 

equipment necessary for the construction of an Asphalt multi‐use pathway and all other 
work indicated on the drawings. 

Contractor shall comply with all applicable laws, ordinances, rules, regulations and lawful orders 
of any public authority having  jurisdiction  for  the  safety of persons or property or  to 
protect  them  from  injury or  loss.   He shall erect and maintain, as required by existing 
conditions  and  progress  of work,  all  reasonable  safeguards  for  safety  and protection 
including posting danger signs and other warnings against hazards.  All requirements of 
the  Occupational  Safety  and  Health  Act  are  to  be  followed  explicitly  and  are  the 
responsibility of the Contractor. 

INSPECTION OF SITE 
All prospective Bidders are urged to visit the project site and to examine existing conditions and 

make note of any conditions, which may pertain to their work.  Failure to do so will not 
relieve Bidder of responsibility in connection with his work. 
 See also, Instruction to Bidders. 

SALES TAX EXEMPTION 
Owner is exempt from sales tax on products permanently incorporated in the work. 
Obtain sales tax exemption certificate number from the Office of the City Controller, (812) 349‐

3412. 
Upon  completion  of  the work,  file with  the Owner,  a  notarized  statement  that  all  purchases 

made under exemption certificate were entitled to be exempt. 
Pay legally assessed penalties for improper use of certificate number. 

CONTRACTOR'S USE OF PREMISES 
Temporary Facilities. 

 Toilet facilities are not available. 
 Contractor will be  responsible  for obtaining  all utilities necessary  to perform 

their work. 
Contract Limits. 

 Contract limits shall be restricted to those areas shown on plans. 
Protection of Property. 

 Contractor  shall provide adequate protection  for portion of existing property 
where no new work occurs.   Contractor  shall assume all  costs  resulting  from 
any damages. 

PARKING AND STORAGE 
Parking areas for use of Contractor and his employees shall be           . 



 

Storage and staging areas will be as designated by the Engineer. 
While  the Owner may designate  storage  areas  for  temporary  storage  of material,  the Owner 

cannot guarantee the security of items placed there by Contractor. 

OWNER OCCUPANCY 
The  Contractor  shall  cooperate with Owner's  Representative  in  all  construction  operations  to 

minimize conflicts, and to facilitate owners of adjacent property. 
Do not unreasonably encumber site with materials or equipment. 

 Unless  streets,  sidewalks,  and  other  pathways  are  to  be  closed  to  traffic, 
Contractor is to provide for traffic control through the project. 

Assume full responsibility for protection and safekeeping of products stored at work site. 

FINAL CLEAN-UP 
Remove all debris, rubbish, and unused materials.  Repair all damaged surfaces. 
Clean all finished surfaces by means of sweeping or as directed by the Engineer. 

CLOSE-OUT 
Owner's Representative and Contractor shall make a joint final inspection.  Contractors to deliver 

a  complete  release of all  liens up  to any  retained amount and  clarify  that all bills  for 
labor and materials or services have been paid. 

PROTECTION 
Protect trees, shrubs, lawns, and other features to remain. 
Protect existing structures, roads, sidewalks, paving and curbs that are to remain. 
Repair damage to the satisfaction of the Engineer and in accordance with these Specifications. 
All lawns that are damaged due to work operations shall be replanted with Sod. 
Topsoil Fill For Damaged Areas: Natural,  friable  loam,  typical of  locality;  free of  subsoil,  roots, 

grass, excessive amounts of weeds, stone and foreign matter; containing minimum of 4 
percent and maximum of 25 percent organic matter. 

Protect all  traffic  signs and markings designated  to  remain.   All  signs  indicated  to be  removed 
shall be removed by the Owner upon proper notification. 

base bid 
             

Alternates 

scheduling 
Project shall be completed within 180 calendar days from notice to proceed. 
Contractor shall prepare a schedule of work  for Owner's  review prior  to commencing work on 

the project. 
 Schedule shall indicate all construction activities and sequencing. 
 Include on schedule, all required submittals and shop drawings. 

guarantee 
The  Contractor  shall  guarantee  in writing  on  his  letterhead  in  four  (4)  copies  that  all  labor, 

materials, and performances for a period of two (2) years from the date of acceptance. 

END OF SECTION 



 

01045 Cutting and patching 

general 

requirements included 
Contractor shall be responsible for all cutting and patching as required to complete the work. 

preparation 
Provide devises and methods to protect other portions of project from damage. 

performance 
Execute cutting and demolition by methods, which will present no damage  to other work, and 

will provide surfaces to receive installation of repairs. 
Execute  fitting  and  adjustment  of  products  to  provide  a  finished  installation  to  comply with 

specified products, functions, tolerances and finishes. 
Restore work, which has been cut or removed; install new products to provide completed work 

in accordance with requirements of Contract Documents. 

Dust protection 
Contain dust from cutting operations by utilizing wet‐cutting equipment. 

Products 

Materials 
Unless  otherwise  noted  on  the  plans,  use  materials  of  similar  quality,  color  and  finish  to 

compliment or match existing. 

Execution 

Preparation 
Prepare existing surfaces to receive new materials. 
Provide blocking or fillers where necessary for flush surfaces. 

Installation 
Install materials plumb, level, flush and true to line and grade. 
Finish surfaces to blend in with existing to fully finished appearance. 

END OF SECTION 



 

01050 Field Engineering 

General 

Summary 
General:  This section specifies administrative and procedural requirements for field engineering 

services, including: 
 1.  Land survey work. 
 2.  Civil engineering services. 

Submittals 
Certificates: 

 Submit  a  certificate  signed  by  the  Land  Surveyor  or  Professional  Engineer 
certifying  that  the  location  and  elevation  of  improvements  comply with  the 
Contract Documents. 

Project Record Documents: 
 Submit a record of work performed and record survey data. 

Quality Assurance 
Surveyor: 

 Engage  a  Registered  Land  Surveyor  registered  in  the  State  of  Indiana,  to 
perform land‐surveying services required. 

Engineer: 
 Engage  a  Professional  Engineer,  as  necessary,  of  the  discipline  required, 

registered in the State of Indiana, to perform required engineering services. 

Products (Not Applicable) 

Execution 

Examination 
The Owner will identify existing control points and property line corner stakes. 
Verify layout information shown on the Drawings, in relation to the property survey and existing 

benchmark  before  proceeding  to  layout  the  work.    Locate  and  protect  existing 
benchmark  and  control  points.    Preserve  permanent  reference  points  during 
construction. 

Do not change or relocate benchmark or control points without prior written approval.  Promptly 
replace  lost  or  destroyed  project  control  points.    Base  replacements  on  the  original 
survey control points. 

Establish and maintain a minimum of two permanent benchmark on the site, referenced to data 
established by survey control points.  Record benchmark locations, with horizontal and 
vertical data, on Project Record Documents. 

Existing Utilities and Equipment: 
 The existence and location of underground and other utilities and construction 

indicated as existing are not guaranteed. 
 Before beginning sitework, investigate and verify the existence and location of 

underground utilities and other construction. 



 

Performance 
Working  from  lines  and  levels  established  by  the  property  survey,  establish  benchmark  and 

markers to set lines and levels at each stage of construction and elsewhere as needed to 
properly  locate  each  element  of  the  Project.    Calculate  and  measure  required 
dimensions  within  indicated  or  recognized  tolerances.    Do  not  scale  drawings  to 
determine dimensions. 

Advise entities engaged  in construction activities, of marked  lines and  levels provided  for  their 
use. 

As construction proceeds, check every major element for line, level and plumb. 
Surveyor’s Log: 

 Maintain  a  surveyor’s  log  of  control  and  other  survey work.   Make  this  log 
available for reference. 

 Record deviations from required lines and levels, and advise the Engineer when 
deviations that exceed indicated or recognized tolerances are detected. 

 On  Project  Record  Drawings,  record  deviations  that  are  accepted  and  not 
corrected. 

Site Improvements: 
 Locate and lay out site improvements, including pavements, stakes for grading, 

fill and topsoil placement by instrumentation and similar appropriate means. 
Existing Utilities: 

 Furnish  information necessary  to adjust, move or relocate existing structures, 
utility poles,  lines,  services or other appurtenances  located  in, or affected by 
construction.    Coordinate with  local  authorities  having  jurisdiction.    Existing 
utilities include those utilities that have been installed during this project. 

END OF SECTION 



 

01340 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

General 

REQUIREMENTS INCLUDED 
Submit shop drawings, Product Data and Samples required by Contract Documents. 
See individual Sections for specific requirements. 

RELATED REQUIREMENTS 
Definitions and Additional Responsibilities of Parties: Conditions of the Contract. 
Designate  in  the  construction  schedule,  or  in  a  separate  coordinated  schedule,  the  dates  for 

submissions and the dates that reviewed Shop Drawings, Product Data and Samples will 
be needed. 

SHOP DRAWINGS 
Drawings shall be presented in a clear and thorough manner. 
Details shall be identified by reference to sheet and detail, as shown on Contract Drawings. 

PRODUCT DATA 
Preparation 

 Clearly mark each copy to identify pertinent products or models. 
 Show performance characteristics and capacities. 
 Show dimensions and clearances required. 
 Show wiring or piping diagrams and controls. 
 Manufacturer’s standard schematic drawings and diagrams: 

Modify drawings and diagrams to delete information, which is not applicable to the work. 
Supplement standard information to provide information specifically applicable to the work. 

SAMPLES 
Office samples shall be of sufficient size and quantity to clearly illustrate: 
Functional characteristics of the product, with integrally related parts and attachment devices. 
Full range of color, texture and pattern. 

CONTRACTOR RESPONSIBILITIES 
Review Shop Drawings, Product Data and Samples prior to submission. 
Determine and verify: 

 Field measurements. 
 Field construction criteria. 
 Catalog numbers and similar data. 
 Conformance with specifications. 

Coordinate each submittal with requirements of the work and of the Contract Documents. 
Notify  the Engineer  in writing, at  time of  submission, of any deviations  in  the  submittals  from 

requirements of contract Documents. 
Do  not  begin  fabrication  or  work,  which  requires  submittals  until  return  of  submittals  with 

Engineer approval. 



 

SUBMISSION REQUIREMENTS 
Make  submittals promptly  in accordance with approved  schedule, and  in  such  sequence as  to 

cause no delay in the Work or in the work of any other Contractor. 
Number of submittals required: 

 Shop  Drawings:  Submit  number  of  opaque  reproductions,  which  Contractor 
requires, plus two copies which will be retained by the Engineer. 

 Product  Data:  Submit  the  number  of  copies, which  the  Contractor  requires, 
plus two which will be retained by the Engineer. 

 Samples:  Submit the number stated in each specification section. 
Submittals shall contain: 

 The date of submission and the dates of any previous submissions. 
 The Project title and number. 
 Contract identification. 
 The names of: 

 Contractor 
 Supplier 
 Manufacturer 

 Identification of the product with the specification section number. 
 Field dimensions, clearly stated as such. 
 Relation to adjacent or critical features of the work or materials. 
 Applicable standards, such as ASTM or Federal Specification numbers. 
 Identification of deviations from Contract Documents. 
 Identification of revisions or re‐submittals. 
 An 8 inch by 3 inch blank space for Contractor and Engineer stamps. 
 Contractor’s  stamp,  initialed  or  signed,  certifying  to  review  of  submittal, 

verification of products, field measurements and field construction criteria, and 
coordination of the information within the submittal with requirements of the 
work and Contract Documents. 

RESUBMISSION REQUIREMENTS 
Make any corrections or changes  in the submittals required by the Engineer and resubmit until 

approved. 
Shop Drawings and Product Data: 

 Revise  initial  drawings  or  data,  and  resubmit  as  specified  for  the  initial 
submittal. 

 Indicate any changes that have been made other than those requested by the 
Engineer. 

DISTRIBUTION 
Distribute reproductions of Shop Drawings and copies of Product Data which carry the Engineer's 

stamp of approval to: 
 Job site file. 
 Subcontractors. 

ENGINEER's DUTIES 
Review submittals with reasonable promptness and in accord with schedule. 
Affix stamp and  initials or signature, and  indicate requirements for re‐submittal, or approval of 

submittal. 
Return submittals to Contractor for distribution, or for resubmission. 

END OF SECTION 



 

01630 SUBSTITUTIONS AND PRODUCT OPTIONS 

GENERAL 

REQUIREMENTS INCLUDED 
Furnish and  install products  specified under options and  conditions  for  substitutions  stated  in 

this Section. 

PRODUCTS LIST 
Within 30 days after award of Contract, submit to Engineer, five copies of complete list of major 

products, which are proposed for installation. 
Tabulate products by specification section number and title. 
For products specified only by reference standards, list for each such product: 

 Name and address of Manufacturer. 
 Trade name. 
 Model or catalog destination. 
 Manufacturer’s data. 
 Reference standards. 
 Performance test data. 

CONTRACTOR’S OPTIONS 
For  products  specified  by  reference  standard,  select  product meeting  that  standard,  by  any 

Manufacturer. 
For products specified by naming several products or Manufacturers, select any one of products 

and Manufacturers named which complies with Specifications. 
For products specified by naming one or more products or Manufacturers and stating “or equal”, 

submit  a  request  as  for  substitutions,  for  any  product  or Manufacturer which  is  not 
specifically named. 

For products specified by naming only one product and Manufacturer, there is no option and no 
substitution allowed. 

Approval and determination of quality  is vested  in  the Owner and Engineer, whose decision  is 
final  and  binding  upon  all  concerned.    Should  it  be  determined  that  the  substituted 
product  is not equal to the product specified, the Owner and Engineer have a right to 
choose either the product specified or one of equal quality without cost to the Owner. 

SUBSTITUTIONS 
Within a period of 30 days after award of Contract, Engineer will consider formal requests from 

the Contractor for substitution of products in place of those specified. 
After the end of that period, requests will be considered only in the case of product unavailability 

or other conditions beyond the control of the Contractor. 
Submit a separate request for each substitution.  Support each request with: 

 Complete  data  substantiating  compliance  of  proposed  substitution  with 
requirements stated in Contract Documents: 

 Product identification, including Manufacturer’s name and address. 
 Manufacturer’s literature; identify: 
 Product description. 
 Reference standards. 
 Performance and test data. 
 Samples, as applicable. 



 

 Name  and  address of  similar projects on which product has been used,  and 
date of each installation. 

 Itemized comparison of  the proposed substitution with product specified;  list 
significant variations. 

 Data relating to changes in construction schedule. 
 Any effect of substitution on separate contracts. 
 List any changes required in other work or products. 
 Accurate cost data comparing proposed substitutions with product specified. 
 Amount of any net change to Contract sum. 
 Designation of required license fees or royalties. 
 Designation of availability of maintenance services and sources of replacement 

materials. 
Substitutions will not be considered for acceptance when: 

 They  are  indicated  or  implied  on  shop  drawings  or  product  data  submittals 
without a formal request from Contractor. 

 They are requested directly from a Subcontractor or Supplier. 
 Acceptance will require substantial revision of Contract Documents. 

Substitute products shall not be ordered or installed without written acceptance of the Engineer. 
The Engineer will determine acceptability of proposed substitutions. 

CONTRACTOR’S REPRESENTATION 
In making formal request for substitution, Contractor represents that: 

 He has investigated proposed product and has determined that it is equal to or 
superior in all respects to that specified. 

 He  will  provide  same  warranties  or  bonds  for  substitution  as  for  product 
specified. 

 He will coordinate  installation of accepted substitution  into the work and will 
make  such  changes  as may  be  required  for  the work  to  be  complete  in  all 
respects. 

 He  waives  claims  for  additional  costs  caused  by  substitution  which  may 
subsequently become apparent. 

 Cost data is complete and includes related costs under his contract, but not: 
 Costs under separate contracts. 
 Engineer’s costs for redesign or revision of Contract Documents. 

ENGINEER's DUTIES 
Review Contractor’s requests for substitutions with reasonable promptness. 
Notify Contractor, in writing, of decision to accept or reject requested substitutions. 

END OF SECTION 



 

02110 Site Clearing 

General 

Work Included 
Clear areas shown on the accompanying drawings and specifications therein. 
Remove surface debris, gravel, and soil. 
Remove concrete and asphalt. 
Remove sanitary and storm sewers. 
Remove trees noted to be removed or necessary to complete the work as shown. 
All materials and  site elements  to be excavated or demolished will be  removed off  site  to an 

approved landfill or recycled. 

Related Work 
Section 01045 ‐ Cutting and Patching 
Section 02200 ‐ Earthwork 
Section 02215 ‐ Excavation 
Section 02260 ‐ Finish Grading 

Utilities 
Notify the Owner and the Engineer in advance of any utilities needing to be disconnected. 

Not Used 

Execution 

Clearing 
Remove unsatisfactory soil materials, stones, obstructions, deleterious material and debris from 

ground surface prior to placement of new work. 

Tree and plant protection 
Before any work is begun, or any equipment is moved onto site, the Owner's Representative and 

Contractor will  inspect  the  site  to  verify  trees,  shrubs,  and  bushes which  are  to  be 
protected, pruned, relocated or removed. 

Preserve and protect existing trees and plants at site, which are designated to remain, and those 
adjacent to site. 

Consult  with  the  Owner,  and  remove  agreed  on  trees,  roots,  branches  and  stumps,  which 
interfere with the construction.   Employ qualified tree surgeon to remove and to treat 
cuts.  Saw cut roots 1" diameter or larger and treat with Pruning Paint. 

Protect root zones of trees and plants: 
 Do not allow vehicular traffic or parking. 
 Do not store materials or products. 
 Prevent dumping of refuse or chemically injurious materials or liquids. 
 Prevent puddling or continuous running water. 
 Carefully  supervise  excavating,  grading,  filling,  and  subsequent  construction 

operations, to prevent damage. 
Existing  trees and  shrubs  that are damaged or die as a  result of construction  shall be  suitably 

repaired or replaced with plant material of same kind and size or as approved by Owner.  
Low  hanging  branches  and  unsound  or  unsightly  branches  on  trees  and  shrubs 



 

designated  to  remain  shall  be  pruned  as  required  and  directed  by  Owner's 
Representative. 

Removal 
Completely remove barricades,  including foundations, when construction has progressed to the 

point that they are no longer needed, and when approved by Owner's Representative. 
Remove stumps and roots, on trees and shrubs indicated to be removed, to a depth of 24 inches. 
Clean  and  repair  damage  caused  by  installation,  fill  and  grade  areas  of  the  site  to  required 

elevations and slopes, clean the area, and remove debris from the site. 

END OF SECTION 



 

02200 Earthwork 

General 

Related Documents 
Drawings  and  General  Provisions  of  the  Contract,  including  General  and  Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 
Related Sections: The following Sections contain requirements that relate to this Section. 

 Division 2 Section "Site Clearing"  for site stripping, grubbing,  topsoil  removal, 
and tree protection. 

Summary 
This section includes the following: 

 Preparing  and  grading  subgrades  for  slabs‐on‐grade, walks,  pavements,  and 
landscaping. 

 Excavating and backfilling for structures. 
 Sub‐base course for walks and pavements. 
 Excavating and backfilling trenches within building lines. 
 Excavating  and backfilling  for underground mechanical  and  electrical utilities 

and appurtenances. 

Definitions 
Excavation consists of the removal of materials encountered to subgrade elevations and reuse or 

disposal of materials removed. 
Subgrade:  The  uppermost  surface  of  an  excavation  or  the  top  surface  of  a  fill  or  backfill 

immediately below sub‐base, drainage fill, or topsoil materials. 
Borrow:  soil material  obtained  off‐site when  sufficient  approved  soil material  is  not  available 

from excavations. 
Sub‐base Course: The  layer placed between the subgrade and base course  in paving system or 

the layer placed between the subgrade and surface of a pavement or walk. 
Base Course: The layer placed between the sub‐base and surface pavement in a paving system. 
Unauthorized excavation consists of removing materials beyond indicated subgrade elevations or 

dimensions without  direction  by  the  Engineer.    Unauthorized  excavation,  as well  as 
remedial work directed by the Engineer, shall be at the Contractor's expense. 

Structures:  Manholes,  buildings,  footings,  foundations,  retaining  walls,  slabs,  tanks,  curbs, 
mechanical  and  electrical  appurtenances,  or  other  man‐made  stationary  features 
constructed above or below ground surfaces. 

Utilities  include on‐site underground pipes, conduits, ducts, and cables, as well as underground 
services within building lines. 

Project Conditions 
Existing Utilities: Do  not  interrupt  existing  utilities  serving  facilities  occupied by  the  owner  or 

others except when permitted  in writing by the Owner and then only after acceptable 
temporary utility services have been provided. 

Provide a minimum 48‐hours' notice to the Owner and receive written notice to proceed before 
interrupting any utility. 

Demolish  and  completely  remove  from  site  existing  underground  utilities  indicated  to  be 
removed.  Coordinate with Owner to shutoff services if lines are inactive. 



 

Products 

Soil Materials 
General:  Provide  approved  borrow  soil materials  from  off‐site when  sufficient  approved  soil 

materials are not available from excavations. 
Satisfactory Soil Materials: ASTM D 2487 soil classification groups GW, GP, GM, SW, SP and SM; 

free  of  rock  or  gravel  larger  than  2  inches  in  any  dimension,  debris,  waste,  frozen 
materials, vegetation and other deleterious matter. 

Unsatisfactory Soil Materials: ASTM D 2487 soil classification groups GC, SC, ML, MH, CL, CH, OH, 
and PT. 

Backfill and Fill Materials: Satisfactory soil materials. 
Sub‐base and Base Materials: Naturally or artificially graded mixture of natural or crushed gravel, 

crushed  stone,  and  natural  or  crushed  sand, ASTM D  2940, with  at  least  95  percent 
passing a 1‐1/2  inch sieve and not more  than 8 percent passing a No. 200 sieve or as 
noted otherwise on drawings. 

Engineered Fill: sub‐base or base materials. 
Bedding Material: Sub‐base or base materials with 100 percent passing a 1‐inch sieve and not 

more than 8 percent passing a No. 200 sieve. 
Impervious Fill: Clayey gravel and sand mixture capable of compacting to a dense state. 

Execution 

Preparation 
Protect  structures, utilities,  sidewalks, pavements, and other  facilities  from damage  caused by 

settlement,  lateral movement,  undermining, washout,  and  other  hazards  created  by 
earthwork operations. 

Protect  subgrades  and  foundation  soils  against  freezing  temperatures  or  frost.    Provide 
protective insulating materials as necessary. 

Provide erosion control measures  to prevent erosion or displacement of soils and discharge of 
soil‐bearing water runoff or airborne dust to adjacent properties and walkways. 

Tree protection is specified in Division 2 Section "Site Clearing". 

Dewatering 
Prevent surface water and subsurface or ground water from entering excavations, from ponding 

on prepared subgrades, and from flooding Project site and surrounding area. 
Protect  Subgrades  and  foundation  soils  from  softening  and  damage  by  rain  or  water 

accumulation. 

Explosives 
Do not use explosives. 

Stability of excavations 
Comply  with  all  codes,  ordinances,  and  requirements  of  authorities  having  jurisdiction  to 

maintain stable excavations. 

Excavation for structures 
Excavate to  indicated elevations and dimensions within a tolerance of plus or minus 0.10  foot.  

Extend  excavations  a  sufficient  distance  from  structures  for  placing  and  removing 
concrete formwork, installing services and other construction, and for inspections. 



 

Excavations  for  Footings  and  Foundations: Do not disturb bottom of excavation.   Excavate by 
hand  to  final  grade  just  before  placing  concrete  reinforcement.    Trim  bottoms  to 
required lines and grades to leave solid base to receive other work. 

Excavation for walks and pavements 
Excavate surfaces under walks and pavements to indicated cross sections, elevations, and grades. 

Excavation for utility trenches 
Excavate trenches to indicated slopes, lines, depths and invert elevations. 
Excavate  trenches  to  uniform width  to  provide  a working  clearance  on  each  side  of  pipe  or 

conduit.   Excavate trench walls vertically from trench bottom to 12  inches higher than 
top of pipe or conduit, unless otherwise indicated. 

Clearances: As indicated. 
Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and support of 

pipes and conduit.  Shape subgrade to provide continuous support for bells, joints, and 
barrels  of  pipes  and  for  joints,  fittings,  and  bodies  of  conduits.    Remove  stones  and 
sharp objects to avoid point loading. 

For pipes or  conduit  less  than 6  inches  in nominal diameter  and  flat‐bottomed, multiple‐duct 
conduit  units,  hand‐excavate  trench  bottoms  and  support  pipe  and  conduit  on  an 
undisturbed subgrade. 

For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of trench to support 
bottom 90 degrees of pipe circumferences.  Fill depressions with tamped sand backfill. 

Where encountering rock or another unyielding bearing surface, carry trench excavation 6 inches 
below invert elevation to receive bedding course. 

Approval of subgrade 
Notify engineer when excavations have reached required subgrade. 
When  the  Engineer  determines  that  unforeseen  unsatisfactory  soil  is  present,  continue 

excavation  and  replace  with  compacted  backfill  or  fill  material  as  directed  by  the 
Engineer. 

Reconstruct  subgrades  damaged  by  freezing  temperatures,  frost,  rain,  accumulated water,  or 
construction activities, as directed by the Engineer. 

Approval of subgrade 
Fill unauthorized excavation under  foundations or wall  footings by extending  indicated bottom 

elevations  of  concrete  foundation  or  footing  to  excavation  bottom, without  altering 
required  top elevation.    Lean  concrete  fill may be used  to bring elevations  to proper 
position when acceptable to the Engineer. 

Where  indicated  widths  of  utility  trenches  are  exceeded,  provide  stronger  pipe,  or  special 
installation procedures, as required by the Engineer. 

Storage of soil Materials 
Stockpile excavated materials acceptable for backfill and fill soil materials,  including acceptable 

borrow materials.  Stockpile soil materials without intermixing.  Place, grade, and shape 
stockpiles to drain surface water.  Cover to prevent wind‐blown dust. 

Stockpile  soils  materials  away  from  edge  of  excavations.    Do  not  store  within  drip  line  of 
remaining trees. 

Backfill 
Backfill excavations promptly, but not before completing the following: 



 

 Acceptance of construction below finish grade. 
 Surveying locations of underground utilities for record documents. 
 Testing,  inspecting,  and  approval  of  underground  utilities,  unless  noted 

otherwise. 
 Concrete formwork removal. 
 Removal of trash and debris from excavation. 
 Removal of temporary shoring and bracing, and sheeting. 

Utility Trench Backfill 
Place  and  compact  bedding  course  on  rock  and  other  unyielding  bearing  surfaces  and  to  fill 

unauthorized  excavations.    Shape  bedding  course  to  provide  continuous  support  for 
bells, joints, and barrels of pipes and for joints, fittings, and bodies of conduits. 

Place and compact  initial backfill of satisfactory material or sub‐base material,  free of particles 
larger than 1 inch, to a height of 12 inches over the utility pipe of conduit. 

Carefully compact material under pipe haunches and bring backfill evenly up on both sides and 
along  the  full  length of utility piping or  conduit  to  avoid damage or displacement of 
utility system. 

Coordinate backfilling with utilities testing. 
Fill voids with approved backfill materials as shoring and bracing, and sheeting is removed. 
Place and compact final backfill of satisfactory soil material to final subgrade. 

Fill 
Preparation:  Remove  vegetation,  topsoil,  debris,  wet,  and  unsatisfactory  soil  materials, 

obstructions, and deleterious materials from ground surface prior to placing fills. 
Plow strip, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will 

bond with existing surfaces. 
When subgrade or existing ground surface to receive fill has a density less than that required for 

fill, break up ground surface to a depth required, pulverize, moisture‐condition or aerate 
soil and re‐compact to required density. 

Place fill material in layers to required elevations for each location listed below. 
 Under grass, use satisfactory excavated or borrow soil material. 
 Under walks  and  pavements,  use  sub‐base  or  base material,  or  satisfactory 

excavated or borrow soil material. 
 Under steps and ramps, use sub‐base material. 
 Under structures, footings and foundations, use engineered fill. 

Moisture Control 
Uniformly  moisten  or  aerate  subgrade  and  each  subsequent  fill  or  backfill  layer  before 

compaction to within 2 percent of optimum moisture content. 
Do not place backfill or fill material on surfaces that are muddy, frozen, or contain frost or ice. 
Remove and replace, scarify and air‐dry satisfactory soil material that  is too wet to compact to 

specified density. 
Stockpile or spread and dry removed wet satisfactory soil material. 

Compaction 
Place  backfill  and  fill materials  in  layers  not more  than  8  inches  in  loose  depth  for material 

compacted by heavy compaction equipment, and not more than 4 inches in loose depth 
for materials compacted by hand operated tampers. 

Place backfill  and  fill materials  evenly on  all  sides of  structures  to  required  elevations.   Place 
backfill and fill uniformly along the full length of each structure. 



 

Percentage of Maximum Dry Density Requirements:  Compact soil to not less than the following 
percentages of  maximum dry density according to ASTM D 1557: 

 
 
 
 

 Under  structures,  building  slabs,  steps,  and  pavements,  compact  the  top  12 
inches below subgrade and each  layer of backfill or fill material at 95 percent 
maximum dry density. 

 Under walkways, compact the top 6  inches below subgrade and each  layer of 
backfill or fill material at 95 percent maximum dry density. 

 Under  lawn or unpaved areas, compact the top 6  inches below subgrade and 
each layer of backfill or fill material at 90 percent maximum dry density. 

Grading 
General:    Uniformly  grade  areas  to  a  smooth  surface,  free  from  irregular  surface  changes.  

Comply with compaction requirements and grade to cross sections, lines and elevations 
indicated. 

Provide a smooth transition between existing adjacent grades and new grades. 
Cut out soft spots, fill low spots, and trim high spots to conform to required surface tolerances. 
Site Grading: Slope grades to direct water away from buildings and to prevent ponding.   Finish 

subgrades to required elevations within the following tolerances: 
 Walks: Plus or minus 0.10 foot. 
 Lawn or Unpaved Areas: Plus or minus 0.10 foot. 

Sub-base and base courses 
Under pavements and walks, place sub‐base course material on prepared subgrades.  Place base 

course material over sub‐base to pavements. 
Compact  sub‐base  and  base  courses  at  optimum moisture  content  to  required  grades,  lines, 

cross section and thickness to not less than 95 percent of ASTM D 4254 relative density. 
Shape sub‐base and base to required crown elevations and cross‐slope grades. 
When  thickness of compacted sub‐base of base course  is 6  inches or  less, place materials  in a 

single layer. 
When thickness of compacted sub‐base of base course exceeds 6 inches, place materials in equal 

layers,  with  no  layer  more  than  6  inches  thick  or  less  than  3  inches  thick  when 
compacted. 

Protection 
Protecting Graded Areas: Protect newly graded areas  from  traffic,  freezing, and erosion.   Keep 

free of trash and debris. 
Repair and  re‐establish grades  to specified  tolerances where completed or partially completed 

surfaces  become  eroded,  rutted,  settled,  or  loose  compaction  due  to  subsequent 
construction operations or weather conditions. 

Scarify or  remove  and  replace material  to  a depth directed by  the Engineer;  reshape  and  re‐
compact at optimum moisture content to the required density. 

Settling: Where settling occurs during the Project correction period, remove  finished surfacing, 
backfill with additional approved material, compact, and reconstruct surfacing. 

Restore  appearance,  quality,  and  condition  of  finished  surfacing  to match  adjacent work  and 
eliminate evidence of restoration to the greatest extent possible. 



 

disposal of surplus and waste materials 
Disposal: Transport surplus satisfactory soil to designated storage areas on the Owner's property.  

Stockpile or spread soil as directed by the Engineer. 
Remove waste material,  including unsatisfactory soil, trash, and debris, and  legally dispose of  it 

off the owner's property. 

END OF SECTION 



 

02215 EXCAVATION 

GENERAL 

WORK INCLUDED 
Excavation for utilities, curbs, wall footings, light bases, storm drains, and other improvements. 
Additional work as indicated on drawings. 

RELATED WORK 
Section 02200: Earthwork: Topsoil and subsoil removal from site surface. 
Section 02220: Backfilling. 
Section 02260: Finish Grading. 

PROTECTION 
Protect excavations by shoring, bracing, sheet piling, underpinning or other methods required to 

prevent cave‐in or loose soil from falling into excavation. 
Notify Owner of unexpected subsurface conditions and discontinue affected work  in area until 

notified to resume work. 
Protect bottom of excavations and soil adjacent to and beneath foundations from frost. 
Grade excavation top perimeter to prevent surface water run‐off into excavation. 

PRODUCTS 

MATERIALS 
Subsoil: Excavated material, graded free of lumps larger than 6 inches, rocks larger than 3 inches 

and debris. 

EXECUTION 

PREPARATION 
Identify required lines, levels, contours and datum. 
Maintain and protect existing utilities remaining which pass through work area. 

EXCAVATION 
Excavate subsoil and loose rock required for installation of site elements. 
Excavate to working elevations. 
Remove lumped subsoil, boulders, and rock up to 1/3 cu. yd. measured by volume. 
Correct unauthorized excavation at no cost to Owner. 
Stockpile  excavated material  in  area  designated  on  site  and  remove  excess  subsoil  not  being 

reused from site. 

FIELD QUALITY CONTROL 
Provide for visual inspection of bearing surfaces. 

END OF SECTION 



 

02221 BACKFILLING 

GENERAL 

WORK INCLUDED 
Site Backfilling 
Compaction requirements 
Fill under slab‐on‐grade. 

RELATED WORK 
Section 02200 – Earthwork. 
Section 02215 – Excavation. 
Section 02260 – Finish Grading: Final backfilling of topsoil. 

PRODUCTS 

FILL MATERIALS 
Granular Fill: No. 53 stone. 
Subsoil: Reused; free of lumps larger than 4 inches, rocks larger than 2 inches and debris. 
Topsoil in accordance with Section 02260 

EXECUTION 

INSPECTION 
Verify stockpiled fill to be reused is approved. 
Verify areas to be backfilled are free of debris, snow,  ice, or water and ground surfaces are not 

frozen. 
Areas to be backfilled shall be inspected and approved by the Engineer prior to backfilling. 

PREPARATION 
When necessary, compact subgrade surfaces to density requirements for backfill material. 
Cut out soft areas of subgrade not readily capable of compaction. Backfill with appropriate type 

fill  as  called  for.  Compact  to  density  equal  to  requirements  for  subsequent  backfill 
material. 

BACKFILLING 
Backfill areas to contours and elevations. Use unfrozen materials. 
Backfill  systematically, as early as possible,  to allow maximum  time  for natural  settlement. Do 

not backfill over porous, wet, or spongy subgrade surfaces. 
Place and compact crushed stone fill materials in continuous layers not exceeding 6 inches loose 

depth. 
Place and compact subsoil fill material in continuous layers not exceeding 8 inches loose depth. 
Maintain optimum moisture content of backfill materials to attain required compaction density. 
Make changes in grade gradual. Blend slopes into level areas. 
Remove surplus backfill materials from site. 
Leave stockpile areas completely free of excess fill materials. 



 

SCHEDULE OF LOCATIONS 
The paragraphs below identify location, fill material to be used identified from lower to upper fill 

type,  compacted  thickness of each  fill, and  compaction expressed as a percentage of 
maximum density and optimum moisture in comparison with ANSI/ASTM D 1557 and D 
698. 
 Fill under grasses areas: Subsoil fill, to 6 inches below finish grade, compacted 

to 88 percent. 
 Fill under asphalt and concrete: compacted to 95 percent. 

END OF SECTION 



 

02260 FINISH GRADING 

GENERAL 

WORK INCLUDED 
Finish grade sub‐soil. 
Replenish topsoil in areas where clearing has been completed and not scheduled to receive new 

base course materials. 
Place, finish grade, and compact topsoil. 

RELATED WORK 
Section 02200: Earthwork 
Section 02485: Seeding and Mulching 
Section 02486: Sodding 

PROTECTION 
Prevent damage to existing features. Correct damage at no cost to the Owner. 

PRODUCTS 

MATERIALS 
Existing topsoil on site: Existing topsoil shall be removed where advantageous. This soil may be 

reused for lawns and plantings provided that it meets the topsoil requirements below. 
 Topsoil:  Friable  loam  free  from  subsoil,  roots,  grass,  excessive  amount  of 

weeds, stones and foreign matter; acidity range pH of 6.0 to 7.0; containing a 
minimum of 6% and a maximum of 25% organic matter; soluble salts shall be 
higher than 500 parts per million. 

 Lime: Shall be ground limestone containing not less than 85% passing through a 
100‐mesh sieve and 90% passing through a 20‐mesh sieve. 

TESTING 
Soil  sample  tests: The  Landscape Contractor  shall  take  three  representative  samples  from  the 

topsoil source and submit them for soil tests. If the pH range of topsoil is not between 
6.0  and 7.0,  then  it  shall be  amended by  the  Landscape Contractor  according  to  the 
guide below or the Landscape Contractor may select another topsoil source and submit 
new soil sample tests. 
 If the pH level is below 6.0, add limestone at a rate of 2.5 lbs. per cubic yard or 

92 lbs. Per 1,000 square feet to raise pH one full point. 
 If the pH level is above 7.0, add aluminum sulfate at a rate of 2.5 lbs. Per cubic 

yard or 92 lbs. Per 1,000 square feet to lower pH one full point. 
All testing sill be at the Contractor's expense. 

EXECUTION 

SUB-SOIL PREPARATION 
Rough  grade  subsoil  systematically  to  allow  for  a  maximum  amount  of  settlement  and 

compaction.  Eliminate  uneven  areas  and  low  spots.  Remove  debris,  roots,  branches, 
stones, etc.  Remove subsoil which has been contaminated with petroleum products. 



 

Excavate and fill where necessary to bring sub‐soil to required levels, profiles and contours. Make 
changes in grade gradual. Blend slopes into level areas. 

Cultivate sub‐grade to depth of 6 inches where topsoil is to be placed. Repeat cultivation in areas 
where equipment used for hauling and spreading topsoil has compacted subsoil. 

Compact materials  to meet  the  following minimum  percentages  of modified  proctor  density, 
ASTM D1557, method C or D. Compact subsoil to the following:  
 88% where topsoil is to be placed. 
 95% where stabilizing base for asphalt and concrete is to be placed. 

PLACING TOPSOIL 
Use topsoil in relatively dry state. Place during dry weather. 
Fine grade  topsoil eliminating  rough or  low areas  to ensure positive drainage. Maintain  levels, 

profiles and contours of sub‐grades. 
Remove stone, roots, grass, weeds, debris and other foreign material while spreading. 
Manually  spread  topsoil  around  trees  to  prevent  damage  which may  be  caused  by  grading 

equipment. 
Lightly compact placed topsoil. 

SURPLUS MATERIAL 
Remove surplus subsoil and topsoil from site. 
Leave stockpile areas and entire job site clean and raked, ready to receive landscaping. 

END OF SECTION 



 

02485 SEEDING AND MULCHING 

GENERAL 

WORK INCLUDED 
This work  shall consist of either or both plain and mulched  seeding.  It  includes  furnishing and 

placing seed,  fertilizer,  inoculants,  top soil, and mulch,  if  required,  in a prepared seed 
bed or furnishing and placing sod at locations shown on the plans, or as directed. 

RELATED WORK 
Section 02260 – Finish Grading 

PRODUCTS 

MATERIALS 
Seed mixtures  shall  be  classified  as  follows. Mixes  including  warm  season  grasses,  forbs,  or 

aquatic species will be specified in the plans. 
Seed Mixture R. 

 This  is a general purpose  seed mixture.  It  shall be applied at  the  rate of 170 
lb/acre.    The mixture  shall  consist  of  95  lb  of  low  endophyte  Kentucky  31 
Fescue  or  approved  equal,  65  lb  perennial  rye  grass,  and  10  lb  Jasper  Red 
Fescue or approved equal. 

Materials  shall  be  in  accordance  with  the  following  Indiana  Department  of  Transportation 
Standard Specification (INDOTSS). 
 Fertilizer     914.03 
 Grass Seed      914.04 
 Leguminous Inoculants  914.06 
 Mulch        914.05(a), 914.05(c),914.05(d),914.05(e) 
 Plastic Net      914.09(g) 
 Top Soil      914.01 
 Water        914.09(a) 
 Wire Staples      914.09(f) 

EXECUTION 

Preparation of Ground Before Seeding  
The area to be seeded shall be made smooth and uniform and shall be  in accordance with the 

finished grade and cross section shown on the plans or as otherwise designated. 
The seed bed, if not loose, shall be loosened to a minimum depth of 6 in. before fertilizer or seed 

is applied. 
Areas to be covered with topsoil shall be milled or disked slightly before the topsoil is placed. A 

disk, spike‐toothed harrow, or other similar device may be used for this purpose. Such 
loosening will be required to ensure bond of the topsoil with the surface on which it is 
put and to form a uniform surface. The topsoil shall then be spread to a sufficient depth 
to produce the thickness specified after it has been compacted lightly with an approved 
roller, tamping device, or other method. 



 

Preparation of Ground Before Applying Erosion Control Blankets 
Prior to placing the blankets, the area to be covered shall be relatively free of all rocks or clods 

over 1.5 in. in diameter, and all sticks or other foreign material. 

Applying Fertilizer 
Fertilizer as  specified  shall be  spread uniformly over  the area  to be  seeded. Fertilizer  shall be 

spread at the rate of 800 lb/acre unless otherwise specified. 

applying seed 
Seed may be drilled  in or mixed with water. The mixture shall be sprayed over  the area  to be 

seeded. An approved mechanical method which  shall place  the  seed  in direct contact 
with the soil may be used. 

In places inaccessible to mechanical equipment, or where the area to be seeded is small, a hand 
operated cyclone seeder or other approved equipment may be used. 

Seed of warm season grasses, forbs, or aquatic species shall not be covered more than 0.125 in.. 
All  other  seed  shall  not  be  covered  more  than  0.5  in..  Leguminous  seeds,  unless 
otherwise  specified,  shall  be  inoculated  with  a  culture  in  accordance  with  914.06 
Indiana Department of Transportation Standard Specification (INDOTSS). 

applying mulch 
Mulching material shall be applied uniformly  in a continuous blanket at  the  rate of 2  tons per 

acre.  Mulch shall be placed within 24 h after seeding.  
The mulch may  be  held  in  place  by means  of  a  commercially  produced mulch  binder  or  by 

spraying  it with a  satisfactory  liquid asphalt or asphalt emulsion or by other means  if 
approved by the Engineer. 

END OF SECTION 



 

02486 SODDING 

GENERAL 

WORK INCLUDED 
Prepare sub‐grade to receive topsoil. 
Place, rake and level topsoil as required to prepare for sod. 
Place sod. 
Maintain sod. 

RELATED WORK 
Section 02260 – Finish Grading 

PRODUCTS 

MATERIALS 
Sod: Shall be fibrous, well‐rooted Warren’s Frontrunner turf‐type tall Fescue Sod, complying with 

ASPA Specifications, and nursery grown on clay  loam soil.   Sod shall not be grown on 
peat soil.  Sod shall be free from stones, weeds, undesirable native grasses, and burned 
or bare spots.  Edges of sod to be cleanly and unevenly cut to a uniform width of not less 
than 18 inches and thickness of not less than 1‐1/2 inches.  Grass shall be cut to a height 
of not more than 2 inches.  Sod shall be properly protected from drying out and shall be 
laid within 48 hours after cutting at the nursery. 

Topsoil:    Fertile,  agricultural  soil  typical  of  locality  and  capable  of  sustaining  vigorous  plant 
growth; from well drained site that  is free of flooding; free from admixture of subsoil, 
slag  or  clay,  stones,  lumps,  live  plants  and  their  roots,  sticks  and  other  extraneous 
matter; pH value of minimum 5.9 and maximum 7.0 and as specified in Section 02260. 

Fertilizer:  Commercial  slow  release  type  recommended  for  grass,  with  fifty  percent  of  the 
elements  derived  from  organic  sources;  to  the  following  proportions:  nitrogen  10%, 
phosphoric acid 8%, soluble potash 4%. 

EXECUTION 

NOTIFICATION 
The  Landscape Contractor  shall be notified when other divisions of  the work have progressed 

sufficiently to commence work on the lawn areas.  Upon receipt of such notice, he/she 
shall commence placing  topsoil  to  finish grade.   Thereafter  the  finished grade shall be 
maintained through completion of the lawns.  He/she shall be responsible for notifying 
and  insuring  that  this  final grade  is not disturbed by other contractors working at  the 
site. 

PREPARATION OF LAWN AREAS 
Refer to plans for location of sodden areas. 
The Landscape Contractor shall inspect the prepared subgrade to insure the elevation is parallel 

with the desired finished grade and that the subgrade is uniformly compacted.  Report 
any defects to the Owner’s Representative before beginning placement of any topsoil. 

After  the  subgrade  has  been  determined  to  be  satisfactory,  the  placement  of  topsoil  may 
commence.  The topsoil shall be spread evenly on the subgrade and lightly compacted.  



 

No topsoil shall be spread in a frozen or muddy condition.  Areas to be sodded shall be 
brought to finished grade and raked smooth. 

All uneven surfaces shall be raked until a uniform surface is established.  All stones over ¾ inches 
shall be raked out and removed from the site.  Areas to be sodded shall be brought to 
within  the  thickness of  sod  to  the  finished  grade.   Allowance  for  settlement  shall be 
made in either case. 

APPLYING LIME 
Lime shall be added at the rate indicated in “Soil Sample Tests”, Section 02260, and when added 

shall be thoroughly mixed in the soil prior to placing the soil on the site. 

APPLYING FERTILIZER 
Fertilizer  shall  be  applied  at  the  rate  of  25  pounds  to  1,000  square  feet  to  all  areas  being 

prepared  for  lawn;  however,  this  rate  may  be  increased,  at  the  direction  of  the 
Landscape Architect, based upon the analysis of the soil sample tests. 

RECONDITIONING LAWNS 
Use sod to recondition existing lawn areas damaged by Contractor’s operations including storage 

of materials or equipment and movement of vehicles. 

LAYING SOD 
Before any sod is laid, all soft spots and inequalities in grade shall be corrected.  Fertilizer spread 

shall be  raked  in.   The  first  row of sod shall be  laid  in a straight  line with subsequent 
rows placed parallel to and tightly against each other.  Lateral joints shall be staggered 
to promote more uniform growth and strength.   Care shall be exercised  to  insure  the 
sod  is  not  stretched  or  overlapped  and  that  all  joints  are  butted  tight,  in  order  to 
prevent voids, which would cause air drying of the roots. 

On 3:1 rounded slopes or greater, sod shall be  laid with staggered  joints and secured by wood 
peg and tamping. 

The Landscape Contractor shall water sod  immediately after transplanting to prevent excessive 
drying during progress or work.  As sodding is completed in any one section, the entire 
area shall be rolled.    It shall then be thoroughly watered to a depth sufficient that the 
underside of  the  new  sod pad  and  soil  immediately  below  are  thoroughly wet.    The 
Contractor shall be responsible for having adequate water available at the site prior to 
and during the transplanting of the sod. 

INSPECTION AND MAINTENANCE 
Maintenance shall begin  immediately after each portion of  lawn  is planted.   Maintenance prior 

to  inspection shall be  the Contractor’s  responsibility.   A  two  to  three  (2‐3) day notice 
shall be given to the Owner indicating an inspection/approval date.  After inspection and 
acceptance by Owner, all maintenance shall be taken over by Owner. 

Lawns  shall  be  protected  and  maintained  by  watering,  weeding,  mowing  and  replanting  as 
necessary until acceptance by Owner. 

The Landscape Contractor shall provide adequate protection during installation in all lawn areas, 
against trespassing and damage, including erosion. 

Damage  to  the  lawn  areas  due  to  vandalism  or  on  the  part  of  others  prior  to  occupancy  or 
acceptance by the Owner will be the responsibility of the Landscape Contractor. 

END OF SECTION 



 

02511 CRUSHED STONE 

GENERAL 

WORK INCLUDED 
Crushed stone. 

STANDARD SPECIFICATION 
Indiana Department of Transportation Standard Specification (INDOTSS). 

PRODUCTS 

PAVING MATERIALS 
Aggregate materials  shall  conform  to  the  requirements  of  Section  904,  INDOTSS  and  to  the 

requirements of subsections referenced therein. 
Asphalt  sub‐base  course:  #53  aggregate.  Eight  (8)  inches  of  aggregate  is  to  be  placed  under 

asphalt pavement. 
Concrete sidewalk sub‐base course: Four (4) inches of #53 aggregate. 
Concrete driveway apron sub‐base course: Six (6) inches of #53 aggregate. 

EXECUTION 

SUBGRADE 
The subgrade shall be shaped to true lines and elevations. Adequate drainage shall be provided 

at all times to prevent water from standing on the subgrade. Work shall conform to the 
requirements of Section 207, INDOTSS. 

All boulders, organic materials, soft clay, spongy material and any other objectionable material 
shall  be  removed  and  replaced with  approved materials.  Subgrade  shall  be  properly 
shaped, rolled and uniformly compacted to conform with the accepted cross‐section. 

GRANULAR BASE CONSTRUCTION 
Placement: The Contractor shall use skilled workers, up to date methods and modern equipment 

suitable to the size of the work in spreading, compacting and finishing the gravel base. 
Other requirements are as follows: 

Section 303, INDOTSS. Compacted to 95% of maximum dry density. 
An approved vibrating device shall be used to compact gravel base. It may be supplemented by a 

10  ton,  three wheel,  tandem or pneumatic‐tire  roller conforming  to Section 401.09 of 
the  INDOTSS.  Contractor  shall  use  such  construction  procedures,  including  sufficient 
wetting and number of passes to insure that the above density is attained. 

All edges should be neatly cut and made uniform. All surplus and remainders should be carried 
away from the work site. 

Include placement of aggregate reinforcement structures as directed by the Engineer. 

REPAIRING FINAL WORK 
The gravel pavement shall be checked as specified herein. 
Granular base shall be free of low spots, pockets or high spots and shall be sloped as required for 

proper drainage. 



 

END OF SECTION 



 

02513 ASPHALT CONCRETE PAVING 

GENERAL 

WORK INCLUDED 
Publications of the following institutes, associations, societies and agencies are referred to in this 

Section. 
 Indiana Department of Transportation Standard Specifications, Latest Edition, 

(INDOTSS). 
 American Society for Testing and Materials, ASTM. 
 Federal Specifications, FS. 

QUALITY REQUIREMENTS 
Provide final surface of uniform texture conforming to required grades and cross sections. 
Surface smoothness, when tested with 10 foot straight‐edge: 

 Base Course:   ¼” in 10’ max. 
 Surface Course:   ¼” in 10’ max. 

Provide Owner with duplicate copy of all crushed stone base and asphalt delivery tickets. 

RELATED WORK 
Section 02511 Crushed Stone. 

PRODUCTS 

MATERIALS 
Materials shall conform with the following requirements: 

 Coarse Aggregates:   Class A or B, crushed or uncrushed gravel or; 
 Fine Aggregates:   Natural sand, well graded from coarse to fine conforming to 

INDOTSS, Section 913.01. 
 Tack:      Raped  cure  liquid  asphalt  or  asphalt  emulsion  conforming  to  ISHC 

Standard Specification, Section 409. 
 Bituminous Materials:      Petroleum  asphalt  cement  conforming  to  INDOTSS, 

Section 902. 

PAVING MIXES 
Asphalt materials  shall  conform  to  the  requirements  of  Section  403  Hot  Asphaltic  Concrete 

Pavement (HAC), INDOTSS and to the requirements of subsections referenced therein. 
The HAC mixtures shall be made using suitably graded coarse aggregate and fine aggregate of the 

size  and  combination  as  indicated  in  Table  1  and  3,  Section  403.04,  preparation  of 
mixtures, INDOTSS. 
 Surface course overlay:   HAC Type 11. 
 Base course:  HAC Type 5. 

EXECUTION 

ASPHALT PAVEMENT CONSTRUCTION 
Subgrade shall be proof‐rolled using pneumatic tired roller capable of exerting minimum of 90 psi 

pressure uniformly over the subgrade surface.  Conforming to INDOTSS, Section 401.09. 



 

Proof‐rolling shall provide two complete coverages. 
Remove and replace soft spots with stable material, compact and re‐proof. 
All materials  shall  be  spread  using  approved  spreading  equipment.    Tailgating  of  aggregates 

directly onto subgrade will not be accepted. 
Asphalt pavers  shall be  self‐propelled with  receiving hopper of  sufficient capacity  to provide a 

uniform spreading operation. 
Contact  surfaces  of  curbs,  manholes,  catch  basins,  etc.,  shall  be  painted  with  thin  uniform 

coating of bituminous material prior to placing mixture against them. 
The mix temperature at the site shall be a minimum of 285° F. ‐ maximum of 325° F. 
All  joints  shall  be  carefully made  in  such  a  manner  as  to  insure  a  neat  junction,  thorough 

compaction, continuos band and seal. 
The pavement shall be compacted to 95% 
All  edges  shall be neatly  cut  and made uniform.   All  asphalt  surplus  and  remainders  shall be 

removed from work site. 
Contractor shall have on hand at the site prior to paving operations, all necessary portable and 

hand tools and one stand‐by‐roller. 

Compaction 
Subgrade and compacted aggregate base courses shall be compacted  to 95% of maximum dry 

density in accordance with ASTM designation D698. 
Each lift of aggregate base shall be compacted to density specified above. 
Soft spots found during proof rolling which are replaced with fill material, shall be compacted to 

density specified above. 

Spreading and Rolling 
Base Course: 

 Spread and roll to minimum finish depths indicated on details. 
Surface Course: 

 Spread and roll to minimum finish depths indicated on details. 
Finish installation shall be true to line and grade and within 1/2" true elevation. 

Compacting 
Compacting  shall  conform  to  requirements  of  INDOTSS  Section  401.12.    Compaction  shall  be 

completed before temperature of the mixture has dropped below 180° F. 
Density tests shall be made at each lift if so directed by the Engineer. 
Tests shall made by soils engineer approved by the Engineer. 
Results of each test shall be certified to the Engineer within 72 hours after tests are made. 

Surface Tolerances 
Surface of pavement shall meet requirements of INDOTSS Section 401.15. 
Paving  shall  be  free  of  low  spots,  pockets,  or  high  spots  and  shall  be  sloped  as  required  for 

proper drainage. 
Any  areas which  develop  an  excess  of  bitumen  shall  be  removed  and  replaced with  proper 

materials. 
Contractor shall maintain courses during the curing period. 

END OF SECTION 



 

02580 PAVEMENT MARKING 

GENERAL 

SUMMARY 
This section includes the following: 
Pavement markings for driving lanes and islands. 

SUBMITTALS 
Manufacturer's product literature and instruction sheet for thermoplastic markings. 

QUALITY ASSURANCE 
Applicator Qualifications. 

 Striping contractor shall be experienced in this trade and shall have completed 
20  jobs  within  the  last  3  years.  At  least  10  jobs  shall  include  public  road 
projects.  

REFERENCES 
The  latest  issues  of  the  following  documents  form  a  part  of  this  specification  to  be  extent 

indicated hereinafter. 
Indiana Department of Transportation Standard Specification (INDOTSS). 

PROJECT/SITE CONDITIONS 
Environmental Requirements. 

 Thermoplastic  shall  not  be  applied  on  wet  surfaces,  during  wet  or  damp 
weather. 

 Temperature  during  application  shall  be  consistent  with  INDOTSS  Section 
808.06. 

SEQUENCING/SCHEDULING 
Time  of  application:  Elapsed  time  between  pavement  placement  and  application  of 

thermoplastic shall be 7 days minimum. 
Contractor shall notify Owner in advance of pavement markings and coordinate with the Owner's 

representative. 

PRODUCTS 

MATERIALS 
Performed reflective thermoplastic markings. 
Standard: Product shall comply with INDOTSS 913.14. 
Sizes, shapes, and colors: As indicated on the Drawings, thickness 1.5 mm. 

EXECUTION 

PREPARATION 
All  lines shall be  laid out by  the striping contractor and then  inspected by  the Engineer before 

application. 



 

Surfaces which are to receive painted stripes or markings shall be thoroughly cleaned of all dirt, 
dust, grease, oil, curing compounds  if used, and other  foreign substances and shall be 
completely dry before paint is applied, per INDOTSS Section 808.03. 

APPLICATION 
Application of thermoplastic shall comply with INDOTSS Section 808.06. 
Size and shape of markings shall be as indicated on the drawings. 

PROTECTION 
All markings shall be protected from traffic until they have dried sufficiently to prevent tracking. 

CLEAN UP 
Waste materials shall be removed at the end of each work day. Upon completion of the work, all 

containers  and  debris  shall  be  removed  from  the  site.  Striping material  spots  upon 
adjacent surfaces shall be removed and the entire job left clean and acceptable. 

END OF SECTION 
 
 

02720 STORM SEWERAGE 

GENERAL 

SUMMARY 
This section includes the following: 
Storm sewerage system piping and appurtenances. 

SUBMITTALS 
Certificates. 

 Prior to delivery, submit two copies of all certificates specified herein. 
 Certificates  shall  be  notarized  and  attest  to  compliance with  the  applicable 

specifications for grades, types or classes. 
Shop Drawings. 

 Precast  concrete  structures  indicating  dimension,  reinforcing  steel  size  and 
placement and location of all pipe openings, sizes and inverts. 

Product Data. 
 Submit  manufacturers  or  trade  association  installation  instructions  for  the 

following items: 
 Pipe. 
 Jointing method. 
 Manhole gaskets. 

QUALITY ASSURANCE 
Testing. 

 Testing laboratory services responsibility shall be as specified in Division 1. 



 

REFERENCES 
The  latest  issues  of  the  following  documents  form  a  part  of  this  specification  to  the  extent 

indicated hereinafter. 
 American Society of Testing and Materials (ASTM). 
 C55 Concrete Building Brick. 
 C270 Mortar for Unit Masonry. 
 C478 Precast Reinforced Concrete Manhole Section. 
 Indiana Department of Transportation Standard Specification     (INDOTSS). 
 Manufacturer’s Associations. 
 Corrugated Polyethylene Pipe Association (CPPA). 
 The  City  of  Bloomington  Utilities  Construction  Specifications  for  Sanitary, 

Water, and Storm Project (CBUCS). 

DELIVERY, STORAGE, AND HANDLING 
Pipe delivery, storage and handling shall comply with latest edition of the installation manual of 

the following organizations: 
 CPPA. 

PROJECT/SITE CONDITIONS 
Protection of people and work. 

 Place protective fencing around all excavations.  
 Shore and brace excavations as necessary to prevent cave‐ins. 
 Cover holes and trenches when work is not in progress. 
 Keep trenches and excavated areas free of water. 
 Grade to drain surface water away from excavations. 
 Keep bottom of trenches free of water by use of sump pits and pumps. Provide 

a standby pump. 

PRODUCTS 

MATERIALS 
Pipe. 

 Corrugated polyethylene/high density polyethylene (HDPE) pipes with smooth 
interiors liners, up to 36” diameter. 

 Hancor, Inc., P.O. Box 1047, Findlay, OH 45839, (419)422‐6521. 
 Or approved equal. 
 Contractor shall submit list of pipe to be used including certificate that confirms 

that pipe meets applicable local, city, state and federal codes. 
Precast reinforced concrete manholes and inlets shall conform to INDOTSS 907.04, air entrained 

concrete is required, certificate required. 
Sealant  for precast  reinforced concrete manholes shall be performed, vulcanized butyl  rubber, 

complying with the requirements of FS SS‐S‐00210. Size shall be ¾ inch diameter and of 
the manufacturer’s standard length. 

Precast concrete segmental blocks shall be at  least  five  (5)  inches, but not more than eight  (8) 
inches,  in  length and such shape  that  the  joints can be effectively sealed and bonded 
with cement mortar. Units shall be solid. 

Brick shall conform to ASTM Specification C62, Grade SW or ASTM C55, grade N‐1 or N‐11. 
Mortar shall conform to ASTM Specification C270, type M. 
Concrete shall conform to Division 3 – Concrete. 
Waterproofing. 

 Material shall comply with INDOTSS 902.06. 



 

 Manhole steps shall be galvanized steel, vinyl coated steel, nylon coated steel, 
or cast iron. Size and shape as indicated on the drawings. 

Frames and covers or gratings shall be cast iron conforming to FS QQ‐1‐652, with tensile‐strength 
test not  less than class 25. Weight, shape, size, and waterway openings for grates and 
curb  inlets  shall be  as  indicated.  Frames and  covers  for  curb  inlets  and  for  areas not 
subject to vehicular traffic or storage may be of malleable  iron. Malleable  iron  frames 
and covers shall conform to ASTM Specification a47 and shall be of the weight, shape 
and size indicated. 

EXECUTION 

PREPARATION 
Locate and mark all existing underground utilities in the area of operations. 
Establish  line  and  grade by offset  control point  stakes,  grade  stakes  and  grade boards  as per 

ACPA installation manual. 
Inspection of layout is required by the Engineer before proceeding. 

INSTALLATION 
Excavating, backfilling and  compacting  for utilities  shall be as detailed on  the drawings and as 

recommended by CPPA and the pipe manufacturer. 
Drainage  structures  shall be of  the  following  types,  constructed of  the materials  specified  for 

each type and in accordance with the drawings. 
Manholes  and  inlets  shall  be  constructed  in  accordance with  the  drawings. All manholes  and 

inlets  shall  be  complete  with  frames  and  covers  or  gratings  and  with  rungs  where 
deeper than 4 feet. 

Holes for connection of storm sewer pipes shall be preformed by the manufacturer, or field cut 
or drilled. At no time shall the pipe hole exceed the outer pipe diameter plus two (2)‐
inches. The annular space between the pipe and the precast manhole or box  inlet wall 
shall be filled inside and outside with a grout mixture composed of 2 parts of No. 23 fine 
aggregate and one part of Portland cement. 

Precast concrete structures shall have riser  joints sealed with preformed sealant  in accordance 
with the manufacturer’s instructions. 

Brick and segmental concrete block structures shall be laid with joints completely filled and shall 
be smooth and free of surplus mortar on the inside of the structure. The outside of the 
structure shall be plastered with ½ inch of mortar over the entire surface of the walls. 

Raise or lower existing manhole and inlet casting to new grade as indicated. 
Placing Pipe. 

 Each  pipe  shall  be  carefully  examined  before  being  laid,  and  defective  or 
damaged  pipe  shall  not  be  used.  Pipelines  shall  be  laid  to  the  grades  and 
alignment indicated. Proper facilities shall be provided for lowering sections of 
pipe into trenches. Pipe shall not be laid in water, nor when trench conditions 
or weather are unsuitable for such work. Diversion of drainage or dewatering 
of trenches during construction shall be provided as necessary. 

 All pipe in place, including joints, shall have been inspected before backfilling. 
 Pipe  laying shall proceed upgrade with the spigot ends of bell and spigot pipe 

and the tongue ends of tongue and groove pipe pointing in the direction of the 
flow. 

Pipe Joints. 
 Pipes  shall  be  joined  in  accordance  with  CPPA  and  pipe  manufacturer’s 

recommendations. 
 Do not  lay  storm  sewer  lines  closer horizontally  than 10’  from water  line(s).  

Where  storm  sewers  and  water  line  cross  with  a  vertical  of  less  than  18”, 



 

construct  storm  sewer  of  “Water Works”  grade  mechanical  joint  pipe  and 
extend mechanical  joint  storm  sewer  construction not  less  than 10’ on  each 
side  of  the  crossing  and/or  entire  parallel  length  of  run  which  does  not 
maintain the 10’ minimum horizontal dimension. 

FIELD QUALITY CONTROL 
The  Contractor  shall meet  the  elevations  and  dimensions  shown  on  the  plans.  Construction 

tolerances  shall be  .05  feet horizontally  and  .02  feet  vertically. All work not meeting 
tolerances shall be removed and replaced at the Contractor’s expense. 

All concrete testing shall comply with the requirements of Division 3 – Concrete. 
Do not backfill any pipe or structures until pipe and joints are inspected and approved. 
Once constructed, all  storm  sewer pipes and manholes  shall be  soil  tight. The contractor  shall 

repair to the satisfaction of the Department all visible points of possible bedding and/or 
backfill  infiltration  into  the system. The method of  repair shall be per  the approval of 
the Department. When necessary, the Contractor shall remove and reconstruct as much 
of the work as is necessary to obtain a system that passes the minimum tests prescribed 
herein. 

HDPE Inspections. 
Manhole and Box Inlet Inspection. 

WORK WITHIN PUBLIC RIGHTS-OF-WAY 
All work shall comply with the latest edition of CBUCS. 
Contact the City of Bloomington Utilities (CBU) a minimum of seven (7) days prior to beginning 

work. 
Schedule inspections with CBU before backfilling. 
Pay for permits, bonds, etc. as required by CBU and the City of Bloomington. 

END OF SECTION 



 

03300 CAST-IN-PLACE CONCRETE 

GENERAL 

WORK INCLUDED 
Poured‐in‐place concrete. 
Concrete form work. 
Concrete reinforcement. 
Sealing concrete. 

RELATED WORK 
Section 02200 – Earthwork 
Section 02511 – Crushed Stone 

DESCRIPTION OF WORK 
Provide concrete paving as shown and indicated, including curbs, slabs, walks, and pavement. 

QUALITY ASSURANCE 
ACI‐347 ‐  Recommended Practice for Concrete Form work. 
ACI‐318 – Reinforced Concrete; ACI‐315 Manual of Standard Practice; CRSI‐63; ASTM‐A615. 
ASTM‐C94 – Ready‐Mixed Concrete; ACI‐304, 305, 306; ASTM‐C150; ASTM‐C260; ASTM‐C33. 
Codes  and  Standards:      Comply  with  Indiana  Department  of  Transportation,  Standard 

Specifications Section 501, unless more stringent requirements are herein indicated. 
All  cast‐in‐place  concrete  to  be  installed  by  a  concrete  contractor with  at  least  five  (5)  years 

experience in similar concrete work. 

SUBMITTALS 
Furnish  samples,  manufacturer’s  product  data,  mix  designs,  test  reports,  and  materials’ 

certifications  of  all  materials  used  in  this  section  and  as  required  by  Division  One 
Specifications. 

PRODUCTS 

MATERIALS 
Forms:   Steel, wood or other suitable material of size and strength  to  resist movement during 

concrete placement and to retain horizontal and vertical alignment until removal.   Use 
straight forms, free of distortion and defects. 

Use flexible spring steel forms or laminated boards to form radius bends as required.  Coat forms 
with  a  nonstaining  form  release  agent  that  will  not  discolor  or  deface  surface  of 
concrete. 

Fine and Coarse Aggregate:  ASTM C33.  ¾” max. size of coarse aggregate. 
Concrete Reinforcing Fibers:  Polypropylene, collated, fibers from Fiber Mesh, Inc., 4019 Industry 

Drive, Chattanooga, TN 37417, or equal. 
Air Entraining – ASTM C260; equal to W.R. Meadows Air Entraining Agent. 
Expansion  Joint Materials:   ½”  x  respective  thickness  resilient,  closed  cell  polyurethane  foam 

material; equal to W.R. Meadows Sealtight Rescore Expansion Joint Filler. 
Sealant:  One part self‐leveling polyurethane sealant like Sonneborn’s “Sonolastic SL1”, ASTM C‐

920, Type S, Grade P, Class 25, Limestone color. 



 

Liquid‐Membrane Forming Curing Compound:  Complying with ASTM C309, Type 1, Class A, clear 
unless other type acceptable to Engineer/Engineer.  Moisture loss not more than 0.055 
gr./sq. cm. When applied at 200 sq. ft./gal. 
 Products:      Subject  to  compliance  with  requirements,  provide  one  of  the 

following: 
 “Masterseal”; Master Builders 
 “A‐H 3 Way Sealer”; Anti‐Hydro Waterproofing Co. 
 “Ecocure”; Euclid Chemical Co. 
 “Clear Seal”; A.C. Horn 
 “J‐20 Acrylic Cure”; Dayton Superior 
 “Sure Cure”; Kaufman Products, Inc. 
 Spartan‐Cote”; The Burke Co. 
 “Sealkure” Toch Div.‐Carboline 
 “Kure‐N‐Seal”; Sonneborn‐Contech 
 “Polyclear”; Upco.  Chemical/USM Corp. 
 “L&M Cure”; L&M Construction Chemicals 
 “Klearseal”; Setcon Industries 
 “LR‐152”; Protex Industries 
 “Hardtop”; Gifford‐Hill 

 Refer to paragraph 3.08 for integral color concrete curing. 
Epoxy Bonding Adhesive:  Unitex Pro‐Poxy 284. 
Welded Wire Fabric:   ASTM A 185, Welded Steel Wire Fabric. 
Reinforcing Bars:   ASTM  A 615, grade 60, deformed. 

CONCRETE MIX, DESIGN AND TESTING 
Design mix to produce standard weight concrete consisting of Portland cement, aggregate, water 

reducing,  or  high  range  water  reducing  admixture  (superplasticize),  air  entrancing 
admixture and water to produce the following properties: 
 Compressive Strength:  4000psi, minimum at 28 days. 
 Slump  Range:      8”  for  concrete  containing  high  range  water  reducing 

(superplasticizer); 3” for other concrete. 
 Air Content:   Type 1A (5‐7% air), Portland Type, ASTM C150. 

Mix concrete in accordance with ASTM C94. 
Provide the specified reinforcing fibers in all concrete.  Add fibers to mix at a rate of 1.0 lb. Per 

cubic yard, unless otherwise recommended by Manufacturer. 

EXECUTION 

WORKMANSHIP AND INSTALLATION 
Inspect  prepared  subgrade  surface  to  check  for  unstable  areas  and  need  for  additional 

compaction.  Do not begin concrete work until such conditions have been corrected and 
are ready to proceed. 

AGGREGATE BASE 
Place  aggregate  base where  required  to  conform with  Section  02200  Earthwork  and  Section 

02511 Crushed Stone. 
Remove loose material from compacted subgrade or aggregate base surface immediately before 

placing concrete. 



 

FORM CONSTRUCTION 
Set forms to required grades and  lines, rigidly braced and secured.   Install sufficient quantity of 

forms  to allow continuous progress of work and so  that  forms can  remain  in place at 
least 24 hours after concrete placement. 

Check completed form work for grade and alignment to following tolerances: 
Top of forms not more than 1/8” in 10’. 
Vertical face on longitudinal axis, not more than ¼” in 10’. 
Clean  forms  after  each use,  and  coat with  form  release  agent  as often  as  required  to  ensure 

separation from concrete without damage. 

REINFORCEMENT 
Place reinforcing supported and secured against displacement.  Before placing concrete, ensure 

reinforcing is clean, free of loose scale, dirt or other foreign coating which would reduce 
bond to concrete. 

CONCRETE PLACEMENT 
Do not place concrete until forms have been checked for  line and grade.   Moisten subgrade or 

aggregate base  if required to provide a uniform damped condition at time concrete  is 
placed.   Do not place concrete around manholes or other  structures until  they are at 
required finish elevation and alignment. 

Place  concrete using methods which prevent  segregation of mix.   Consolidate  concrete  along 
face of forms and adjacent to traverse joints with internal vibrator.  Keep vibrator away 
from joint assemblies, reinforcement, or side forms.  Use only square faced shovels for 
hand  spreading  and  consolidation.    Consolidate  with  care  to  prevent  dislocation  of 
reinforcing, dowels, and joint devices. 

Deposit  and  spread  concrete  in  a  continuous  operation  between  transverse  joints,  as  far  as 
possible.  If interrupted for more than ½ hour, place a construction joint. 

JOINTS 
General:  Construct expansion, weakened plane (contraction), and construction joints true to line 

with  face  perpendicular  to  surface  of  concrete.    Construct  transverse  joints  at  right 
angles to the centerline, unless otherwise indicated. 
 When joining existing structures, place transverse joints to align with previously 

placed joints, unless otherwise indicated. 
Weakened Plane  (Contraction)  Joints:   Provide weakened plane  (contraction)  joints,  sectioning 

concrete into areas as shown on drawings.  Construct weakened plane joints for a depth 
equal to at least ¼ concrete thickness, as follows: 

Tooled  Joints:    Form weakened plane  joints  in  fresh  concrete by  grooving  top portion with  a 
recommended cutting tool and finishing edges with a jointer. 

Sawed  Joints:    Form weakened  plane  joints  using  powered  saws  equipped with  shatterproof 
abrasive  or  diamond  rimmed  blades.    Cut  joints  into  hardened  concrete  as  soon  as 
surface will not be torn, abraded, or otherwise damaged by cutting action. 

Inserts:  Use embedded strips of metal or sealed wood to form weakened plane joints.  Set strips 
into plastic concrete and carefully remove strips after concrete has hardened. 

Construction  Joints:    Place  construction  joints where  placement  operations  are  stopped  for  a 
period of more than ½ hour, except where such pours terminate at expansion joints. 

Construct joints as shown or, if not shown, use standard metal keyway section forms. 
Where load transfer slip dowel devices are used, install so that one end of each dowel bar is free 

to move. 



 

Expansion Joints:   Provide expansion  joints of pre‐molded  joint filler at a maximum of 30’ O.C., 
unless otherwise  indicated, and at all curb radii and  locations abutting concrete curbs, 
catch basins, manholes, inlets, structures, walks, or other fixed objects. 
 Extend  joint  filler  full width and depth of  joint, and not  less  than ½” or more 

than 1” below finished surface. 
 Furnish  joint  fillers  in one piece  lengths  for  full width being placed, wherever 

possible.   Where more  than  one  length  is  required,  lace  or  clip  joint  filler 
sections together. 

 Protect top edge of  joint filler during concrete placement with a metal cap or 
other temporary material.  Remove protection after concrete has been placed 
on both sides of joint. 

 Install  Fillers  and  Sealants:    Comply  with  the  requirements  of  this  Section 
Paragraph 2.01 E & F. 

CONCRETE FINISHING 
After striking off and consolidating concrete, smooth surface by screeding and floating.  Use hand 

method  only where mechanical  floating  is  not  possible.    Adjust  floating  to  compact 
surface and produce uniform texture. 

After floating, test surface for trueness with a 10’ straightedge.  Distribute concrete as required 
to  remove  surface  irregularities,  and  refloat  repaired  areas  to  provide  a  continuous 
smooth finish. 

Work  edges  of  slabs  and  formed  joints with  an  edging  took,  and  round  to ½”  radius,  unless 
otherwise indicated.  Eliminate tool marks on concrete surface. 

After  completion  of  floating  and  troweling  when  excess  moisture  or  surface  sheen  has 
disappeared, complete surface finishing as indicated on plans or, if not shown, finish as 
follows: 

Trowel Finish: 
 Initial troweling shall be delayed as long as practicable to avoid troweling while 

concrete is too soft.  Water sheet shall have disappeared from the surface.  Dry 
cement and sand shall not be used to take up surface moisture. 

 First troweling shall be sufficient to produce a smooth surface. 
 Final troweling shall be done with a tilted trowel and heavy pressure after the 

concrete has become hard enough to give a ringing sound under the trowel and 
shall produce a smooth plane surface free of defects. 

Sweat Finish:  After screeding and floating, an initial troweling shall be given surface when it has 
hardened enough so that water and fine material are not worked to the top. 
 Final  troweling  shall  be  done  with  the  trowel  worked  flat  on  the  surface 

producing a fine, non‐slip, swirled sandy texture. 
 Walks  and  Steps  Finish; medium  broom  finish,  perpendicular  to  the  line  of 

traffic.    Repeat  operation  if  required  to  provide  texture  acceptable  to  the 
Engineer. 

 On entrance drive surfaces, provide a course, non‐slip finish by scoring surface 
with a stiff bristled broom, perpendicular to the line of traffic. 

Exposed concrete light bases: Remove all form marks and rub to a smooth finish. 
Do not remove forms for 24 hours after concrete has been placed unless otherwise approved by 

the  Engineer.    After  form  removal,  clean  ends  of  joints  and  point  up  any  minor 
honeycombed  areas.    Remove  and  replace  areas  or  sections with major  defects,  as 
directed by the Engineer. 

Concrete Curing and Protection 
General:    Protect  freshly  placed  concrete  from  premature  drying  and  excessive  cold  or  hot 

temperatures.    In hot, dry, and windy weather, protect concrete  from  rapid moisture 



 

loss before and during finishing operations with an evaporation control material.  Apply, 
according  to manufacturer's  instructions  after  screeding  and bull  floating, but before 
power floating and troweling. 

Start initial curing as soon as free water has disappeared from concrete surface after placing and 
finishing.  Weather permitting, keep continuously moist for not less than 7 days. 

Curing Methods:  Cure  concrete  by  curing  compound,  by moist  curing,  by moisture‐retaining 
cover curing, or by combining these methods, as specified. 

Provide moisture curing by the following methods: 
 Keep concrete surface continuously wet by covered with water. 
 Use continuous water‐fog spray. 
 Cover  concrete  surface with  specified  absorptive  cover,  thoroughly  saturate 

cover  with  water,  and  keep  continuously  wet.    Place  absorptive  cover  to 
provide  coverage  of  concrete  surfaces  and  edges,  with  a  4‐inch  lap  over 
adjacent absorptive covers. 

 Provide moisture‐retaining cover curing as follows: 
 Cover  concrete  surface  with  moisture‐retaining  cover  for  curing  concrete, 

placed in widest practicable width with sides and ends lapped at least 3 inches 
and sealed by waterproofed tape or adhesive.  Immediately repair any holes or 
tears during curing period using cover material and waterproof tape. 

 Apply curing compound on exterior slabs, walks, and steps as follows: 
 Apply  curing  compound  to  concrete  as  soon  as  final  finishing operations  are 

complete  (within  2  hours  and  after  surface  water  sheen  has  disappeared).  
Apply uniformly in continuous operation by power spray or roller according to 
manufacturer’s directions.   Re‐coat areas subjected  to heavy  rainfall within 3 
hours  after  initial  application.    Maintain  continuity  of  coating  and  repair 
damage during curing period. 

 Use membrane curing compounds  that will not affect surfaces  to be covered 
with finish materials applied directly to concrete. 

REPAIRS AND PROTECTIONS 
Repair or replace broken or defective concrete, as directed by Engineer. 
Drill test cores where directed by Engineer, when necessary to determine magnitude of cracks or 

defective  areas.    Fill  drilled  core  holes  in  satisfactory  pavement  areas with  Portland 
cement concrete bonded to pavement with epoxy resin grout. 

Protect  concrete  from  damage  and  graffiti  until  acceptance  of  work.    Exclude  traffic  from 
pavement for at least 14 days after placement.  When construction traffic is permitted, 
maintain  pavement  as  clean  as  possible  by  removing  surface  stains  and  spillage  of 
materials as they occur. 

Sweep concrete pavement and wash free of stains, discolorations, dirt and other foreign material 
just prior to final inspection. 

END OF SECTION 
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