
ADDENDUM NO. 2 
 

TO THE 
 

DRAWINGS AND SPECIFICATIONS 
 

FOR THE 
 
 

COUNTRY CLUB SIDEPATH  PHASE III PROJECT – MILTON DRIVE TO ROCKPORT 
PW 2010‐100 

 
ISSUED FROM:    CITY HALL AT THE SHOWERS BUILDING 

Post Office Box 100 

401 North Morton Street 

Bloomington, Indiana 47404 

 

ISSUE DATE:    February 23, 2010 

Bid DATE:    February 26, 2010 

This Addendum No.2, to the drawings and specifications shall supplement, amend and 
become  a  part  of  the  bidding  documents,  plans,  and  specifications.    All  bids  and 
construction  contracts  shall  be  based  on  these modifications  to  the  original  contract 
documents. 

 
  ITEM NO. 1:  TRAFFIC PLAN SHEET 
 
  A traffic plan has been provided for the closure of westbound traffic on CountryClub Drive for the 
duration of the project.  The contractor will be responsible for placement and maintenance of the traffic 
control during  the project  and providing  the City of Bloomington with notification 7 days prior  to  the 
placement  and  implementation  of  the  traffic  control  plan.    This  new  plan modifies  the  old  plan  by 
requiring barrels to be used to separate the traffic lane during construction. 
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CERTIFIED BY:   

JUSTIN D. WYKOFF 

CITY OF BLOOMINGTON 

STATE OF INDIANA 

 

 

Acknowledge receipt of the addendum by submitting a signed copy with your bid 
proposal. 

 

RECEIVED BY:  CONTRACTOR (FIRM AND ADDRESS) 

 

      ______________________________ 

       

      ______________________________ 

       

      ______________________________ 

 

 

SIGNATURE:    ______________________________ DATE:  ___________ 

     

PRINTED NAME:    ______________________________ 

 

TITLE:      ______________________________  
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