
ADDENDUM NO. 1 
 

TO THE 
 

DRAWINGS AND SPECIFICATIONS 
 

FOR THE 
 
 

ROGERS STREET STREETSCAPE IMPROVEMENTS – PATTERSON STREET TO HILLSIDE DRIVE 
PW 2010‐200 

 
ISSUED FROM:    CITY HALL AT THE SHOWERS BUILDING 

Post Office Box 100 

401 North Morton Street 

Bloomington, Indiana 47404 

 

ISSUE DATE:    March 9, 2010 

Bid DATE:    March 18, 2010 

This Addendum No.1, to the drawings and specifications shall supplement, amend and 
become  a  part  of  the  bidding  documents,  plans,  and  specifications.    All  bids  and 
construction  contracts  shall  be  based  on  these modifications  to  the  original  contract 
documents. 

 

ITEM NO. 1:  Casting Elevation Changes 
 
Structure Number 82 shall have a revised TC of 730.15 
Structure Number 86 shall have a revised TC of 736.76 
 
ITEM NO. 2:  Sanitary Sewer Laterals 
 
The sanitary sewer  laterals shall be terminated at the  location shown with a clean out 
(C.O.) to be installed per City of Bloomington Utility Specifications. 
 
ITEM NO. 3:  Electrical Connection for Lighting 
 
The complete cost for electrical service connection (meter, wire, conduit, etc.) shall be 
borne by the contractor. 
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ITEM NO. 4:  Electrical Conduit Installation 
 
The  electrical  conduit  to  be  installed  within  the  section  of  new  pavement  shall  be 
completed through means (directional boring, etc.) that do not cut/disturb existing new 
pavement. 
 
ITEM NO. 5:  Maintenance of Traffic 
 
Traffic on Rogers Street shall be maintained at all times through the usage of flagging, or 
other means  that minimally  disrupt  traffic  along  Rogers  Street.    Contractor  shall  be 
responsible for all maintenance of traffic (signage, barricades, flaggers, etc.) to complete 
the work per MUTCD requirements. 
 
ITEM NO. 6:  Bid Summary Sheet 
 
The  bid  summary  sheet  shall  be  revised  as  attached  to  separate  the  cost  of  street 
lighting from the contract.  This will be completed through the usage of the revised bid 
summary sheet with two bid numbers expected; 
 

1. Shall include the total cost of all items (including lighting) 
2. Shall include the total cost of lighting (lights, poles, foundations, conduit, wiring, 

service connections) necessary to have a fully functional lighting system. 
 
ITEM NO. 7:  Bid / Letting Date 
 
The bid / letting date for this project has been revised to be due on March 18, 2010 at 
2:00  p.m.  (local  time),  at  which  time  bids  will  be  opened  and  read  aloud  in  the 
McCloskey  Conference  Room  at  City  Hall  (401  North  Morton  Street,  Bloomington, 
Indiana  47404) 
 
ITEM NO. 8:  Street Light Quote Sheet   
 
The manufacturer/suppliers quote sheet for the specified lights, poles, anchor bolts are 
included with  this  addendum  through  ESL  Lighting, which  is  the  responsibility  of  the 
contractor to purchase and install with this project. 
 
 
 
 
 
 
 
 
 

ADDENDUM NO 1 Kirkwood Phase III.doc Page 2 of 3 3/9/2010 



 
 
 
 
 
 
 
 
 
 

   

 

CERTIFIED BY:   

JUSTIN D. WYKOFF 

CITY OF BLOOMINGTON 

STATE OF INDIANA 

 

 

Acknowledge receipt of the addendum by submitting a signed copy with your bid 
proposal. 

 

RECEIVED BY:  CONTRACTOR (FIRM AND ADDRESS) 

 

      ______________________________ 

       

      ______________________________ 

       

      ______________________________ 

 

 

SIGNATURE:    ______________________________ DATE:  ___________ 

     

PRINTED NAME: ______________________________ 

 

TITLE:      ______________________________  
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BID SUMMARY 
 
 
 
 

This Bid Summary Sheet shall be completed and submitted with all other Bid 
Documents. 
 
The Lump sum cost to complete PW2010-200, Rogers and Patterson Improvements 
Phase II (Patterson to 200 Feet North of Hillside) including all lighting costs is: 
 
 
__________________________________________________($______________._____) 
 
 
The Lump sum cost to complete all lighting installation (poles, lights, foundations, 
conduit, wiring, meter base, electrical service connection, etc.) is: 
 
 
__________________________________________________($______________._____) 
 
 
All work shall be completed within 60 calendar days from date of the Notice to Proceed. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Any and all Subcontractors to be employed shall be listed below: 
 
SUBCONTRACTORS                           ADDRESS                          TYPE OF WORK 
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Quote: INDY10-11387-2 Quote   

Date: Mar 9, 2010

Page 1/1
ESL-Spectrum
1591 N Harding Street
Indianapolis IN 46202
Phone: (317) 951-2300
Fax: (317) 951-2310
From: Jeff DupreeProject ROGERS ST CITY OF BLOOMINGTON

Location  
Quote INDY10-11387-2

To: For
Bid Date Mar 11, 2010
Expires Apr 10, 2010

Page 1/1    Jeff Dupree

QTY Type MFG Part
14 STER A850SRLED/5212TFP6/4ARC45T3/BK

LOT LOT PRICE $40,432.00 (C/N)

Notes:
CONTRACTOR NET PRICING
FREIGHT ALLOWED

Terms and conditions of sale:
1.  Pricing is based on above counts and complete bill of material.  Any changes will 
require a new quotation.
2.  Pricing is firm for 30 days from date of quotation and release of order within 60 days 
from date of quotation.
3.  Subject to manufacturer's published terms and conditions of sale.  Standard warranties 
apply unless otherwise noted.
4.  Prices DO NOT include lamps, spare material, fuses, special finishes, mounting 
devices, installation or applicable taxes unless otherwise noted.
5.  ESL-Spectrum will NOT be responsible for errors resulting on orders released without 
receipt of signed approval drawings or errors missed in the approval process.
6.  Pre-shipment of anchor bolts is available and will be plus freight.
7.  Freight is not included on the order unless otherwise noted.
8.  The purchaser is responsible for verifying voltage, quantities, and if multiple ballasts are 
required for dual level switching.  Final ballast type, configuration and switching shall be 
coordinated with electrical contractor prior to release of order if there are differences 
between the fixture schedule and electrical drawings.


