
                   NORTH SMITH ROAD FROM EAST 3RD STREET TO EAST 10TH STREET
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MAXWELL LANE TRAFFIC CALMING

EAST MAXWELL LANE FROM SOUTH HENDERSON STREET TO SOUTH WOODLAWN AVENUE

HMA SPEED HUMP, SIGNS, AND MARKINGS INSTALLATION

03MAXWELL (HENDERSON TO WOODLAWN)
TRAFFIC CALMING PROJECT

11/15/2022
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Install W17-1 "Speed
Hump" sign. 30"x30"

Install W17-1 "Speed
Hump" sign. 30"x30"
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Install Speed Hump
and Speed Hump
Markings per detail

Install Speed Hump
and Speed Hump
Markings per detail
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Maxwell Ln

60'
115'

87'
60'

SHEET 2 OF 3CITY OF BLOOMINGTON
ENGINEERING DEPARTMENT

MAXWELL (HENDERSON TO WOODLAWN)
TRAFFIC CALMING PROJECT

RECOMMENDED
FOR APPROVAL
                                           ENGINEER            DATE

DESIGNED:                              DRAWN:

CHECKED:                               CHECKED:PRD PRD

NHKNHK

11/15/2022

Contractor shall mark the precise
locations of speed humps and
obtain approval from the City of
Bloomington prior to beginning
work.
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